

Dated: 12.11.2013

**AMENDMENT NO. - 1**

**Project Name - Construction of Additional Floors Including Associated Works, Operation & Maintenance during defect liability period for Trauma Centre at Rajnagar, New Delhi for AIIMS, New Delhi**

**Tender No.- HSCC/AIIMS/Expansion-Trauma/2013**

**Reply of Bidder's queries raised during Pre-bid meeting held on 08.11.2013 at HSCC, Head Office, Noida.**

S.No.	Queries	Reply
1.	In volume – III on page no. 52-53 : Please confirm whether drawing for additional floors is approved by local body or not OR Approval of drawings for additional floors is to be taken by the agency.	All pre-construction approvals are in place. During construction & post-construction approvals shall be in the scope of agency.
2.	Para No. 3 on Page No. 54 : Structural stability of existing structure can not be checked unless foundation & column drawings of existing structure made available please clarify whether this is required for additional floors, to be constructed over the existing structure.	Shall be as per tender drawings.
3.	The period for completion of this project is 18 months. In Delhi/ under Central Government, there is increase in labour wages due to increase in DA after every six months. Generally all the departments like CPWD/PWD/DDA /NBCC/NDMC etc. keep provision in the NIT for payment of escalation due to rise in wages of labour (like Clause-10C in CPWD NIT's) Similar provision is being kept for payment of escalation due to price rise of materials like cement, steel & other building materials etc. (like Clause – 10CA/10CC of CPWD GCC). It is therefore requested that provision of payment of escalation due to rise in labour wages & rise in prices of building materials	Shall be as per tender conditions.

	may please be considered in the NIT of this project. (Refer Para – 70.1 on Page No. 69 of Volume-II & Para No. 36.2 on Page No. 36 Volume-III)	
4.	Kindly allow interest free mobilization advance upto 10% of contract value.	Shall be as per tender conditions.

All other terms and conditions of the tender shall remain unchanged.

(-sd-)  
General Manager (Projects),  
HSCC (I) Ltd.  
For & on Behalf of Director, AIIMS, New Delhi