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INSTRUCTIONS TO BIDDERS 

 

A.  General 
 

1.0  Description of Works :  

 

Supply, Installation, Testing & Commissioning of 33KV Sub-station 

equipment  including Construction of Substation Building of Housing 

Complex for AIIMS-like Institution under PMSSY at Bhubaneswar 

(Orissa) 

 

The Scope of work comprises of Supply, Installation, Testing & 

Commissioning of 33KV Sub-station equipment  including 

Construction of Substation Building of Housing Complex for AIIMS-

like Institution under PMSSY at Bhubaneswar (Orissa) and their 

maintenance during defect liability period including & preparation of all 

detailed shop drawings, obtaining approval from local  authorities, 

electrical inspector, completion certificates, and all others local Statutory 

requirements if any,  from the concerned authorities. 

 

1.1 All the terms and conditions, undertakings of PQ documents under which 

the agency has been pre qualified for this work will have to be strictly 

followed and will be treated as part of this tender documents in addition to 

other terms and conditions of the tender documents.  

 

1.2                 The Employer 

 

Ministry of Health & Family Welfare , New Delhi shall be the principal 

Employer / employer / owner for Supply, Installation, Testing & 

Commissioning of 33KV Sub-station equipment  including 

Construction of Substation Building of Housing Complex for AIIMS-

like Institution under PMSSY at Bhubaneswar (Orissa) 

 

 

All documents relating to Labour License, submission of drawings to 

statutory authority for obtaining necessary clearance etc is to be 

signed/endorsed by representative of the institute. 

 

1.3  In these documents wherever the word Tender/ Tenderer/ Tendering has 

been used. The same may be considered synonymous with Bid/ Bidder/ 

Bidding. 

 

1.4  Time for Completion  
 

The successful Bidder shall complete the whole Works within 05 (Five) 

Calendar months from Engineer's order to commence the Work. 
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2.0  Information to be submitted 
 

2.1  Bids submitted shall include the following information: 

 

(a) Copies of original documents defining the constitution, legal status, place 

of registration and principal place of business of the company or firm 

 

(b) A work plan clearly bringing out how the Bidder proposes to carry out the 

work to achieve the quality and the time schedule 

 

The work plan shall clearly spell out with specific details the following: 

 

i. Detailed programme in the form of a PERT/CPM network clearly 

bringing out details of start & completion of all important activities 

and also programme showing material & labour resources related 

to the above PERT/CPM network. 

 

ii. List of equipment along with details proposed to be used on the 

Works. 

 

iii. List and bio data of Engineers and other important staff members 

proposed to be employed on the Works. 

 

3.0  Cost of Bidding 
 

3.1  The Bidder shall bear all costs associated with the preparation and 

submission of his Bids and "The Employer" will in no case be responsible 

or liable for those costs, regardless of the conduct or outcome of the 

Bidding process. 

 

4.0  Site Visit 
 

4.1  The Bidder is advised to acquaint himself with the job involved, visit the 

Site & examine soil conditions, climatic conditions, labour, power, water, 

material availability, transport and communication facilities, 

environmental regulations, laws and bye-laws of Statutory bodies of State 

Govt. and the Govt. of India and collect all information that will be 

necessary for preparing the Bid and entering into a Contract. 

 

The cost of visiting the Site and collecting information for the purpose of 

submission of the Bid shall be to the Bidder's account. 

 

4.2  The Bidder and any of his personnel or agents will be granted permission 

by the Employer to enter upon the Site for the purpose of such inspection, 

but only upon the express condition that the Bidder, his personnel or 
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agents will release and indemnify the Employer and Employer's Personnel 

and agents from and against all liability in respect thereof and will be 

responsible for personnel injury (Whether fatal or otherwise), loss of or 

damage to property and any other loss, damage, costs and expense 

however caused, which, but for the exercise of such permission would not 

have arisen. 

 

B.  Bid Documents 
 

5.0  Content of Bid Documents 
 

5.1  The Bid Documents comprise the following: 

 

Volume   I     = Prequalification document 

 

Volume   II     = General Conditions of Contract 

 

Volume  III     = Specific Conditions of Contract 

   Comprising of  : 

 

- Instructions to Bidders 

    -       Additional Specific Conditions of Contract relating 

to Electrical works. 

    - Sample Forms of Securities 

- Sample Form of Agreement 

 

Volume IV = Technical Specifications & Tender Drawings.  

 

Volume V = Bill of Quantities   

 

5.2  The Bidder is expected to examine carefully all instructions, conditions, 

forms, terms, specifications and drawings in the Bid documents. Failure to 

comply with the requirements of the Bid Documents will be at the 

Bidder's own risk. 

   

Bids, which are not substantially responsive to the requirements of the Bid 

documents, will be rejected. Bidders are requested to clear their queries 

before submission of bids and submit bids without conditions. 
 

6.0  Clarification on Bid Documents 
 

6.1  A interested Bidder requiring any clarifications on the Bid documents may 

notify the Engineer in writing or by telex or cable at the Engineer's 

mailing address indicated in the Bid documents. A meeting of the 

prospective Bidders shall be held at which the Engineer will respond to 

any request for clarification which he receives within One week of the first 



 

 

 

HSCC/PMSSY/BHUBANESWAR/SS/2011 Vol-III SCC-Page - 4   

date of the issue of the Tenders. Written copies of the Engineer's response 

(including an explanation of the query but without identifying the source 

of the inquiry) will be sent to all prospective Bidders who have received 

the Bid documents. 

 

7.0  Amendment of Bid Documents 
 

7.1  At any time prior to the dead line for submission of Bids, the Engineer 

may for any reason, whether at his own initiative or in response to a 

clarification requested by the prospective Bidder, modify the Bid 

documents by amendment. 

 

7.2  The amendment will be sent to all prospective Bidders who have received 

the Bid documents, to arrive not later than 3 days prior to the original or 

extended deadline for submission of Bids, in writing or by telex or cable 

and will be binding upon them.  Prospective Bidders should promptly 

acknowledge receipt thereof by telex or cable to the Engineer. 

 

7.3  In order to afford prospective Bidders reasonable time in which to take an 

amendment into account in preparing their Bids, the Engineer may, at his 

discretion, extend the deadline for the submission of Bids. 

 

C.  Preparation of Bids 
 

8.0  Language of Bid 
 

8.1  The Bid prepared by the Bidders and all correspondence and documents 

relating to the Bid exchanged by the Bidder and the Engineer shall be 

written in the English Language. 

 

9.0  Documents comprising the Bid 
 

9.1  The Bid to be prepared by the Bidder shall comprise of the following: the 

prequalification document duly filled with required information including 

all supporting documents, the Bid and Appendix thereto, the Bid Security, 

the Bill of Quantities; the Schedules of Supplementary information, and 

any other materials required to be completed and submitted in accordance 

with the instructions to Bidders embodied in these Bid documents.  The 

Forms, Bill of Quantities and Schedules provided in these Bid documents 

shall be used without exception. 

 

9.2  All documents issued for the purpose of Bidding as described in Clause 

5.1 and amendments issued in accordance with Clause 7, shall be deemed 

incorporated in the Bid. Bid Documents prepared and submitted in 

accordance with Clause 14 and 15 shall be returned by Bidders to the 

Employer along with the submission of the Bid. 
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10.0  Bid Prices 
 

10.1  The Bidder shall fill the rates against each item of Bill of Quantities both 

in words and figures in the blank spaces provided in the respective 

columns. Item for which no rate or price is entered by the bidder will not 

be paid for by the employer/Engineer and its price shall be deemed to be 

included and covered in the others rates and prices in the bill of quantities. 

The quantity of execution of such item shall be as per requirement and as 

such there will be no limit. Correction, if any, shall be made by crossing 

out, initialling, dating, stamping and rewriting. Wherever in any head if 

the same items are appearing and contractor has quoted different rates, 

contractor shall be paid the lowest quoted rate for such items. 

 

10.2  All duties, taxes including works contract tax and other levies payable by 

the Contractor under the Contract including Contractors profit and over 

heads etc. or for any other cost shall be included in the rates and prices and 

the total amount of Bid submitted by the Bidder. The evaluation and 

comparison of Bids by the Engineer shall be made accordingly. 

 

10.3  The rates and prices quoted by the Bidder shall be fixed for items 

complete in all respect for the duration of the Contract and not subject to 

adjustment on any account except as otherwise provided in the conditions 

of Contract. 

 

10.4            The Bidder shall fill his most competitive rates in the first instance as no 

negotiations shall be made after opening of the Tenders except if required 

with the lowest Bidder. 

 

11.0  Bid Validity 
 

11.1  The Bid shall remain valid and open for acceptance for a period of 120 

days from the last date fixed for receiving the same. 

 

11.2  In exceptional circumstances prior to expiry of the original Bid validity 

period, the Engineer may request the Bidder for a specified extension in 

the period of validity.  The request and the responses thereto shall be made 

in writing or by cable or telex. A Bidder may refuse the request without 

forfeiting his Bid Security. A Bidder agreeing to the request will neither 

be required nor permitted to modify his Bid, but will be required to extend 

the validity of his Bid Security correspondingly. 

 

12.0  Bid Security 
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12.1  The Bidder shall furnish, as part of his Bid, a Bid Security of the amount 

of Rs. 500,000/- (Rs. Five Lakhs Only). No deviation shall be permitted 

from this.  

 

12.2  The Bid Security shall be in the form of a Demand Draft/Pay Order in 

favour of “HSCC(India) Ltd.” from any Nationalised bank/Scheduled 

bank payable at Noida/New Delhi or in the form of a Bank Guarantee as 

per format at Annexure C (Volume III) having validity period of 150 days 

from the last date fixed for receiving of bid or any extension thereof. No 

deviation shall be permitted from this. 

 

12.3  Any Bid not accompanied by an acceptable Bid Security will be 

straightaway rejected. 

 

12.4  The Bid Securities of unsuccessful Bidders will be returned as promptly as 

possible but not later than 30 days after the expiration of the period of Bid 

validity prescribed by the Employer. 

 

12.5  The Bid Security of the successful Bidder will be returned upon the Bidder 

executing the Contract and furnishing the required Performance Security. 

 

12.6  The Bid Security may be forfeited 

 

  a) If a Bidder withdraws his Bid during the period of Bid validity. 

 

  b) In the case of successful Bidder, if he does not : 

 

   i) enter into the Contract, or 

   ii) furnish the necessary Performance Security 

iii) agree to arithmetic corrections made as per terms of Bid 

documents. 

iv) Submitted any misleading information during 

prequalification and or tendering process. 

 

13.0  No interest will be payable by the Engineer on the Bid Security amount 

cited above.  

 

14.0  Format and Signing of Bid 
 

14.1  The Tender shall be filled & signed only by the firm/ corporation/joint 

venture in whose name the Tenders have been issued. The Bid shall be 

typed or written in indelible ink and duly signed by a person or persons 

duly authorised to being the Bidder to the Contract.  Proof of authorization 

shall be furnished in the form of written Power of Attorney, which shall 

accompany the Bid. 
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14.2  All pages of Bid shall be initialled and stamped by the person signing the 

Bid where entries or amendments have been made. 

 

14.3  The complete Bid shall be without alterations interlining and erasures 

except those to accord with instruction issued by the Engineer or as 

necessary to correct errors made by the Bidder in which case such 

correction shall be initialled by person signing the Bid. 

 

D.  Submission of Bid 
 

15.0  Sealing, Marking & Submission 
 

15.1  The Bid shall be submitted in accordance with the procedure detailed 

herein.  Specified documents shall be enclosed in envelope of appropriate 

size each of which shall be sealed. 

 

(i) Envelope No. 1 : Shall contain the and Bid Securities as indicated 

in Clause 12 of  these Instructions to Bidders. and in case the 

tenders are submitted using tender documents downloaded from 

website(s), Tender Document fee of Rs.5000/- in form of Demand 

Draft/Pay Order in favour of “HSCC (India) Ltd.” drawn on any 

Nationalised/Scheduled bank payable at Noida/New Delhi and 

undertaking as per Annexure-J (Vol.-I). 

 

  (ii)  Envelope No. 2 : Shall contain covering letter and the other Bid 

documents duly signed including the following : 

 

(a) Power of attorney of person authorised to sign the Bid. 

 

(b) Original Bid documents (all pages) & drawing (Volume II, 

III, & IV) duly signed and stamped. 

 

(c) Documents regarding constitution of Bidder as indicated in 

Clause 2.1 of these Instructions to Bidders. 

 

   (d) Certificate of Registration. 

    

   (e) All the information as stipulated in clause 2.0 under 

information to be submitted  

 

(f) Schedule for submission of structural design, drawing and 

all other shop drawings of civil, sanitary & plumbing, 

electrical, etc. 

 

(g) Construction Schedule, PERT Chart and Schedule for 

manpower to be deployed at Site.  
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(iii) Envelope No. 3 : Shall contain only the Bill of Quantities and 

rates/prices (Volume V ) duly filled in and signed and stamped 

without any conditions whatsoever. Bids containing any conditions 

in Envelope No. 3 are liable to be summarily rejected. 

 

The Contractor must fill up price against each item of BOQ   (Volume 

V ) both in words and figures in the blank spaces provided in the 

respective columns. The rates written in words shall prevail in case of 

any variation between the rates mentioned in figure and words. 

  

Please note that the price should not be indicated in any of the documents 

enclosed in Envelope no. 1&2. Non-compliance shall entail rejection of 

the Bid. 

 

No rates to be quoted for the items where nil quantity is mentioned against 

that item. Indicating NIL quantity does not mean that this item will not be 

operated in the work. Rate of item quoted under any section of Bill Of 

Quantity is interchangeable and minimum rate quoted for the same item 

under any section will be taken for payment. 

 

15.2  The Bidder shall seal the Bid. 

 

15.3  All the above three envelopes shall be sealed in a fourth envelope and 

addressed to The Chief General Manager (DC), HSCC (India) Ltd., Plot - 

6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301. 

 

15.4  All the above envelope shall bear the following identification: 

 

Name of work :  Supply, Installation, Testing & Commissioning of 

33KV Sub-station equipment  including Construction of Substation 

Building of Housing Complex for AIIMS-like Institution under 

PMSSY at Bhubaneswar (Orissa) 

 

 

Tender number, Due date and Time. 

 

15.5  All the envelopes shall indicate the name and address of the Bidder to 

enable the Bid to be returned unopened, if required. 

 

15.6  All recipients for the purpose of submitting a Bid shall treat the contents 

of the documents as private and confidential. 

 

16.0  Deadline for Submission of Bids 
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16.1  Bids must be received by the Engineer, HSCC (India) Ltd., on or before 

1500 hours of the designated date. 

 

16.2  The Engineer may, at his discretion, extend the deadline for submission of 

Bids through the issuance of an amendment in accordance with Clause 7 

in which case all rights and obligations of the Employer and the Bidders 

previously subject to the deadlines shall thereafter be subject to the new 

deadline as extended. 

 

17.0  Late Bids 
 

17.1  Any Bid received by the Employer/Engineer after the prescribed deadline 

for submission will liable to be rejected and will be returned unopened to 

the Bidder. 

 

18.0  Modification and Withdrawal of Bid 
 

18.1  The Bidder may modify or withdraw his Bid after Bid submission, 

provided that modification or notice of withdrawal is received in writing 

by the Engineer prior to the prescribed deadline for submission of Bids. 

 

18.2  The Bidder's modification or notice of withdrawal shall be prepared, 

sealed, marked and despatched in accordance with the provisions for the 

submission of Bids.  Notice of withdrawal may also be sent by telex or 

cable but shall be followed by a signed confirmation copy, postmarked not 

later than the deadline for submission of Bids. 

 

18.3  No Bid may be modified subsequent to the dead line for submission of 

Bids. 

 

18.4  No Bid may be withdrawn in the interval between the deadline for 

submission of Bids and the expiration of the period of validity of the Bid 

specified.  Withdrawal of a Bid during this interval may result in the 

forfeiture of the Bid Security. 

 

18.5  Subsequent to the expiration of the period of validity of Bids prescribed in 

the Bid documents, a successful Bidder who has not been notified by the 

Engineer of the Award of the Contract may withdraw his Bid without 

penalty. 

 

E.  Bid Opening and Evaluation 
 

19.0  Bid Opening 
 

19.1  Bids  shall  then be opened in the office of HSCC (I) Ltd.,  at Plot - 6 (A), 

Block - E, Sector - I, Noida, Uttar Pradesh - 201 301, half an hour after the 



 

 

 

HSCC/PMSSY/BHUBANESWAR/SS/2011 Vol-III SCC-Page - 10   

prescribed time for Bid submission in presence of the Bidders’ 

representatives who may wish to be present. 

 

Envelope No. 1 : Shall be opened first. If the (i) tender document fee (in 

case bids are submitted using tender documents downloaded from 

websites) or (ii) Bid Security is not found as prescribed, the Bid shall be 

summarily rejected. 

 

The bidders who are not pre-qualified, their bids shall not be opened 

further.   

 

Envelope No. 2 : Shall be opened next. Bids of parties who do not accept 

the conditions laid above in the Bid documents are also liable to be 

rejected.  
 

Bids of parties who do not accept the conditions laid above in the Bid 

documents are also liable to be rejected. 

 

19.2.  The Engineer will examine the Bids to determine whether they are 

complete, whether the requisite bid securities have been furnished, 

whether the Bids have been properly signed and stamped and whether the 

Bids are generally in order. 

 

19.3  Telegraphic/ Fax offer will be treated as defective, invalid and rejected.  

Only detailed complete Bids received prior to the closing time and date of 

the Bids will be taken as valid. 

 

19.4  The Bidder's names, general technical details, the presence of the requisite 

Bid Security and such other details as the Engineer, at his discretion may 

consider appropriate will be announced at the Bid opening. 

 

Envelope No. 3 : Shall contain the sealed price Bid. Whose bid is found to 

be generally in order and substantially responsive shall be opened either at 

the Bid opening or at a subsequent date to be intimated in advance to such 

eligible Bidders. 

 

19.5  Only summary of prices quoted by the Bidders will be read out. 

 

19.6  The Bid of any Bidder who has not complied with any of the instructions 

contained herein may not be considered. 

 

20.0          Process to be Confidential 

 

20.1  After the public opening of Bids, information relating to the examination, 

clarification, evaluation and comparisons of Bids and recommendations 
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concerning the Award of Contract shall not be disclosed to Bidders or 

other persons not officially concerned with such process. 

 

20.2  Any effort by the Bidder to influence the Employer/ Engineer in the 

process of examination, clarification, evaluation and comparison of Bids 

and decision concerning Award of Contract may result in the rejection of 

the Bidder's Bid. 

 

21.0  Clarification of Bids 
 

21.1  To assist in the examination, evaluation and comparison of Bids, the 

Engineer may ask Bidders individually for clarification of their Bids, 

including breakdowns of unit prices.  The request for clarification and the 

response shall be in writing or cable or telex, but no change in the price or 

substance of the Bid shall be sought, offered or permitted except as 

required to confirm the correction or arithmetical errors discovered by the 

Engineer during the evaluation of the Bids in accordance with Clause 24 

hereof. 

 

22.0  Determination of Eligibility & Responsiveness 
 

22.1  The Engineer will determine whether the Bid is substantially responsive to 

the requirements of the Bid documents. 

 

For the purpose of this Clause, a substantially responsive Bid is one which 

conforms to all the terms, conditions and specifications of the Bid 

documents without any deviation or reservation.  

 

22.2  A Bid, which in relation to the cost estimates of the Engineer is 

unrealistically priced and which cannot be substantiated satisfactorily by 

the Bidder may be rejected as non responsive. 

 

23.0          Correction of Errors 

 

23.1  Bids, determined to be substantially responsive will be checked by the 

Engineer for any arithmetical errors in computation and summation. Errors 

will be dealt by the Engineer as follows : 

 

a) Where there is discrepancy between rates indicated in figures and 

in words, rates in words will govern. 

 

b) Incorrectly added totals will be corrected. 

   

  c) In case of any clerical error between rates indicated in figures and 

words, the rate in words shall prevail. In case there is any 

inconsistency between the rate and the value extended (after 
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multiplication with the tender quantity), the rate quoted shall 

prevail. 

 

23.2  If a Bidder does not accept the correction of errors as outlined above, his 

Bid will be rejected. 

 

24.0  Evaluation and Comparison of Bids 

 

24.1  Only such of the Bids as have been determined to be substantially 

responsive to the requirements of the Bid documents, in accordance with 

Clause 22 will be evaluated. Other non-responsive Bids will be rejected. 

 

24.2  Bidders shall note that no preference of any nature will be given to any 

Bidder notwithstanding any custom, usage or instructions to the contrary. 

 

24.3  Evaluation of the Bids will take into account, in addition to the Bid 

amounts, the following factors: 

 

a) Arithmetical errors corrected in accordance with Clause 23. 

 

b) Such other factors as the Engineer considers may have a 

potentially significant impact on Contract execution price and 

payments. 

 

24.4  Offers, deviations and other factors, which are in excess of the 

requirements of the Bid documents or otherwise result in the accrual of 

unsolicited benefits to the Employer, shall not be taken into account in Bid 

evaluation. 

 

24.5  Price adjustment provisions applying to the period of execution of the 

Contract shall not be taken into account in Bid evaluation except to the 

extent specifically stated in the Contract. 

 

F.  Award of Contract 

 

25.0  Award Criteria 
 

25.1  Subject to Clause 26, Engineer will Award the Contract after prior 

approval by the Employer to the Bidder whose Bid has been determined to 

be eligible and to be substantially responsive to the Bid documents and 

who has offered the lowest evaluated Bid of the Bill of Quantities, 

provided further that the Bidder has the capability and resources 

effectively to carry out the Contract Works before award of work, but  in 

all the cases the time allowed for completion for whole work will remain 

05 months only. 
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26.0  Engineer's Right to Accept any Bid, to Reject any or all Bids 
 

26.1  Notwithstanding Clause 25, the Employer/Engineer reserves the right to 

accept or reject any Bid including the lowest and to annul the Bidding 

process and reject all Bids, at any time prior to Award of Contract, without 

thereby incurring any liability to the affected Bidder or Bidders or any 

obligations to inform the affected Bidder or Bidders of the grounds for the 

Employer's/Engineer's action.  

 

27.0  Notification of Award 
 

27.1  Prior to the expiration of the prescribed period of Bid validity, the 

Engineer will notify the successful Bidder by cable or telex or letter 

confirmed in writing by registered letter that his Bid has been accepted. 

 

27.2  The notification of Award will constitute the formation of the Contract. 

 

27.3 Upon the furnishing by the successful Bidder of a Performance Security in 

accordance with the provisions of Clause 29, the Engineer will promptly 

notify the unsuccessful Bidders that their Bids have been unsuccessful. 

 

28.0  Signing of Agreement 
 

Upon the receipt of the notification of Award by the successful Bidder, the 

successful Bidder shall fill the Agreement in accordance with form of 

Agreement included in the Bid documents and submit the same to the 

Engineer within two weeks of the date of receipt of notification of Award. 

The Engineer shall return the draft duly approved within one day from the 

date of receipt of the draft and the successful Bidder shall get the same 

engrossed, have the correct amount to stamp duly adjudicated by 

Superintendent of Stamps and thereafter return the same duly signed and 

executed on behalf of the successful Bidder, all at his own cost within 3 

days from the receipt of the approved draft. The signing of agreement may 

be made together or separately for sections with respective client / HSCC 

ltd, on behalf of the client. 

 

29.0           Performance Security 

 

29.1 Within 15 days of receipt of the notification of Award from the Engineer, 

the successful Bidder shall furnish to the Engineer a Security in the form 

of a Bank Guarantee from Nationalised/Scheduled bank for an amount of 

5 percent of the Contract sum. The validity of the Performance Security 

shall be upto the end of the Defect Liability Period with 3 months claim 

period after expiry of defect liability period. Performance security for the 

works to be submitted as per the format enclosed at Annexure B. 
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29.2 In cases, where the aggregate of expected Contract payment would at any 

time exceed the Engineer's estimate of actual work performed by more 

than the amount of Performance Security specified in Clause 29.1 such 

Security shall be increased accordingly at the expense of the successful 

Bidder. 

 

29.3 Failure of the successful Bidder to lodge the required Bank Guarantee 

shall constitute sufficient grounds for the annulment of the Award and 

forfeiture of the Bid Security.  
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SPECIFIC CONDITIONS OF CONTRACT 

 

The Conditions of Contract shall be GENERAL CONDITIONS OF CONTRACT 

in Volume II (hereinafter called the General Conditions) as modified or added to 

by the following Specific Conditions of Contract, which shall be read and 

construed with the General Conditions as if they were incorporated therewith. 

 

Insofar as any of the Conditions of Specific Conditions of Contract conflict or be 

inconsistent with any of the General Conditions, the conditions of Specific 

Conditions of Contract shall prevail. 

 

30.0  Definitions 
 

a) "PRINCIPAL EMPLOYER/ EMPLOYER " means Ministry of 

Health & Family Welfare , Govt. of India,  New Delhi  

 

b) "Engineer" means Chief General Manager (DC) of HSCC 

(India) Ltd. or any officer nominated by the Chairman-cum-

Managing Director, HSCC (India) Ltd. to act as Engineer from 

time to time. 

 

c) Site Incharge means the HSCC incharge of work designated by the 

Engineer 

 

d) "Month" and "Year" and all dates shall be calculated according to 

the Gregorian Calendar. 

 

31.0  Insurance of Works 
 

All Insurances referred to in General Conditions shall be effected with an 

Indian Insurance Company incorporated and registered in India. All 

insurances and labour license to be submitted before commencement of 

works. Depending upon the case, the insurance cover may be required  

either together for the whole work or separately for both the parts. 

 

32.0  Guarantees 
 

Performance Guarantees, Advance Payment Guarantee, Retention money 

Guarantee and any insurance policies entered into by the Contractor under 

the terms of the Contract, shall stipulate that the proceeds of any claim 

shall be payable to Employers. 

 

33.0  Certificates and Payments:  

 

a) No Mobilization advance shall be payable. 
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b) The Contractor shall submit to the Engineer after the end of each 

month a detailed statement including measurements showing the 

estimated contract value of the Permanent Works executed up to 

the end of the month together with particulars of other amounts to 

which he is entitled under the Contract. 

 

c) The statement shall be submitted on a printed proforma (prepared 

at the cost of the Contractor) approved by the Engineer along with 

soft copy of the same in a CD/Pen drive. 

   

d)  The Contractor shall be paid monthly, on the certification of the      

Engineer, the amount due to him which shall be the sum of the                           

following amounts : 

 

   i) Subject to and in accordance with Clause 21 of these 

Specific Conditions, the estimated value of the Permanent 

Works executed upto the end of the previous month less 

retention money named in the Bid,  

 

e) Retention Money at the rate of 10% (ten percent) shall be deducted 

from each interim certificate subject to the maximum of 5% (Five 

percent) of the contract price after approval by engineer.          

                            

f)  The Retention Money shall, subject to Clause 60.6 (a) & 60.6 (b) 

of General Conditions of Contract, become due and shall be paid to 

the Contractor  when the Engineer shall issue the Taking Over 

certificate notwithstanding that at such time there may be 

outstanding claims by the Contractor against the Employer, 

provided always that if at such time there shall remain to be 

executed by the Contractor any Works ordered during the Defect 

Liability Period pursuant to Clause 49.1, 49.2, 49.3, 49.4 and 50.1 

of the General Conditions hereof, the Employer shall be entitled to 

withhold payment until the completion of such Works as much of 

the Retention Money as the Engineer may in his absolute            

discretion think fit.  

 

  g) Payment against each monthly R/A bills upon each of the 

Engineer's certificates shall be made by the HSCC (I) Ltd. acting 

for and on behalf of Employer or by the Employer directly within 

30 working days after such certificate has been issued by the 

Engineer. 

 

   However, 75% of the estimated amount as determined by the 

Engineer of the payment due against the monthly running bill shall 

be paid within 10 (Ten) working days after certification by the 

Engineer in the approved format and complete in all respects. 
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  h) The Engineer may at any time make any corrections or 

modifications to any certificate, which shall have been issued by 

him and shall have power to withhold any certificate if the Works 

or any parts thereof are not being carried out to his satisfaction. 

 

  i) The responsibility for making the payments or meeting other 

obligations to the Contractor in respect of all Works as certified by 

the Engineer shall be that of the Employer and not of the Engineer. 

 

j) After completion of work and prior to final payment, the contractor 

shall furnish to the engineer, a release of claim against the 

Employer arising out of contract, other than claims specifically 

identified, evaluated and excepted from the operation of the release 

by contractor. 

 

k) Contractor has to submit break up of BOQ rate to facilitate 

approval of interim payment by the Engineer. However final 

decision on break up of rates to be paid in parts will be taken by 

Engineer 

 

l) Monthly bill not submitted in approved formats will not be 

accepted. 

 

34.0  Settlement of Disputes - Arbitration  
 

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed. 

 

35.0  Address  
 

a. The address of the Employer is as follows : 

 

Ministry of Health & Family Welfare ,  

Govt. of India,  

Nirman Bhavan,  

New Delhi. 

 

b. The address of the Engineer is as follows 

 

The  Chief General Manager (DC),  

HSCC (India) Ltd.,  

Plot - 6 (A), Block - E,  

Sector - 1,  

Noida, Uttar Pradesh - 201 301. 
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c. The address of the Contractor is 

 

________________________________________________ 

 

________________________________________________ 

 

________________________________________________ 

 

 

36.0  THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE 

34.1 TO THE GENERAL CONDITIONS 

 

36.1  Labour 

 

36.1.1  Engagement of Labour 

 

The contractor shall make his own arrangement for engagement of all 

labour, local or otherwise, and, save insofar as the contract otherwise 

provides, for the transport, housing, feeding and payment thereof. 

 

36.1.2  Supply of water 

 

The contractor shall provide at his own cost adequate quantity of drinking 

water on the site to the satisfaction of the Engineer’s Representative for 

the use of contractor’s and the Engineer’s staff and work people, sub 

contractor and site visitors. 

 

36.1.3 Alcoholic Liquor or Drugs 

 

The Contractor shall not import, sell, give, barter or otherwise dispose of 

any alcoholic liquor, or drugs, or permit or suffer any such importation, 

sale, gift, barter or disposal by his sub-contractor, agents or employees. 

 

36.1.4 Arms and Ammunition 

 

The Contractor shall not give, barter or otherwise dispose off to any 

person or persons, any arms or ammunition of any kind or permit or suffer 

the same as aforesaid. 

 

36.1.5 Festivals and religious Customs 

 

The Contractor shall in all dealing with labour in his employment have 

due regard to all recognised festivals, days of rest and religious or other 

customs. 

 

36.1.6 Epidemics 
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In the event of any outbreak of illness of an epidemic nature, the 

contractor shall comply with and carry out such regulation, orders and 

requirements as may be made by the government, or the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the 

same. 

 

36.1.7 Disorderly Conduct, etc 

 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his employees 

and for the preservation of peace and protection of persons and property in 

the neighbourhood of the works against the same. 

 

36.1.8 Observation of legislation etc. 

 

The Contractor shall at all times during the continuance of the contract 

comply fully with all existing Acts, regulation and bylaws including all 

statutory amendments and re-enactments and acts that may be passed in 

future either by state or the central Government or local authority, 

including, Indian Workmen’s compensation act, Contract labour ( 

Regulation and Abolition ) Act 1970 and equal remuneration 

Act1976.Factories Act, Minimum wages Act, provident fund regulations, 

Employees Provident Fund Act and Schemes made under same act, Health 

and sanitary arrangements for workmen, Insurance and other benefits and 

shall keep the employer indemnified in case any action is commenced for 

contravention by the contractor. If the Employer is caused to pay or 

reimburse any amount for non-observance of the provision of this clause 

on the part of the contractor the engineer shall have the right to deduct 

from any moneys due to the contractor or recover from the contractor 

personally any sum required or estimated to be required for making good 

the loss or damage suffered by the Employer. All registration and station 

inspection fees if any in respect of his work pursuant to the contract shall 

be to the account of the contractor. 

 

36.1.9 Fair Wages 

 

The contractor shall pay the labours engaged by him on the work not less 

than a fair wages, which expression shall mean, whether or time or 

piecework, the respective rates of wages as fixed by the public works 

department as fair wages for the area payable to the different categories of 

Labourers or those notified under the minimum wages act for 

corresponding employees of the employer whichever may be higher. 

 

36.1.10 The contractor shall notwithstanding the provisions of any contract to the 

contrary, cause to be paid a fair wage to the labourers indirectly engaged 
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on the works including any labour engaged by subcontractor in connection 

with the said works as if the labourers  has been immediately employed by 

him. 

 

36.1.11 Notices 

 

The Contractor shall before he commences the work display and correctly 

maintain in clean and legible condition at a conspicuous place on the site 

notices in English and in a local language spoken by the majority of the 

workers, stating therein the rate of wages which have been fixed as fair 

wages and the hours of work for which such wages are earned and send a 

copy of such notices to the Engineer. 

 

36.1.12 Wage Records 

 

The Contractor shall maintain records of wages and other remuneration 

paid to his employees in such form as may be convenient and to the 

requirement of the Employer/Engineer and the conciliation officer 

(Central) Ministry of Labour, Government of India, or such other 

authorised person appointed by the central or state government and the 

same shall include the following particulars of each worker: 

 

I) Name works number and grade 

II) Rate of daily or monthly wage. 

III) Nature of work on which employed. 

IV) Total number of days worked during each wage period. 

V) Total amount payable for the work during each wage period. 

VI) All deduction made from the wage with details in each case of the 

ground for which the deduction is made. 

VII) Wage actually paid for each wage period. 

 

36.1.13 The contractor shall provide a wage slip for each worker employed on the 

works. 

 

36.1.14 The wage record and wage slips shall be preserved for least 12 months 

after the last entry. 

 

36.1.15 Inspection of wage Records 

 

The contractor shall allow inspection of the aforesaid wage records and 

wage slip to the engineer and to any of his workers or to his agent at a 

convenient time and place after due notice is received, or to the Employer 

or any other person authorised by him on his behalf. 

 

36.1.16 The Employer and the Engineer or any other person authorised by them on 

their behalf shall have power to make enquiries with a view to ascertaining 
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and enforcing due and proper observation of the fair wages clause. He 

shall also have the power to investigate into any complaint regarding any 

default made by the contractor or sub-contractor in regard to such 

provision. 

 

36.1.17 The Employer shall have the right to deduct from money due to the 

contractor any sum required or estimated to be required for making good 

the loss suffered by a worker or workers by reason of non payment of the 

aforesaid fair wage, except on account of any deduction that may be 

permissible under any law for the time being in force. 

 

36.1.18 Representation of parties 

 

(i) A workman shall be entitled to be represented in any investigation 

or enquiry under this clause by :- 

 

(a) An officer of a registered trade union of which he is a 

member. 

 

(b) An officer of a federation of trade union to which the trade 

union referred to in previous sub-clause is affiliated. 

 

(c) Where the worker is not a member of any registered trade 

union, by an officer of a registered Trade union connected 

with or by any other workmen employed in the industry in 

which the workers is employed. 

 

(ii) The contractor or sub-contractor shall be entitled to be represented 

in any investigation or enquiry under this clause by an officer of an 

Association of Employers of which he is a member. 

 

(iii) No party shall be represented by a legal practitioner in any 

Investigation or enquiry under this clause, unless all parties agree. 

 

36.1.19 Safety Provision 

 

The contractor shall comply with all the precautions as required for the 

safety of the workman by I.L.O convention (NO.62) as far as they are 

applicable to the contract. The contractor shall provide all necessary safety 

applications, gears like goggles, helmets, masks, etc. to the workmen and 

the staff. 

 

The contractor shall be responsible for observance by his sub contractor of 

the forgoing provisions 

 

36.1.20 Footwear 
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The contractor shall at his own expense provide footwear for all labour 

engaged on concrete mixing work and all other type of work involving the 

use of tar, cement, etc. to the satisfaction of the Engineer or his 

Representative, and on his failure to do so the Employer shall be entitled 

to provide the same and recover the cost from the Contractor 

 

The contractor shall deliver to the Engineer’s representative at his office 

on the site a return in detail in such form and a such interval as the 

Employer/Engineer may prescribe showing the supervisory staff and the 

number of the several classes of labour from time to time employed on the 

site. 

 

36.2  Variation in price 

 

No Variation shall be payable in price on account of labour, material 

(General), POL and / or any other account. Also no 

variation/escalation shall be payable on account of time over run if 

any in completion. 

 

 

36.2.1  Subsequent Legislation 

 

If, after the date seven days prior to the latest date for submission of Bids 

for the Works, there occurs changes to any National or State Statute, 

Ordinance, Decree or other law or any regulation or bye-law of any local 

or other duly constituted authority or the introduction of any such statute 

ordinance, etc. which causes additional or reduced cost, the same shall be 

certified by the Engineer and shall be paid by or credited to the Employer 

and the Contract Price adjusted accordingly. Notwithstanding the 

foregoing such additional or reduced cost shall not be separately paid or 

credited if the same shall already have been taken into account in the 

indexing of any inputs to the price adjustments formula in accordance with 

the provisions of Sub-Clauses (1), (2), (3), (4) and (5) of this Clause. 

 

The following items are not to be included in the price adjustment 

calculations: 

 

a. Liquidated Damages. 

 

b. Retention money withheld and released. 

 

c. Advance payments in the form of loan and their repayments. 

 

d. Value of any additional or varied work valued at current price. 
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e. Payment to nominated subcontractors included as "Provisional 

sums" or "Prime cost" items in the Contract Price. 

 

37.0  Taxation 
 

The Contractor shall pay all taxes, duties, levies, work contract tax, 

Building and other Construction Workers Cess etc. of the Government 

provisions of the Income tax Act or as per the advice of the Income Tax 

Authority. Deduction of Income tax/ Works Contract tax/ other taxes, 

duties, cess shall be made from each certificate of payment as per the 

relevant provisions of the Income tax Act or as per the advice of the 

Income tax Authority/ other Competent Authority. 

 

38.0  Co-ordination Meeting  
 

The Contractor shall be required to attend co-ordination meetings with the 

Engineer, the Consultant and the other Contractors during the period of 

Contract as instructed by the Engineer. All costs incidental to such 

interaction shall be to the Contractor's account and no claim will be 

entertained by the Employer/Engineer on this account.  

 

38.1  Engineer’s visit to site  

 

The contractor/his representative shall be required to be present during 

periodical site visit of the engineer along with all the drawings and details 

required by the engineer. The contractor will make all the places 

accessible for the smooth visit of engineer at site. The contractor will take 

all permissions and to make all the arrangements for visit of any place or 

any local authority concerned related to the works. 

  

39.0  Special Applications 
 

39.1  Site Information 

 

The proposed Site for the Supply, Installation, Testing & 

Commissioning of 33KV Sub-station equipment  including 

Construction of Substation Building of Housing Complex for AIIMS-

like Institution under PMSSY at Bhubaneswar (Orissa) is located at 

Bhubaneswar (Orissa). 

 

39.2  Site Development 

 

a) Proper arrangement of security, safety, transportation, manpower, 

lighting arrangement to be maintained during execution of works. 
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b) For rapid execution of work, contractor has to arrange their own plant 

and others machinery, tools and tackles needed for the work as given 

in the submitted PQ document. 

 

b) Statutory Requirements 

 

 Contractor is responsible for obtaining approval from local electrical 

inspector and others local Statutory requirements if any  from local 

Authorities and any structure made / to be made of work, which is not in 

the approved plan, by the local authority. All the statutory expenditure 

incurred towards payment to the local body for getting local Electric 

inspector, for Employer will be reimbursed on the production of proof of 

payment. The contractor will be promptly extended all assistance in this 

connection.  

 

39.2.1  Contractor's Working Area 

 

Suitable working area will be provided by the Engineer to the Contractor.  

The Contractor may have to carry out some cutting / filling work for 

making his working area. The cost of all such Works shall be deemed to 

have been included in the rates and prices quoted for the Works and no 

extra payment shall be made on this account. 

 

39.2.2  Contractor's Temporary Structures 

 

The Contractor may, at his own expense and subject to the approval of the 

Engineer and statutory authorities, construct offices, stores, Workshop in 

the area allocated to him and remove the same as per the orders of the 

Engineer on completion of Works. The Contractor shall furnish such 

details of his Temporary Works as may be called for by the Engineer and 

the Contractor shall satisfy the Engineer as to their safety and efficiency. 

Engineer may direct those Temporary work which he considers unsafe or 

inefficient be removed and replaced in a satisfactory manner. The 

Contractor shall immediately follow Engineer's directions/instructions. 

 

The Contractor shall make his own arrangement at his own expense for 

labour camp / accommodation of his labour and staff and their conveyance 

to Site as no workers/ staff shall unless with the specific approval of the 

Engineer be allowed to stay within the Site. Gate passes shall be issued by 

the Engineer to authorise the Contractor's staff and workers to enter the 

Site. 

 

39.2.3  Procurement of Various Materials 
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The Employer will not supply any construction materials required for the 

Works under this Contract. The Contractor must, therefore, make his own 

arrangements for timely procurement of various materials.  

 

39.2.4  Water Supply & Power Supply 

 

  The Contractor shall make his own arrangement for water supply at Site 

for drinking as well as construction purposes at his own cost. The 

Contractor shall also make his own arrangements for power supply at Site 

for construction, testing & commissioning of all services and general use 

at his own cost. 

 

  Non-availability of power supply and/or water from whatever source shall 

not entail any additional claims or extension of Contract period in this 

account.  

 

39.2.5  Site office  

 

Deleted 

 

39.2.6  Temporary Fencing 

 

   The Contractor shall at his own expense, erect and maintain in good 

condition temporary fences all around the working premises  as per 

approved specifications by Engineer. After the successful completion of 

work all the temporary fencing will be dismantled/removed by contractor 

and all the dismantled/removed material from here shall be the property of 

the contractor. 

   

39.2.7  Mix Design of Concrete 

 

Deleted 

 

39.2.8  Testing of Materials 

 

All materials used in the works shall be subject to inspection and test. The 

Contractor shall arrange for testing of materials as per the appropriate 

Indian Standards and/or as directed by the Engineer. The delivery of the 

samples shall be undertaken by the Contractor. The cost and charges for 

sampling of materials and delivering the same to the office of the Engineer 

and/or other places including all incidentals in connection with the same 

as directed by the Engineer and the testing charges there of shall be borne 

by the Contractor and shall be deemed to be included in the rates and 

prices quoted in the Bill of Quantities. The results of the tests carried out 

shall be binding on the Contractor who shall comply with any rectification 
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measures that the Engineer may deem fit and order to be executed by the 

Contractor as a result of testing. 

 

39.2.9  Approval of Samples prior to use 

 

The Contractor shall submit the samples of all materials, (whether in list 

of approved make or not in list of approved make) he proposes to use in 

the Works for prior approval of the Engineer. A sample room shall be 

maintained at Site in which all approved samples shall be kept for 

comparison with materials being used at Site.  

 

39.2.10 Bar Bending Schedule 

 

Not applicable 

 

39.3 (a) Working drawings/ shop drawings/Design :  

 

The drawings supplied by the engineer have been listed in the tender 

documents.  

 

These drawings are indicating for the purpose of detailing the intent and 

requirement of the contracts. The contractor shall take into consideration 

by space allocated for equipments before ordering them to ensured that the 

equipment would fit in the space provided with necessary clearances 

required as per the relevant standard/ manufactures recommendations. 

 

Detailing and shop drawings of all services will have to be done by the 

contractor based on the schematics and other details provided by HSCC or 

local authorities. The work will be executed by the contractor based on the 

approved drawings from the concerned authority and accordingly 

contractor will be responsible for obtaining final NOC/clearance from 

concerned authority. 

  

The contractor shall submit to the Engineer for approval details of all 

proposed equipments, accessories, equipment characteristics and capacity 

details of all equipment, accessories and devices etc. as per the 

specifications and required by the Engineer. 

 

These drawings and details shall also contain details of construction, size, 

arrangement, operating clearances, performance characteristics and 

capacity of all items of equipments and also details of all related items of 

work by other discipline. 

   

  All drawings to be signed by authorised contractor’s representative with 

name, seal and date before submission to Engineer.  
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39.4  "AS MADE" Drawings 

 

The Contractor shall supply two complete sets of "As Made" Drawings on 

polyester tracing film 75 micron thick and also on computer pen drive and 

three prints showing details of all the Works as executed. The drawings 

and prints shall be delivered to the Engineer within one month of 

completion of the various Sections of the work or at such other times as 

directed by the Engineer. The drawings shall be fully dimensioned with 

the Engineer's standard title block or as approved by the Engineer. The 

cost of making the "As Made" drawings shall be deemed to be included in 

the rates quoted in the Bill of Quantities. 

 

39.5  Monthly Progress Photograph 

 

  The Contractor shall supply to the Engineer a pen drive, negative and 

three prints of colour progress photographs in good quality album with 

two copy at site and one copy at HSCC Head Office of such portions of 

the work in progress or completed works every month end or as directed 

by the Engineer. The pen drive, negative and the photographs shall 

become the property of the Employer. The photographs shall be of 

approximate size 169 mm x 115 mm each. The photographs shall be 

mounted in albums approved by Engineer and shall be suitably inscribed 

and captioned. The albums in a chronological order shall be handed over 

to the Engineer. No pen drive prints or the negatives may be supplied to 

any persons without the authority of the Engineer. All photographs to be 

taken from digital camera and software to be provided for transformation 

it to the computer. The photographs may be up to 25 nos per month as 

required by engineer. An amount of Rs.1,000/- will be deducted from 

running bill for non-submission of photographs as required.  

 

39.6  Programme of Work and Progress Reports 

 

The Contractor shall submit to the Engineer within two weeks of the 

Award of the Contract, six copies of detailed Schedule showing in an 

approved form the estimated dates of commencement and completion of 

different parts of the Works including the expected dates for completion of 

the various Sections of the Works. The detailed Schedule shall be such as 

it can be updated quarterly or as directed by the Engineer. Six copies of 

the revised Schedule shall be supplied to the Engineer as and when it is 

revised. The schedule will be in two parts. The first part will consist of 

schedule for detailing & preparation & submission of shop drawings and 

second part of schedule for execution. The schedule will be only detailing 

of original schedule submitted alongwith tender. 

 

The Contractor shall submit to the Engineer before the second day of 

every week, a progress report for the preceding week showing the unto 
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date progress and progress during the preceding week on all items of each 

section of the Works in relation to and in consideration of the detailed 

Schedule. 

 

 

39.7  Metric Units 

 

Metric units have been used in the specifications and on all the drawings. 

 

If any materials described in the Contract or ordered by the Engineer are 

described by dimensions in the metric units and the Contractor can not in 

accordance with the Contract, procure such materials in the measure 

specified in sufficient time to avoid delay in the performance of his other 

obligations under the Contract, but can obtain such materials in other 

measure to dimensions approximating to those described in the Contract or 

ordered by the Engineer, then the Contractor shall henceforth give notice 

to the Engineer of these facts stating the dimensions to which such 

materials are procurable in the other measure. As soon as practicable after 

the receipts of any such notice the Engineer shall give an order to the 

Contractor which shall either 

 

(a) Direct the Contractor to supply such materials to the dimensions 

stated in his said notice to be procurable instead of the dimensions 

described in the Contract or originally ordered by the Engineer, or 

 

(b) Direct the Contractor to make some other variation whereby the 

need to supply such materials to the dimensions described in the 

Contract or originally ordered by the Engineer will be avoided. 

 

39.8           Field Materials Testing Laboratory 

 

39.8.1.1 The contractor shall carryout inspection, testing, checks and also shall 

maintain records of inspection, testing & checks of material, works and 

activities related to construction works in the ISO 9001 quality system 

formats, checklists etc. to be given by consultant during execution period. 

After getting approval from the Engineer, The contractor shall print at his 

own cost all forms, tables, formats etc.  

 

40.0 Rates/Prices 

 

The quoted rates/prices for the items shall be complete in all respect 

including all labour, material, plant and machinery, tools and tackles, 

batching plant for RCC work including water & electricity,  all taxes, 

duties, levies, octroi, statutory levies applicable from time to time and 

others as specified in SCC etc. The contractors attention is invited towards 

different floor finish and their respective finish levels as indicated in 
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architectural drawings, and nothing extra will be payable for  additional 

mortar bed required to achieve uniform finished levels.  The Contractor 

should quote his rates/prices accordingly for the complete items in all 

respects. 

 

41.0 Compliance of Statutory Obligations for obtaining completion 

Certificates: 

The Contractor shall comply all the statutory obligations and obtain all 

required clearances to implement the project without any financial 

repercussions to HSCC/Employer and ensure all follow up actions with 

the local authorities in this respect for smooth completion of the project. 

All statutory charges to get any NOC, clearances from local authorities to 

be obtained by the contractor and the charges towards the NOC shall be 

reimbursed after submitting the bills/documentary evidences along with 

RA bills/final bill. The contractor is required to obtain all NOC, 

completion & Occupancy certificates from respective local bodies as 

under:  

i) Chief Electrical Inspector CEA, ii) And any other statutory requirement 

to occupy the building and run the services in all respect. Contractor shall 

organise all inspections of concerned authorities & obtain the NOC’s 

within the time for completion. 

 

The contractor is required to submit the relevant drawings like 

completion Drawings and any other statutory documentary 

requirements of local bodies in copies as per requirement to obtain 

the above etc. at their own cost.  

 

42.0  Incentive for early completion  

 

 In case, the contractor completes the work in all respect ahead of 

scheduled completion time , a bonus @ 1% ( one percent ) of the Contract 

value per month computed on per day basis, shall be payable to the 

contractor, subject to a maximum limit of 5% ( five percent ) of the 

tendered value. The amount of bonus, if payable, shall be paid along with 

final bill after completion of work.     

 

43.0  Unpriced Bids 

 

  The unpriced copies of the purchase orders of major items/equipments and 

of subcontracts placed by the Contractor shall be furnished to the 

Engineer. 

 

44.0  Milestone 
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The contractor shall submit mile stones for procurement of all the bought 

out items and completion of all the major activities including details of 

manpower proposed to be engaged for each activity. 

 

45.           Approval of Make / agencies 

 

a. Engineer may add any equivalent approved make with price                  

adjustment 

 

b.  In case of non availability /monopolistic attitude of any approved 

make engineers decision to introduce any other make shall be final 

with suitable price adjustment. 

     

c. Approved make of same item under different sub-heads are      

interchangeable.  

 

46. RCC WORKS 

 

Deleted 

 

47.  Extra/Substituted items: The items shall be analysed based on following 

norms :  

 

a) Any extra item/non schedule item will first be analysed based on the 

similar items existing in the BOQ under any sub heads. Components of 

any similar item nearest to the non schedule item will be decomposed 

to get the various sub components of material and manpower. The item 

will again be composed on the basis of requirements taking other 

components from DAR and rates. 

 

b) Components of material, manpower, wastage, profit, sundries, etc will 

be taken from CPWD latest DAR 

 

c) In absence of similar item and In case the components are not 

available in DAR, the same will be taken from actual observations 

made and recorded at site. A register to be made for such actual 

observations to be jointly signed each day of observations and put up 

to the engineer alongwith analysis for approval. 

 

d) Actual market rates of the material and bought out items at the time of 

execution of activity will be verified by the site incharge of HSCC 

based on the rates submitted by the contractor alongwith his claim for 

extra items after due consideration  for all the project discount on the  

market rates of any  item. 
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e) Contractor’s profit on extra items will be as per CPWD norms or 15% 

only in case the item in any forms in not available in DAR.  

 

f) The analysis of items enclosing actual observation sheets, photocopy 

of pages of DAR, original paid bills and vouchers to be submitted at 

site. 

 

g) Labour rates will be taken from local body /collector rates of that area 

for minimum wages 

 

The claim and analysis will not be accepted unless proper analysis with 

supporting documents are submitted. 

 

No extra item will be paid unless prior administrative approval of engineer 

is taken in writing for its execution with tentative rates and total cost 

involved. 

 

 

49.  Details required along with submission of running/final bills 

 

Clause 33.0 under Certificates & Payment contractor is required to submit 

following details/documents along with every running/final bill without 

which bills will not be processed. 

 

1. Bills of every section of work as provided in BOQ to be prepared 

separately and submitted all together. In case there is no billable amount 

of any section of work, the same should be clearly indicated zero value 

during the period of bill. 

 

2. Complete measurement details along with location of each measurement 

should be clearly indicated. 

 

3. Authorised representative of contractor with name & seal to sign on each 

page of bill submitted. 

 

4. Carryover and brought forward   for each & every quantity to be indicated 

in the bill. 

 

5. The running bill should contain the measurement of items executed during 

the period of bill. Full measurement may be given in pre final/ final bill. 

The measurement of all concealed items should be made before covering 

them. 

 

6. All the copy of challan of materials, bills and test certificates specially of 

the items on which secured advance has been claimed , steel, cement, 

sand, aggregates, bricks, any plumbing material, Aluminium, 
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waterproofing material etc. should be submitted alongwith the every bill.  

Actual measurement of secured advance to be submitted for verification of 

Engineer. Rate of secured advance material to be verified by Engineer 

independently. Secured advance on approved make material will only be 

payable. 

     

7. Manufacturer Catalogue for aluminium and other items for verification of 

standard unit weight and checking that material is as per specification 

should be submitted. 

 

8. Weight slip of reinforcement steel and aluminium and any other material 

as required by Engineer Representative from authenticated source like 

Dharam Kanta should be submitted. 

 

9. The computerised soft copy of the entire bill shall be submitted alongwith 

the bill.  

 

10. Correction as made by Engineer Representative should be incorporated by 

the contractor and corrected copy in three copy should be submitted for 

payment. Date of submission of bill will be reckoned from the date of 

submission of corrected bill.  

 

11. Material consumption statement should be submitted alongwith every bill. 

 

12. Bill should be indexed properly and each page and correction if any 

should be signed and stamped by the authorised representative of he 

contractor and acceptance should be given. 

 

13. Copy of challan of submission of PF & ESI and any other relevant as 

required from time to time should be submitted.   

 

14. Contractor shall maintain a check list at site duly marked on drawing for 

the items/works already measured till previous bill should be submitted 

alongwith the bill. 

 

15. Register for steel, cement, water proofing material, concealed item etc. 

should be maintained at site in the standard format of CPWD duly 

modified by Engineer Representative as per requirement. Monthly 

statement should be submitted along with the bill. 

 

16. Power of attorney of authorized person on behalf of contractor to be 

submitted. Contractor must ensure that all papers /Measurement book to 

be signed by authorized person with measurement date, date of start & 

date of completion etc. 
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17. Copy of duly certified bank guarantee from bank, performance BG, 

insurance policies as required in terms of contract to be enclosed with first 

RA bill. 

 

18. All overwriting, alterations have been countersigned by the authorized 

person with date. 

 

19. Approval of extra item if any conveyed to be enclosed. 

 

20. Contractor must ensure, in case of time extension, confirmation of 

extended validity of insurance, performance BG upto Defect liability 

period as per contract and a copy of approved time extension to be 

submitted. 

   

21. Contractor must authorise their representatives competent for verification 

of measurement at site and these person should be available at site. 

 

22. Contractor is required to submit all test certificates of items claimed in bill 

for payment or for secured advance payment. Any item not meeting the 

test criteria’s will not be considered for payment.  

 

23. All the pages and enclosures of bills to be stamped with name and 

designation of the person with full signature of contractor’s and HSCC’s 

site incharge before submission to the engineer.  

 

In addition to above any other document and details as required for checking, 

verification and timely processing of bill.      

 

50. Terms & Conditions of Pre-qualification 

 

All the terms & conditions & prequalification criteria’s of prequalification 

document of invitation of prequalification are to be strictly complied during 

tenancy of contract.    
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ADDITIONAL SPECIFIC CONDITION OF CONTRACT 

 

AND 

 

SPECIFICATIONS 

 

A)  RELATING TO ELECTRICAL INSTALLATIONS 

 

1.0  General 
 

1.1  The following Additional Specific Conditions shall be read in conjunction 

with General Conditions of Contract and Specific Conditions of Contract. 

If there are any provisions in these Additional Specific Conditions which 

are at variance with the provisions in the above mentioned documents, the 

provisions in these Additional Specific Conditions shall take precedence. 

 

2.0  Regulations and Standards 
 

2.1  The installations shall conform in all respects to Indian Standard Code of 

Practice for Electrical Wiring Installation IS : 732-1989 or later, and as per  

latest CPWD General Specification for Electrical Works (Part I, II & IV). 

It shall also be in conformity with the current Indian Electricity Rules and 

regulations in so far as these are applicable to the installations. Wherever 

these Additional Specific Conditions calls for a higher standard of material 

and/or workmanship than those required by any of the above regulations, 

then this Additional Specific Conditions shall take precedence over the 

said Regulation and Standards. External works & fire detection & alarm 

system works to be done as per CPWD specification & relevant IS codes. 

 

3.0  Rates 
 

3.1  The rates bided shall be for complete items of work inclusive of all taxes, 

statutory charges and all other charges for items contingent to the work, 

such as, packing, forwarding, insurance, freight and delivery at Site for the 

materials to be supplied by the Contractor, watch and ward of all materials 

for the Internal & external, Electrical Installation testing & commissioning 

work including water & power for successful installation, testing & 

commissioning work at Site etc. 

 

4.0  Completeness of Bid 

 

           All sundry fittings, assemblies, accessories, hardware items, foundation 

bolts, termination lugs for electrical connections as required, and all other 

sundry items which are useful and necessary for proper assembly and 

efficient working of the various components of the work shall be deemed 
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to have been included in the Bid rates and prices, whether such items are 

specifically mentioned in the Bid documents or not.  

 

5.0              Works to be done by the Contractor 
 

5.1  Unless and otherwise mentioned in the Bid documents, the following 

works shall be done by the Contractor, and therefore their cost shall be 

deemed to be included in their rates and prices: 

 

i. Foundations for equipments and components where required, 

including foundation bolts 

 

ii. Cutting and making good all damages caused during installation 

and restoring the same to their original finish 

 

iii. Sealing of all floor openings provided by him for pipes and cables, 

from fire safety point of view, after laying of the same 

 

iv. Painting at site of all exposed metal surfaces of the installation 

other than pre-painted items like fittings, fans, switchgear/ 

distribution gear items, cubicle switch board etc. and erection, shall 

however be rectified to the satisfaction of the Engineer 

 

v. Testing and commissioning of complete installation 

 

6.0  Tools for Handling and Erection 
 

6.1  All tools and tackles required for handling of equipments and materials at 

Site of work as well as for their assembly and erection and also necessary 

test instruments shall be the responsibility of the Contractor. 

 

7.0  Terminology & Scope 
 

7.1  Terminology & scope for this project shall be as per CPWD Specification 

for Electrical Works (Part I - Internal) - latest & External Works - Part II -  

latest. 

 

7.2  Measurement  

 

  Measurement shall be as per CPWD specifications Part – I ( Internal ) & 

Part - II ( External) unless otherwise specified in the technical 

specifications / BOQ. 

 

8.0  Drawings 
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8.1  The drawings indicate the extent and general arrangements of the fixtures, 

controlling switches, wiring system etc. and are essentially diagrammatic. 

The drawings indicate the points of termination of conduit runs and 

broadly suggest the routes to be followed. The Contractor shall submit six 

sets of working electrical drawings based on tender drawing including 

reflected ceiling plan coordinating other essential building services for 

HSCC approval. Contractor has to make necessary changes if any as per 

comments given by HSCC before execution. The work shall be executed 

as indicated in the approved drawings, however any minor changes found 

essential to co-ordinate the installation of this work with the other trades 

shall be made without any additional cost of owner. The drawings are for 

guidance of the contractor and exact locations, distance and levels shall be 

governed by the building. The Contractor shall examine all architectural, 

structural, plumbing and sanitary & electrical drawings before starting the 

work and report to the Engineer any discrepancies, which in his opinion 

appear on them and get it clarified. Contractor shall not be entitled to any 

extras for omissions or defects in electrical drawings or when they conflict 

with other services work. 

 

9.0  Conduit/ Trunking Layout 
 

9.1  Prior to the laying of the conduits and trunking, the Contractor shall 

examine/ study drawings and report to Engineer in case he desires to make 

any changes from Consultant proposed conduit layout plan and shall get 

the same approved from HSCC. 

 

10.0  Shop Drawings 
 

10.1  The Contractor shall prepare and submit to the Engineer for his approval 

detail shop drawings of Main & Sub Distribution Boards, Distribution 

Boards, special pull boxes, light & fan switch boards, telephone 

distribution boards, FDA system and lightning protection system and other 

equipment to be procured/ fabrication by the Contractor within 15 days of 

signing of the above items required to complete the electrical installation 

in all respect. 

 

11.0  Manufacturer's Instruction  
 

11.1  Where manufacturers' have furnished specific instructions, relating to the 

materials used in this job, covering points not specifically mentioned in 

these documents, these instructions shall be followed in all cases. 

 

12.0  Materials & Equipment 
 

12.1  All materials and equipment shall be ISI marked and shall be of the 

approved make and design. Unless otherwise called for, only the best 
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quality of materials and equipment shall be used. The Contractor shall be 

responsible for the safe custody of all materials till these are taken over by 

client and shall insure as against theft, damage by fire, earth quake etc. A 

list of items of materials and equipment, together with a sample of each 

shall be submitted to the Site office. 

 

13.0  Scale 
 

13.1  Drawings shall be prepared to the scale as required for proper explanation 

and shall indicate the size and location of all equipments and accessories 

herein. The Contractor shall obtain all dimensions preferably at the 

building (Site of work) and check those plans for interference with the 

building structure and other equipment. 

 

14.0  Brochures and Data 
 

14.1  The Contractor shall submit four copies of all brochures / manufacturer's 

description data and similar literature. 

 

15.0  Approval of Shop Drawings 
 

15.1  The Engineer's approval of shop drawings, schedule, brochures etc. shall 

be an approval of general details and arrangements only and shall not 

relieve the Contractor from responsibility for deviation from drawings or 

specifications unless he has in writing called Engineer to such deviations 

at the time of submission nor shall it relieve the Contractor from 

responsibility for errors or omissions of any kind in the shop drawings 

when approved. 

 

16.0  Samples & Catalogues 

 

  For HSCC approval, Contractor shall submit the samples & catalogue of 

the material, which are used at Site as per the approved makes. 

 

17.0  Approval of Materials 

  

17.1           All materials used on the Works shall be new and of the best quality 

available, conforming to the relevant specifications and as per good 

Engineering practice. Prior approval shall be obtained in writing from the 

Engineer for all materials proposed and when necessary, approved sample 

duly identified and labelled shall be deposited with the Engineer and shall 

be kept at Site. List of approved make indicates make/ manufacturer 

generally acceptable. Contractor shall submit the detail drawings for 

HSCC approval. 
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18.0              Inspection, Testing and Inspection Certificate  
 

18.1  HSCC and authorised representative of HSCC shall have at all reasonable 

times access to the Contractor's premises or Works and shall have the 

power at all reasonable time to inspect and examine the materials and 

workmanship during its manufacture or erection or if the  part of works 

is being manufactured or assembled at other premises or works. 

 

18.2  The Contractor shall arrange all the materials and labour required for 

inspection of equipment or for any testing to be carried out at his/ 

manufacturer's works or at Site. Notice for such inspection/ presence for 

testing shall be given to the Engineer by the Contractor at least fifteen (15) 

days in advance together with the routine test certificates of the 

equipments/ materials given by the manufacturer. 

 

18.3  Not withstanding approval of tests or equipment by the Engineer, the 

Contractor shall be required to perform site tests and prove the correctness 

of ratings and performance of equipment/ machinery and materials 

supplied and installed by the Contractor as per the Contract specifications 

and conditions. Engineer shall have full power to order the material or 

work to be tested by an independent agency at the electrical Contractor's 

expense in order to prove soundness & adequacy. 

 

19.0  Schedule & Manner of Operation  
 

19.1  Time being the essence of this Contract, Contractor shall be expected to 

furnish all labour & material in sufficient quantities at appropriate time, 

expedite and schedule the work to meet the Engineer's requirement and so 

manage the operations that the work shall be completed in time as stated 

else where. In case of shut down of power supply, Contractor shall 

coordinate with Engineer and shall carry out essential works during the 

shut down period allowed by the Engineer. In case Engineer allows for 

such period during night or early morning hours, Contractor shall make all 

provisions to avail such account. Contractor shall not be entitled for any 

extra claims on such account. Contractor shall programme his work in 

such a way that items of work requiring presence of Engineer are carried 

out between 9 A.M. & 5 P.M. on working days. 

 

20.0  Performance Guarantee 
 

20.1  All equipment shall be guaranteed for  a minimum period of 12 (Twelve) 

months from the date of handing over of installation to the Engineer 

against unsatisfactory performance and/or break down. The equipment or 

component or any other part of installation so found defective within the 

guarantee period shall be replaced / repaired by the Contractor free of cost 

to the satisfaction of the Engineer. The normal guarantee and  or warrantee 
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provided by the manufacturer will have to be submitted along with all the 

test certificates from manufacturer.     

 

21.0  Conformity with Statutory Acts, Rules and Standards 
 

21.1  The installation shall be in conformity with the Bye-laws, Regulations and 

Standards of the local authorities applicable to the installations. But if the 

specifications and drawings call for a higher standard of material and/or 

workmanship than those required by any of the above Regulations and 

Standards, then the specifications and drawings shall take precedence over 

the said regulations and standards. 

 

21.2  However, if the drawings or specifications required something which 

violates the Bye-laws and Regulations, then the Bye-laws and Regulations 

shall govern the requirement of this installation. 

 

21.3  Indian Electricity Act and Rules : All electrical works in connection with 

installations of the system shall be carried out in accordance with the 

provision of the Indian Electricity Act, 1910 and the Indian Electricity 

Rules 1956, both amended upto date. 

 

21.4  CPWD Specification :The Electrical installation work shall conform to 

CPWD General specifications for Electrical Works Part I (Internal) l and 

Part II (External)  latest issues , both amended upto date. 

 

21.5  Indian Standard : The system / components shall conform to relevant 

Indian Standards wherever they exist and to the latest National Building 

Code-1983. 

 

21.6  Nothing in these specifications shall be construed to relieve the Contractor 

of his responsibility for the design, manufacture and installation of the 

equipment with all its accessories in accordance with applicable Statutory 

Regulations and safety codes in force. 

 

22.0  Completion Drawings (As Built Drawings as Applicable) 
 

22.1  On completion of the work and before issue of certificate of virtual 

completion, the Contractor shall submit to the Engineer completion plan 

drawn to a scale in tracing cloth with ink indicating the following, along 

with three blue print copies of the same: 

 

a. Run and size of conduits, inspection boxes, junction boxes and 

pulls boxes 

 

b. Number of size of conductors in each conduit 
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c. Location and rating of sockets and switches controlling the light 

and power outlets 

 

d. Location and details of main & sub distribution boards, distribution 

boards indicating the circuit number controlled by them 

 

e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc., 

including their rating & type of lamp, fans and exhaust fans 

 

f. A complete wiring diagram as installed and schematic drawings 

showing all connections for the complete electrical system 

 

g. Location of telephone outlets, junction boxes and sizes of various 

conduits and number & sizes of wire drawn 

 

h. Layout of telephone cables 

 

i. Location of all earthing stations, route and size of all earthing 

conductors, manholes etc. 

 

j. Layout and particulars of cables & sub mains 

 

k. Schematic drawing for telephone system 

 

l. Layout of conduits for computer outlet points 

 

m. Layout and details of fire detection & alarm system consisting of 

manual call points, fire alarm hooters, smoke & heat detector, FDA 

control panel including details of conduits and number of wires 

drawn 

 

n. Layout and details of lightning protection system 

 

o. Insulation tests and earth test results 

 

p. PA System drawings 

 

q. Fire System drawings 

 

  r. Disc Antenna drawings 

 

  s. Equipment drawings 

 

  t. Cable route layout of HT, LT & other cables 

 

  u. External lighting drawing with road layout 
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23.0  Confirmation of Quantities 

 

23.1  All quantities indicated in BOQ are tentative which may vary as per site 

conditions. Contractor has to verify quantities before procuring the 

material. No payment shall be payable for quantity brought to site but not 

used. 

 

24.0  Terms of Payment  (Only for items of major electrical equipments) 

 

For purposes of estimating the contract value of work executed for 

certificate of payment under clause 32(d) of section II the following norms 

shall be followed. 

 

a. 80% of BOQ rate on receipt of equipment against receipt of 

complete material at site & test certificates in accordance with 

clause 33(l) of SCC. 

 

b. 10% of BOQ rate on erection and installation of equipment. 

 

c. 10% after successful completion of all works including all testing, 

commissioning & taking over.  

 

25.0  Training of Personnel 
 

The Contractor shall arrange to train the Employer's personnel prior to provisional take 

over of the project  
  

26.0  Completion Certificate 

 

26.1  On completion of the installation, a certificate shall be furnished to the 

Engineer, by the Contractor, countersigned by the licensed supervisor 

under whose direct supervision the installation was carried out. This 

certificate shall be in the prescribed form as required by the local 

authority. On the basis of this certificate, the Contractor shall arrange for 

inspection of installation by the concerned local authorities. 

 

26.2  The Contractor shall be responsible at his own cost for getting the 

installation duly approved by the authorities concerned. 

 

27.0  Check List 

 

27.1  The Contractor shall provide to the Engineer 4(four) copies of a 

comprehensive maintenance checklist and shall paste a copy of it in the 

Substations & Plant Room. The checklist shall be a list of each piece of 

equipment in this Contract, and shall provide a space for each of the next 

fifty-two weeks to record the maintenance provided to and status of 
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various equipment. Each month, at the time of inspection, the Contractor 

shall certify on this check list that he has examined each piece of 

equipment and that, in his opinion, it is operating as intended by the 

manufacturer, and that all necessary tests have been performed. 

 

28.0  Repairs 
 

  All equipment that requires repairing shall be immediately serviced and 

repaired during the maintenance period. All parts and labours shall be 

furnished at no extra cost to the Engineer. 

 

29.0  Safe Custody and Storage 

 

Safe custody of all machinery and equipment dismantled, shifted & 

supplied by the Contractor shall be his own responsibility till the final 

taking over by the Employer. The Contractor should, therefore, employ 

sufficient staff for watch and ward at his own expenses. The Employer 

may, however, allow the Contractor to use the building space for 

temporary storage of his equipment, if such space is ready and available. 

 

 

30.  Testing and Commissioning 
 

  The Contractor shall pay for and arrange without any extra cost, all 

necessary balancing and testing equipment, instruments, materials, 

accessories, power, water, fuel and the requisite labour for testing.  Any 

defects in materials and/or in workmanship detected in the course of 

testing shall be rectified by the Contractor entirely at his own cost, to the 

satisfaction of the Engineer. The installation shall be tested again after 

removal of defects and shall be commissioned only after approval by the 

Engineer. All tests shall be carried out in the presence of the Engineer or 

the Engineer's representative. 

 

31.  Operation and Running of entire system 

 

The contractor shall pay for and arrange for operation & running of entire 

electrical system executed as part of this work for a minimum period of 

one month after satisfactory completion of work as desired by Engineer. 

Cost of operation & running of entire system including requisite 

manpower etc. shall be deemed to be included in the contract price and 

nothing extra shall be paid.    

 

32.   Layout of  all services , operating and maintenance  instructions. DO’s and 

Don’t’s etc 

           for all the plant rooms, AHU’s machine rooms, sub stations, pump room, toilets, 

control panels etc must be equipped with coloured layout of services  for the each 
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floor . Operation and maintenance manual of the respective services, Do’s and 

Don’t’s for all the plants, machinery & services to be installed with every 

individual units. 
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ADDITIONAL SPECIFIC CONDITION OF CONTRACT 

 

AND 

 

SPECIFICATIONS 

 

 (A)   RELATING TO CIVILWORKS 

 
1.0  General 
 

1.1  The following Additional Specific Conditions and specification shall be 

read in conjunction with General Conditions of Contract and Specific 

Conditions of Contract. If there are any provisions in these Additional 

Specific Conditions which are at variance with the provisions in the above 

mentioned documents, the provisions in these Additional Specific 

Conditions shall take precedence. 

 

1.2  These additional specific conditions and specification shall be considered 

as an extension and not as a limitation of obligation of the preference. 

                                                                                                                                                                                                   

  * The CPWD General Specification for Electrical works: Part V 

Down Comer System for fire fighting-latest issue. Termination 

used in the bid shall also be accordance with CPWD. 

 

  * For items not covered in CPWD Specification, the work shall be 

done as per the latest relevant IS Code of practice. 

 

  * For item not covered by any of the above the installation shall be 

done as directed by the Engineer and as per sound engineering 

practices. 

 

2.0  Scope of Contract 
 

2.1  The scope of work covers the supply, erection, testing and commissioning 

of the Civil, Plumbing, & Electrical Systems, which also includes design 

& preparation of structural and all other detailed shop drawings, testing 

and commissioning of components and accessories. 

 

  * Civil works, plumbing. 

  * Electrical works. 

 

2.2  The work shall be carried out in conformity with the plumbing drawings 

and the requirement of architectural, electrical, structural, and other 

specialised service drawings by the agency approved by Engineer.. 
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2.3  The Contractor shall make provision of hangers, sleeves, structural 

openings and other requirements well in advance to hold up progress of 

the construction schedule. 

 

2.4  The said Contract comprises of furnishing of all materials, equipment, 

labour & transportation etc. necessary to render the installation fully 

operational as per the intent of specification and drawings, including any 

necessary adjustment or corrections. The installation shall be all in 

conformity with local laws covering such installation. 

 

3.0  Contract Drawings 
 

3.1  The drawings issued with the Bid are diagrammatic only and indicate the 

extent and general arrangement of the installation. Drawings shall not be 

scaled. 

 

3.2  The Contractor shall follow the Bid drawings for preparation of detailed 

structural & Shop drawings and for subsequent installation work. He shall 

check the drawings of other services to verify spaces in which his work 

will be installed. The Contractor shall examine all Architectural, and other 

services drawings before starting the work and report to the Engineer any 

discrepancies and obtain clarification. Any changes found essential to 

coordinate installation of this work with other services, shall be made with 

prior approval of the Engineer. 

 

4.0  Shop Drawings 
 

4.1  With in two weeks after Award of the Contract, the Contractor shall 

furnish for approval of the Engineer, three sets of detailed structural & 

Shop drawings of all equipment and materials required to complete the 

work as per specifications. These drawings shall contain details of 

construction, size, arrangement, operating clearances, performance 

characteristics, and capacity of all items of equipment, as also the details 

of all related items of work of other trades. All shop drawings to be made 

in accordance with latest fire safety norms & to be got approved by the 

authorities before it is finally approved by Engineer before start of work. 

 

4.2  All drawings necessary for assembly, erection, maintenance, repair and 

operation of the equipment shall be furnished and different parts shall be 

suitably numbered for identification and ordering of spare parts. 

 

4.3  When the Engineer makes any amendments in the above drawings, the 

Contractor shall supply fresh sets of drawings with the amendments duly 

incorporated, along with the drawings on which corrections were 

indicated. 
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4.4  No material or equipment may be delivered or installed at the job Site 

until the Contractor has in his possession, the approved Shop drawings for 

that particular material or equipment. 

 

4.5  After approval of the drawings by the Engineer, the Contractor shall 

further furnish six sets of Shop drawings for the exclusive use of and 

retention by the Engineer. 

 

4.6  Approval of drawings by the Engineer shall not relieve the Contractor of 

any part of his obligation to meet all the requirements of the Contract or of 

the correctness of his drawings. The Engineer's approval of specific item 

shall not mean the approval of the assembly of which it is a component. 

The Contractor shall be responsible for and is to bear the cost for all 

alternations of the works due to discrepancies or omission in the drawings 

or other particulars supplied by him, whether such drawings have been 

approved by the Engineer or not. 

 

4.7                 Where the work of the Contractor has to be installed in close proximity 

to, or will interfere with the work of other trades, the Contractor shall assist in 

working out the space conditions to make a satisfactory adjustment. If so directed by 

the Engineer, the Contractor shall prepare composite working drawings and sections 

to a suitable scale not less than 1:50, clearly showing how his work is to be installed 

in relation to the work of other trades. If the Contractor installs his work before 

coordinating with other trades, or so as to cause any interference with the work of 

other trades, he shall make all the necessary changes without extra cost. 

 

4.8  All shop drawings and detail drawings will be made as per requirements of local 

authorities and tender drawings incorporating all latest regulations and requirements. 

No separate drawings will be, issued for making shop drawings. 

 

 

 

 

5.0  Samples and Catalogues 
 

5.1  Prior to ordering any equipment/ material/ system, the Contractor shall 

submit to the Engineer, the catalogues, along with samples from approved 

list of manufacturers. No material shall be procured prior to the approval 

by the Engineer. 

 

5.2  Approval of Materials  

 

All materials used on the Works shall be new and of the best quality 

available, conforming to the relevant specifications and as per good 

Engineering practice. Prior approval shall be obtained in writing from the 
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Engineer for all materials proposed and when necessary, approved sample 

duly identified and labelled shall be deposited with the Engineer and shall 

be kept at Site. List of approved make indicates make / manufacturer 

generally acceptable but final choice of make / manufacturer of material & 

models shall be with the Engineer. 

 

6.0  Material and Equipment 
 

6.1  All material and equipment shall conform to the relevant Indian Standards. 

 

6.2  Where interfacing occurs, equipment shall be mutually compatible in all 

respects. 

 

6.3  Where an item of equipment, other than as specified or detailed on the 

drawings, is approved by Engineer, requires any re-design of the structure, 

partitions, foundation, piping, writing or any other part of the mechanical, 

electrical or architectural layout, all such re-design, and all new drawings 

and detailing required therefore, shall be prepared by the Contractor at his 

own expense and approval obtained by the Engineer. 

 

6.4  All similar equipment, materials, removable parts of similar equipment 

etc. shall be inter-changeable with one another. 

 

7.0  Conformity with Statutory Acts, Rules and Standards 
 

7.1 The installation shall be in conformity with the Bye-laws Regulations and 

Standards of the local authorities applicable to the installations. But if the 

specifications and drawings call for a higher standard of materials and/or 

workmanship than those required by any of the above regulations and 

those required by any of the above regulations and standards, then the 

specifications and drawings shall take precedence over the said 

Regulations and Standards. 

 

7.2 However, if the drawings or specifications required something, which 

violates the Byelaws and Regulations, then the Bye-laws and Regulations 

shall govern the requirement of this installation. 

 

7.3           Indian Standards : The System / Components shall conform to 

relevant Indian standards wherever they exist and to the national Building 

Code Amended up to date. 

 

7.4  Nothing in these Specification shall be constructed to relieve the 

contract of his responsibility for the design. Manufacture and installation 

of equipment with all its accessories in accordance with applicable 

statutory regulations and safety codes in force. 
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8.0  Technical Data 
 

8.1  Deleted 

 

9.0  Manufacturer's Instructions 
 

9.1  Where manufacturers have furnished specific instructions relating to the 

materials and equipment used, covering points not specifically mentioned 

in these documents, manufacture's instructions shall be followed. 

 

10.0  Training and Operating Instructions 
 

10.1  If required by the Engineer, the Contractor shall at no extra cost train 

members of the maintenance staff either at his or the subcontractor's 

workshop or at such other place or places as may be considered suitable 

by the Engineer. 

 

10.2  Upon completion of all work and all tests, the Contractor shall furnish the 

necessary skilled labour and helpers for operating the entire installation for 

a period of fifteen (15) working days. During this period, the Contractor 

shall instruct and train the Engineer's representative in the operation, 

adjustments and maintenance of all equipment installed. 

 

10.3  The Contractor shall submit to the Engineer a draft copy of comprehensive 

operating instructions and maintenance schedule for all systems and 

equipment including in this Contract. This shall be supplemented, not 

substituted, by manufacturer's operating and maintenance manuals. Upon 

approval of the draft, the Contractor shall submit to the Engineer four (4) 

complete bound sets of operating and maintenance schedules along with 

manufacturers printed literature. 

 

 

11.0  Inspection and Testing 
 

11.1  The Engineer reserves the right to request inspection and testing at 

manufacturer's Works at all reasonable times during manufacture of items 

for this Contract. 

 

11.2  The Engineer or his authorised representative shall have full power to 

inspect the materials and workmanship at the Contractor’s Works or at any 

place from which the materials or equipment is obtained. Acceptance by 

the Engineer of any material or equipment shall in no way relieve the 

Contractor of his responsibility for meeting the requirements of the 

specifications. All incident expenditure like travelling, boarding and 

lodging etc shall be born by the contractor. 
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11.3  Routine and typical tests for the various items of equipment shall be 

performed at the Contractor's Works and test certificates furnished. 

If required by the Engineer, the Contractor shall permit the authorised 

representative of the Engineer to be present during any of the tests. 

 

11.4  After installation has been virtually completed, the Contractor shall carry 

out under the direction and in the presence of the representative of the 

Engineer such tests and inspections as have been specified, or as the 

representative shall consider necessary to determine whether or not the full 

intent of the requirements of the drawings and specifications have been 

fulfilled. In case the work does not meet the full intent of the drawings and 

specifications and further tests are considered necessary, the Contractor 

shall carry them out and bear the expenses thereof. 

 

11.5  The Contractor shall provide all necessary instruments such as Theodolite, 

Dumpy level, steel tapes, weighing machine, plumb bobs, spirit levels, 

hammers, micrometers, thermometers, hydraulic testing machine, smoke 

test machine and labour for testing. The Contractor shall make adequate 

records of the test procedures and readings, shall repeat any tests requested 

by the Engineer and shall provide test certificates signed by an properly 

authorised person. Such test certificates shall cover all Works. All such 

equipments shall be tested for calibration at any approved laboratory. 

 

11.6  If test fail to demonstrate the satisfactory nature of the installation or any 

part thereof, then no claims for the extra cost of modifications, 

replacement or retesting will be considered. The decision of the Engineer 

shall be regarded as final as to what constitutes a satisfactory test. 

 

11.7  The above general requirements as to testing shall be read in conjunction 

with any particular requirements specified elsewhere. 

 

12.0  Test Certificates 

 

  The contractor shall submit test certificates for all the materials / systems. 

These shall be issued by a government recognized inspection office 

certifying that all Equipment, Materials, Construction and function are in 

agreement with the requirements of these specification and accepted 

standards. 

 

13.0  Performance Guarantee/Retention Money 
 

13.1  It is clearly understood that the specifications, drawings, schedule of 

quantities for fire fighting system are for bidder’s guidance only. The 

bidder shall carry out necessary calculation and provide alternative 

equipment required to achieve the specified level of fire fighting required 
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for human safety. Complete sets of Architectural Drawings are available at 

site in the Engineer’s office and reference may be made to these drawings 

as required for calculations or for other details. The contractor shall also 

guarantee that performance of various equipments, individually, shall not 

be less than, the quoted ratings. 

 

14.0  Quiet Operation and Vibration 
 

14.1  All equipment shall operate under all conditions of load without any sound 

or vibration, which is objectionable in the opinion of the Engineer. In case 

of rotating machinery, sound or vibration noticeable outside the room in 

which it is installed or annoyingly noticeable inside its own room, shall be 

considered objectionable. Such conditions shall be corrected by the 

Contractor at his own expense. 

 

15.0  Accessibility 
 

15.1  The Contractor shall locate all equipment, which must be serviced, 

operated or maintained in fully accessible positions. The exact location 

and size of access panels, required for each valve or other devices 

requiring attendance, shall be finalised and communicated well in time, to 

be provided in the normal course of work, failing this, the Contractor shall 

make all the necessary repairs and changes at his own expense. 

 

 

16.0  Electrical Installation 
 

16.1  The electrical installation shall be in total conformity with the control 

wiring drawings prepared by the Contractor and approved by the Engineer 

& shall be connected and tested in the presence of an authorised 

representative of the Contractor and of the Engineer. 

 

16.2  It is to be clearly understood that the final responsibility for the 

sufficiency, adequacy and conformity to the Contract requirements of the 

electrical installation work lies solely with the Contractor. 

 

17.0  Completion Certificate 
 

17.1  On completion of the installation, a certificate shall be furnished to the 

Engineer, by the Contractor, countersigned by the licensed supervisor 

under whose direct supervision the installation was carried out. This 

Certificate shall be in the prescribed form as required by the local 

authority. On the basis of this certificate, the Contractor shall arrange for 

inspection of installation by the concerned local authorities. 
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17.2  The Contractor shall be responsible at his own cost for getting the 

installation duly approved by the Authorities concerned. 

 

18.0  Completion Drawings 
 

18.1  At the completion of the work in all respects, the Contractor shall at his 

own cost submit to the Engineer 4 (four) sets of layout drawings drawn at 

the approved scale indicating the installation. These drawings shall clearly 

indicate the complete plant layouts, and piping layouts, location wiring, 

exact location of all the concealed piping, valves, controls, wiring and 

other services. The Contractor shall also submit 4(four) sets of 

consolidated control diagrams, technical literature on all automatic 

controls and complete technical literature on all equipment and materials. 

The Contractor shall frame under glass, in the plant room all consolidated 

control diagrams and all piping diagrams. 

 

19.0  Rates 
 

19.1  Quoted rate includes any materials, equipment, appliances and incidental 

work not specifically as being furnishing or installed, but which are 

necessary and customary to make a complete installation. 

 

19.2  The Contractor shall check at all stages and supervise at the point of 

connection the associated civil & electrical. In case of any discrepancy, all 

rectifications etc, required as a failure to do so, shall be carried out by the 

Contractor at his own expenses. 

 

20.0  Check List  
 

20.1  The Contractor shall provide to the Engineer 4(four) copies of a 

comprehensive maintenance checklist and shall post a copy of it in the 

Plant Room. The checklist shall be a list of each piece of equipment in this 

Contract, and shall provide a space for each of the next fifty-two weeks to 

record the maintenance provided to and status of various equipment. Each 

month at the time of inspection, the Contractor shall certify on this check 

list that he has examined each piece of equipment and that, in his opinion, 

it is operating as intended by the manufacturer, and that all necessary 

intention has been performed. 

 

21.0  Repairs 
 

All equipment that requires repairing shall be immediately serviced and 

repaired. During the maintenance period, all parts and labours shall be 

furnished at no extra cost to the Engineer. 
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22.0  Control System 
 

During the maintenance period, once each month the Contractor shall 

check all controls in various areas to ensure that these are functioning as 

designed. This shall apply to all pressure switches and pressure gauges, 

contactors, relays, controller switches, high and low pressure cut-outs etc. 

 

23.0  Reference Points 
 

23.1  Contractor shall provide permanent bench marks, flag tops and other 

reference points for the proper execution of work and these shall be 

preserved till the end of Works. 

 

23.2  All such reference points shall be in relation to the levels and locations, 

given in the Architectural and plumbing drawings. 

 

 

24.0  License and Permits 
 

24.1  Contractor shall hold a valid plumbing, electrical, HVAC license as 

applicable issued by the Municipal Authority or other competent authority 

under whose jurisdiction the work falls. 

 

24.2  Contractor shall obtain from the competent Municipal Authority 

completion certificates with respect to his work as required for occupation 

of the building. 

 

24.3  Before start of Electrical Works etc., The contractor must take approval of 

agencies from engineer. 

 
24.4  Any fees deposited in connection with the work on behalf of the Client in 

Statutory bodies, Corporations, Government departments, etc. shall be paid by 

the Contractor and the same shall be reimbursed on production of original 

vouchers. Necessary endorsement / application if required shall be arranged from 

the Employer by the Engineer. 

 

25.0  Cutting and Making Good 
 

25.1  No structural member shall be chased or cut without the written 

permission of the Engineer. 
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                                                                                      ANNEXURE - A 

 

FORM OF AGREEMENT 

 

This Agreement made the ___________ day of ____________ 20________ between 

Ministry of Health & Family Welfare, New Delhi (hereinafter called "The 

Employer") for the Supply, Installation, Testing & Commissioning of 33KV Sub-

station equipment  including Construction of Substation Building of Housing 

Complex for AIIMS-like Institution under PMSSY at Bhubaneswar (Orissa)  
represented by M/s HSCC (India) Limited; E-6(A), Sector-1, NOIDA (U.P)- 201301 who 

enters into this Agreement of the one part and M/s ............................................. 

................................................................. (hereinafter called "The Contractor") of the 

other part. 

 

Whereas the Employer is desirous that certain works should be executed by the 

Contractor, viz _______________________ ("the Works") and has accepted a Bid by the 

Contractor for the execution and completion of the works and the remedying of any 

defects therein. 

 

Now this Agreement witnessed as follows : 

 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz : 
 

(a) The Letter of Award; 
(b) The said Bid; 
(c) The General Conditions of Contract; 
(d) Prequalification document 
(e) Instructions to Tenderers and Specific Conditions of Contract; 
(f) The Specification; 
(g) The Drawings;  
(h) The Priced Bill of Quantities; 
(i) Any other relevant documents referred to in this Agreement or in the 

aforementioned documents 
 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in 
all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein the 
Contract Price or only such other sums as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the 
Contract. 
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In Witness whereof the parties hereto have caused this Agreement to be executed 
the day and year first before written. 

 
 

 
 
Signed, Sealed, and Delivered by the Said  

  _______________________________________________________ 
 
 

Binding Signature of [HSCC] for and on behalf of Part (A)- M/s Ministry of 
Health & Family Welfare, New Delhi  

 
 
 Binding Signature of Contractor  ________________________ 
 
 
 
 

In the presence of  
 
 
 

Witness (1) : 
 
 
 
 
 
 

Witness (2) : 
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ANNEXURE - B 

 

 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 

 
To, 
 
M/s HSCC(India) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 
 
In consideration of  the Ministry of Health & Family Welfare, New Delhi for the 

Supply, Installation, Testing & Commissioning of 33KV Sub-station equipment  

including Construction of Substation Building of Housing Complex for AIIMS-like 

Institution under PMSSY at Bhubaneswar (Orissa) which expression  shall include 

his successor and assignees represented by his Consultant, M/s. HSCC(India) Ltd., Plot – 

6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) 

having awarded to M/S_____________________________  (hereinafter referred to as 

the said Contractor or `Contractor' which expression shall wherever the subject or context 

so permits include its successors and assignees) a Contract No _____________in terms 

inter alia, of the HSCC Letter No._ _____________ dated__________ and the General 

Conditions of Contract and upon the condition of the Contractor's furnishing Security for 

the performance of the Contractor's obligations and discharge of the Contractor's liability 

under and in connection with the said Contract upto a sum of Rs. 

______________________ (Rupees _________________________________only) 

amounting to ________percent of the total Contract value. 

 

1.  We,___________________________________________(hereinafter called `The 

Bank'  which expression shall include  its successors and assignees) hereby jointly 

and severally undertake to guarantee the payment to the Employer in rupees 

forthwith on demand in writing and without protest or demur or any and all 

moneys payable by the Contractor to the Employer in respect of or in connection 

with the said Contract inclusive of all the Employer's losses and damages and 

costs, (inclusive between attorney and client) charges and expenses and other 

moneys payable in respect of the above as specified in any notice of demand 

made by the Employer to the Bank with reference to this guarantee upto an 

aggregate limit of Rs.______________(Rupees _____________ only). 

  

2. We_______________________ Bank Ltd. further agree that the Employer shall 

be  sole judge of and as to whether the said Contractor has committed any breach 

or breaches of any of the terms and conditions of the said 

Contract and the extent of loss, damage, cost, charges and expenses caused to or 

suffered by or that may be caused to or suffered by the Employer on account 

thereof and the decision of the Employer that the said Contractor has committed 
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such breach or breaches and as to the amount or amounts of loss, damage, costs, 

charges and expenses caused to or suffered by the Employer from time to time 

shall be final and binding on us.  

 

3. The Employer shall be at liberty without reference to the Bank and without 

affecting the full liability  of the Bank hereunder to take any other Security in 

respect of the Contractor's obligations and liabilities hereunder or to vary the 

Contract or the work to be done there under vis-a-vis the Contractor or to grant 

time or indulgence to the Contractor or to reduce or to increase or otherwise vary 

the prices of the total Contract value or to release or to forbear from enforcement 

of all or any of the Security and/or any other Security(ies) now or hereafter held 

by The Employer and no such dealing(s) reduction(s) increase(s) or other 

indulgence(s) or arrangements with the Contractor or release or forbearance 

whatsoever shall absolve the bank of the full liability to the Employer hereunder 

or prejudice the rights of the Employer against the bank.  

 

4. This guarantee shall not be determined or affected by the liquidation or winding 

up, dissolution, or change of constitution or insolvency of the Contractor but shall 

in all respects and for all purposes be binding and operative until payment of all 

monies payable to the Employer in terms thereof.  

 

5. The bank hereby waives all rights at any time inconsistent with the terms of this 

guarantee and the obligations of the Bank in terms hereof shall not be anywise 

affected or suspended by reason of any dispute or disputes having been raised by 

the Contractor stopping or preventing or purporting to stop or prevent any 

payment by the Bank to the Employer in terms hereof.  

 

6. The amount stated in any notice of demand addressed by the Employer to the 

Bank as liable to be paid to the Employer by the Contractor or as suffered or 

incurred by the Employer on account of any losses or damages or costs, charges 

and/or expenses shall be conclusive evidence of the amount so liable to be paid to 

the Employer or suffered or incurred by the Employer as the case may be and 

shall be payable by the Bank to The Employer in terms hereof.  

 

7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of the Employer and liabilities of the Contractor arising 

upto and until midnight of________________________.  

 

8. This guarantee shall be in addition to any other guarantee or Security whatsoever 

that the Employer may now or at any time anywise may have in relation to the 

Contractor's obligations/or liabilities under and/or in connection with the said 

Contract, and the Employer shall have full authority to have recourse to or enforce 

this Security in preference to any other guarantee or Security which the Employer 

may have or obtain and no forbearance on the part of the Employer in enforcing 

or requiring enforcement of any other Security shall have the effect of releasing 

the Bank from its full liability hereunder. 
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9. It shall not be necessary for the Employer to proceed against the said Contractor 

before proceeding against the Bank and the Guarantee herein contained shall be 

enforceable against the Bank notwithstanding that any Security which The 

Employer may have obtained or obtain from the Contractor shall at the time when 

proceedings are taken against the said bank hereunder be outstanding or 

unrealised.  

 

10. We, the said Bank undertake not to revoke this guarantee during its currency 

except with the consent of the Employer in writing and agree that any change in 

the constitution of the said Contractor or the said bank shall not discharge our 

liability hereunder.  

 

11. We___________________ the said Bank further that we shall pay forthwith the 

amount stated in the notice of demand notwithstanding any dispute/difference 

pending between the parties before the arbitrator and/or that any dispute is being 

referred to arbitration.  

 

12. Notwithstanding anything contained herein above, our liability under this 

guarantee shall be restricted to Rs.________________  (Rupees________ 

_________________) and this guarantee shall remain in force 

till___________________ and unless a claim is made on us within 3 months from 

that date, that is before ______________ all the claims under this guarantee shall 

be forfeited and we shall be relieved of and discharged from our liabilities there 

under.  

  

Dated____________________day of________________20 

  

For and on behalf of Bank. 

                                                                                

 

 

Issued under seal   : 
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ANNEXURE - C 

 
 

PROFORMA FOR BID SECURITY BANK GUARANTEE 
 

(To cover payment of Bid Security and Conditions of Contract) 
 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 

 
To 
 
M/s HSCC (India) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA -  201 301. 
 
 
Dear Sir, 
 
In consideration of your agreeing to accept Bank Guarantee for Rs. ......................... 

(Rupees ......................................................................................................... ) in lieu of 

payment from M/s ...................................................................................... having its /their 

registered office at  ..................................................................................... (hereinafter 

called the Bidder) towards Bid Security in respect of your Tender no. ................................ 

..................................... calling for Tender for .................................... at ................. 

.......................................... and for due fulfilment of the terms and conditions of the said 

Tender, we hereby undertake and agree to indemnify and keep you indemnified to the 

extent of Rs ................................. (Rupees .........................................................................). 

 

In the event of any loss or damages, costs, charges or expenses caused to or suffered by 

you by reason of any breach or non observance on the part of the Bidder of any terms and 

conditions of the said Tender, we shall on demand and without cavil or argument, and 

without reference to the Bidder, irrevocably and unconditionally pay you in full 

satisfaction of your demand the amounts claimed by you, provided that our liability under 

this guarantee shall not at any time exceed Rs ......................... 

(Rupees ............................................................................). 

 

This guarantee herein contained shall remain in full force and till you finalise the Tender 

and select the Tender as per your choice and it shall in the event of the said Bidder being 

selected and entrusted with the said work, continue to be enforceable till the said Bidder 

executes the Agreement with you and commences the work as stipulated under the terms 

and conditions of the said Tender have been fully and properly carried out by the said 

Bidder and accordingly discharges the guarantee. 

 

We also agree that your decision as to whether the Bidder has committed any breach or 

non observance of the terms and conditions of the said Tender shall be final and binding 

on us. 
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We under take to pay the Consultant any money so demanded by the Consultant 

notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 

proceedings pending before any Court or Tribunal relating thereto, our liability under this 

present being absolute and equivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) shall have no claim against us for making such 

a payment. 

 

This guarantee shall continue to be in full force and effect for a period of 150 days from 

the date of submission of Bid.  

 

We shall not revoke this guarantee during its currency except with your previous consent 

in writing. This guarantee shall not be affected by any change in Constitution of our bank 

or of the Bidder firm. Your neglect or forbearance in the enforcement of the payment of 

any money, the payment whereof is intended to be hereby secured or the giving of time 

for the payment hereto shall in no way relieve us our liability under this guarantee. 
 
 
 
 
 
Dated this ..................... day of ...................  
 
 
 
Yours faithfully, 
 
 
 
For 
 
 
Signature & seal of the Bank (Authorised Signatory) 
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ANNEXURE – D 

 

 

APPENDIX TO TENDER 
 

 

 

Important Clause   Clause No. Volume Remarks 

 

 

Amount of Performance Security 

 

10.1 II 5% of the Contract 

Price 

Minimum amount of third 

party Insurance 

23.2 II Rs. 10,00,000=00 for 

Any  incident, no. of 

incidents Unlimited. 

 

Amount of Liquidated damages 47.1 II 0.5% of Contract price 

per week of delay 

 

Limit of Liquidated Damages 47.1 II 5% of Contract Price 

 

Defect Liability Period  49.1 II 12 Months 

 

Percentage of Retention 33 (g) III 5% of Contract Price 

 

Programme of work and updated 

progress reports 

39.6 III Programme updated 

monthly, progress 

reported weekly 

 

Time of Completion  43.1 / 1.4 II / III within 5 (five)  

calendar months 

       . 
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ANNEXURE - E 

 
PROFORMA FOR RETENTION MONEY BANK GUARANTEE 

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 
 
To, 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 
 

In consideration of the Ministry of Health & Family Welfare, New Delhi for the 

Supply, Installation, Testing & Commissioning of 33KV Sub-station equipment  

including Construction of Substation Building of Housing Complex for AIIMS-like 

Institution under PMSSY at Bhubaneswar (Orissa) which expression  shall include 

his successor and assigns represented by his Consultant M/s. HSCC (INDIA) Ltd., Plot - 

6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) 

having awarded to_____________________________ __ (hereinafter referred to as the 

said Contractor or `Contractor' which expression shall wherever the subject or context so 

permits include its successors and assigns) and the General Conditions of Contract and 

upon the condition of the contractor's furnishing guarantee for the retention of the 

contractor's obligations and discharge of the contractor's liability under and in connection 

with the said contract upto a sum of Rs. ______________________ (Rupees 

_________________________________only) amounting to 2.5% of the total contract 

value. 

 

1.  We,___________________________________________(hereinafter called `The 

Bank'  which expression shall include  its successors and assigns) having its 

branch office at ________________________  (a Company under the provisions 

of the Companies Act 1913 hereby jointly and severally undertake to guarantee 

the payment to the Employer in rupees forthwith on demand in writing and 

without protest or demur or any and all moneys anywise payable by the contractor 

to the Employer under in respect of or in connection with the said contract 

inclusive of all the Employer's losses and damages and costs, (inclusive between 

attorney and client) charges and expenses and other moneys anywise payable in 

respect of the above as specified in any notice of demand made by the Employer 

to the Bank with reference to this guarantee upto an aggregate limit of 

Rs.______________(Rupees ________________________________________ 

only). 

    

2. We_______________________Bank Ltd. further agree that The Employer shall 

be  sole judge of and as to whether the said contractor has committed any breach 

or breaches of any of the terms and conditions of the said contract and the extent 

of loss, damage, cost, charges and expenses caused to or suffered by or that may 

be caused to or suffered by The Employer/HSCC on account thereof and the 
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decision of The Employer that the said Contractor has committed such breach or 

breaches and as to the amount or amounts of loss, damage, costs, charges and 

expenses caused to or suffered by The Employer from time to time shall be final 

and binding on us.  

 

3. The Employer shall be at liberty without reference to the Bank and without 

affecting the full liability  of the Bank hereunder to take any other security in 

respect of the Contractor's obligations and liabilities hereunder or to vary the 

contract or the work to be done thereunder vis-a-vis the Contractor or to grant 

time or indulgence to the Contractor or to reduce or to increase or otherwise vary 

the prices of the total contract value or to release or to forbear from enforcement 

of all or any of the security and/or any other security(ies) now or hereafter held by 

The Employer and no such dealing(s) reduction(s) increase(s) or other 

indulgence(s) or arrangements with the Contractor or release or forbearance 

whatsoever shall absolve the bank of the full liability to The Employer hereunder 

or prejudice the rights of The Employer against the bank.  

 

4. This guarantee shall not be determined or affected by the liquidation or winding 

up, dissolution, or change of constitution or insolvency of the Contractor but shall 

in all respects and for all purposes be binding and operative until payment of all 

monies payable to The Employer in terms thereof.  

 

5. The bank hereby waives all rights at any time inconsistent with the terms of this 

guarantee and the obligations of the Bank in terms hereof shall not be anywise 

affected or suspended by reason of any dispute or disputes having been raised by 

the Contractor stopping or preventing or purporting to stop or prevent any 

payment by the Bank to The Employer in terms hereof.  

 

6. The amount stated in any notice of demand addressed by The Employer to the 

Bank as liable to be paid to The Employer by the Contractor or as suffered or 

incurred by The Employer on account of any losses or damages or costs, charges 

and/or expenses shall be conclusive evidence of the amount so liable to be paid to 

The Employer or suffered or incurred by The Employer as the case may be and 

shall be payable by the Bank to The Employer in terms hereof.  

 

7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of The Employer and liabilities of the contractor arising 

upto and until midnight of________________________.  

 

8. This guarantee shall be in addition to any other guarantee or security whatsoever 

that The Employer may now or at any time anywise may have in relation to the 

Contractor's obligations/or liabilities under and/or in connection with the said 

contract, and The Employer shall have full authority to have recourse to or 

enforce this security in preference to any other guarantee or security which The 

Employer may have or obtain and no forbearance on the part of The Employer in 



 

 

 

HSCC/PMSSY/BHUBANESWAR/SS/2011 Vol-III SCC-Page - 63   

enforcing or requiring enforcement of any other security shall have the effect of 

releasing the Bank from its full liability hereunder. 

 

9. It shall not be necessary for The Employer to proceed against the said Contractor 

before proceeding against the Bank and the Guarantee herein contained shall be 

enforceable against the Bank notwithstanding that any security which The 

Employer may have obtained or obtain from the contractor shall at the time when 

proceedings are taken against the said bank hereunder be outstanding or 

unrealised.  

 

10. We, the said Bank undertake not to revoke this guarantee during its currency 

except with the consent of The Employer in writing and agree that any change in 

the constitution of the said contractor or the said bank shall not discharge our 

liability hereunder.  

 

11. We___________________the said Bank further that we shall pay forthwith the 

amount stated in the notice of demand notwithstanding any dispute/difference 

pending between the parties before the arbitrator and/or that any dispute is being 

referred to arbitration.  

 

12. Notwithstanding anything contained herein above, our liability under this 

guarantee shall be restricted to Rs.________________  (Rupees________ 

_________________) and this guarantee shall remain in force 

till___________________ and unless a claim is made on us within 3 months from 

that date, that is before ______________ all the claims under this guarantee shall 

be forfeited and we shall be relieved of and discharged from our liabilities 

thereunder.  

 

 Notwithstanding anything contained herein, 

 

a) Our liability under this bank guarantee shall not exceed Rs.________________  

(Rupees________ _________________). 

 

b) This bank guarantee shall be valid up to ___________________  

 

 

c) We are liable to pay the guarantee amount or any part thereof under the Bank 

Guarantee only & only if you serve upon us as a written claim or demand on or 

before  ___________________. 
 
 
    
Dated____________________day of________________20 
  
For and on behalf of Bank. 
 
 
Issued  under   seal   : 



 

 

END OF 

VOLUME-III 

 

 




