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SECTION I: INSTRUCTIONS TO BIDDERS
General

Scope of work :

Ministry of Health Family Welfare Government of India, New Delhi represented by HSCC
(India) Ltd. invites online limited bids for the works “Estimate for Renovation and
furnishing of Room No. 405-A & 406-A at MOH & FW, Nirman Bhawan, New

Delhi including minor Civil & Electrical works, at Ministry of Health & Family Welfare
(MOH&FW), Govt of India, Nirman Bhawan, New Delhi and rectifying all defects during defect
liability period

The successful bidder will be expected to complete the works within 01 calendar month from the
date of commencement of work.

Estimated Cost of work is : Rs. 19.60 Lakhs

Tender Document fee : Rs. 500/-

The bid document is available online from 16.11.2016

Last date to fill/lupload the tender through e-Tendering: 24.11.2016 upto 15:00

hrs on and opening on 24.11.2016 at 15:30 hrs

The Employer:

Ministry of Health Family Welfare Government of India , New Delhi represented by their
consultant M/s HSCC (India) Limited (HSCC), A Government of India Enterprise, having its
Corporate office at plot No. 6(A), Block-E, Sector -1, Noida, Distt. Gautam Budh Nagar (UP) and
having its registered office at 105, Plot No.5,Gupta Arcade, D.D.A. Local Shopping Complex,
Mayur Vihar, Phase-l, Extension, Delhi-110091 will enter into the agreement with the chosen

contractor for & on behalf of Employer.

In these documents wherever the word tender/ tenderer/tendering has been used, the same may
be considered synonymous with bid/bidder/bidding.

Informations to be submitted:

All bidders shall include the following information and documents with their bids:

1. Power of attorney of the signatory of the bid to commit the bidder.

2. A Work plan clearly bringing out how the bidder proposes to carry out the work to
achieve the time schedule.

Cost of bidding :

The bidder shall bear all costs associated with the preparation and submission of his bid, and the
Employer will in no case be responsible or liable for those costs.

Site visit :

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for
himself on his own responsibility and at his own risk all information that may be necessary for
preparing the bid and entering into a contract for supplying Office & Laboratory furniture. The
cost of visiting the Site shall be at the bidder's own expense.

Bidding Documents

Content of bidding documents :
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The set of bidding documents comprises the documents listed below :

Prequalification Document, Conditions of contract, Technical specifications & Bill of Quantities
Clarification of bidding documents :

A prospective bidder requiring any clarification of the bidding documents may notify the Employer
in writing or by cable (hereinafter, "cable" includes facsimile) at the Engineer’s address indicated
in the Invitation to Bid. The Engineer will respond to any request for clarification which he
received earlier than 7 days prior to the submission of bid. Copies of the Engineer’s response will
be forwarded to all purchasers of the bidding documents, including a description of the enquiry
but without identifying its source.

Amendment of bidding Documents :

Before the deadline for submission of bids, the Engineer may modify the bidding documents by
issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be communicated in
writing or by cable to all purchasers of the bidding documents.

To give prospective bidders reasonable time to take an addendum into account in preparing their
bids, the Engineer shall extend as necessary, the deadline for submission of bids in accordance
with Sub-Clause 16.2.

Preparation of Bids

Language of bid :

All documents relating to the bid shall be in English Language only.

Documents comprising the bid :

The bid submitted by the bidder shall comprise the following:

Bid Security and tender document fee

Conditions of Contract ( Vol )

Bill of Quantities ( Vol Il)

Tender drawings ( Vol lll), if any
Documents mentioned in 6.0 above.

a
b
c
d

~_ — —

f

~—~ e~~~
~

and any other documents required to be completed and submitted by bidders in accordance with
these instructions.

Bid prices :

The bidder shall fill the rates against each item of BOQ in figures.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause shall be included in the rates, prices, and total amount of bid submitted by the bidder. The

evaluation and comparison of bids by the Employer shall be made accordingly.

The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and shall
not be subject to adjustment on any account.

Currencies of bid and payment :

The rate to be quoted by the bidder shall be in Indian Rupees.
Bid validity:
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Bids shall remain valid for a period of 120 days after the deadline for bid submission specified in
Clause 16.

In exceptional circumstances, the bidders may be requested to extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be made in writing or
by cable. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to
the request will not be required or permitted to modify his bid, but will be required to extend the
validity of his bid security for the period of the extension, and in compliance with Clause 14 in all
respects.

Bid security:

The bidder shall furnish, as part of his bid, a security amount of Rs. 39,200/- ( Rupees Thirty Nine
Thousand Two Hundred Only). The bid security shall be valid up to 120 days after the deadline
for bid submission specified in Clause 16.

The bid security shall be in the form of a Pay order/ Demand Draft from a Nationalized/Scheduled
bank in favour of “HSCC (I) Ltd, ” payable at Noida/Delhi.

In case the bid security submitted in the form of Bank Guarantee from a Nationalized/Scheduled
bank to be prepared in favour of ““HSCC (l) Ltd,” payable at Noida/Delhi.

The cost of tender documents shall be Rs. 500/- to be deposited at the time of submission of bids
either in cash or in the form of demand draft from a Nationalized/Scheduled bank in favour of
“HSCC (I) Ltd, ” payable at Noida/Delhi.

Any bid not accompanied by an acceptable bid security shall be rejected.

The bid security of unsuccessful bidders will be returned within 28 days of the end of the bid
validity period specified in Sub-Clause 13.1.

The bid security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required performance security.

The bid security shall be forfeited :

if the bidder withdraws his bid during the period of bid validity;

if the bidder does not accept the correction of his bid price, pursuant to Clause 23; or
in the case of a successful bidder, if he fails within the specified time limit to :

sign the Agreement ; or

furnish the required performance security.

No interest will be payable on the bid security amount cited above.
Sealing, marking and submission of bid :

The Bid shall be submitted in accordance with the procedure detailed herein. Bidder

shall submit their Bids online only in two packages namely the Technical Package and

the Financial Package. The contents of the technical and financial package are as

mentioned hereinafter. The technical package, clearly labeled as “TECHNICAL

PACKAGE’, has to be submitted in two parts.

(A) Technical Package Part —I ; Shall be submitted in ORIGINAL in

envelope no. 1 with a copy uploaded online and shall
comprise the following :

i. Original Non-refundable Demand Draft as mentioned in conditions
of contract clause no 1.4, as Tender document Fee.
ii. Bid Security, in original,

a. The Bidder shall enclose EMD with their Bid for an amount, as
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mentioned in Notice Inviting Bids.

b. The EMD will be in the form of demand draft of a scheduled
bank issued in favour of “HSCC (India) Ltd.” payable at Noida/
New Delhi or Bank Guarantee in favour of “HSCC (India) Ltd.."”
having validity for 120 days or more from the last date of
receipt of tenders or any extension thereof. The Bank
guarantees should be irrevocable and operative for a period of
120 days or more from the last date of receipt of tenders or
any extension thereof.

c. Bids not accompanied by EMD, shall be treated as non-
responsive, and will be summarily rejected by the HSCC/ MOH
& FW.

d. The Bid securities of unsuccessful Bidders shall be discharged/
returned by HSCC/ MOH & FW in not later than 30 days after
the expiration of the period of Bid Validity.

e. The Bid Security shall be forfeited if a bidder withdraws his bid
during the period of bid validity or in the case of the successful
bidder, if he fails to furnish the necessary performance security
or enter into the Contract within the specified time limit.

(B). Technical Package Part —II ; Shall be submitted online only duly
digitally signed & stamped by authorized signatory and comprise the

following:

Power of attorney of person authorised to sign and responsible
for the Bid.

(b) Bid documents (all pages) & drawing (Volume | & IlI)
duly signed and stamped.

(c) Documents regarding constitution of Bidder to be
submitted.

(d) Certificate of Registration.

(e) All the information as stipulated in clause 3.0 under
information to be submitted

(f) Schedule for submission of Shop drawings etc.

15.2 Contents of Financial Package
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The financial package (VOLUME llI- BILL OF QUANITITY/ PRICE BID)
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associated with the Project including any out of pocket / mobilization
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applicable till the date of NIT. In case Government levies/modifies any tax
subsequently the same will be adjusted plus/minus as the case may be.
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The Bidder must ensure to fill up price against each item of Price bid. If
any cell is left blank/Not quoted then value of that cell shall be treated as
“0” (ZERO). Rates/prices (Volume Il ) duly filled in and signed and
stamped without any conditions whatsoever. Bids containing any
conditions in price bids/BOQ are liable to be summarily rejected.

The Contractor must fill up price against each item of BOQ (Volume
Il ) in the blank spaces provided in the respective columns.

Please note that the price should not be indicated in any of the
documents enclosed in Technical Package Part-I & Il. Non-compliance
shall entail rejection of the Bid. Any addition, modification, alteration
etc if observed in any of the bid documents containing volume -I to IV
at any stage the bid shall be summarily rejected.

No rates to be quoted for the items where nil quantity is mentioned
against that item. Indicating NIL quantity does not mean that this item
will not be operated in the work. Rate of item quoted under any
section of Bill of Quantity is interchangeable and minimum rate quoted
for the same item under any section will be taken for payment.

The contractor must fill up the prices both in words and figures. All numbers of cutting to
be signed & stamped by the bidder. Only summary of all quoted price shall be announced
during opening of price bids.

Please note that the price should not be indicated in any of the documents enclosed in
envelope 1 & 2

All bidders are required to submit unconditional bids. Conditional bids if submitted may
be rejected and no correspondence in this regard shall be entertained.

The bidder shall seal the bid.

Envelopes shall be sealed and enclosed and addressed to the CGM (PG-1), HSCC (1) Ltd, E-6A,
Sector-1, Noida-201301.

Envelope shall bear the following identification.

Name of work: - “Renovation and furnishing of Room No. 405-A & 406-A at MOH &
FW, Nirman Bhawan, New Delhi”

All the envelopes shall indicate the name and address of the bidder to enable the bid to be
returned unopened, if required.

All recipients for the purpose of submitting a bid, shall treat the contents of the documents as
private and confidential.

Deadline for submission of bids :

Last date to fill/'upload the tender through e-Tendering: 24.11.2016 upto 15:00
hrs on and opening on 24.11.2016 at 15:30 hrs

Bids must be received by the at the address specified above not later than the designated date
and time.

The Employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 8, in which case all rights and obligations of the Employer and the
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bidders previously subject to the original deadline will then be subject to the new deadline.
Late bids:

Any bid received by the Employer after the deadline prescribed in Clause 16.0 will be returned
unopened to the bidder.

Modification and withdrawal of bids:

The bidder may modify or withdraw his bid by giving notice in writing before the deadline
prescribed in Clause 16.

The bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and delivered
in accordance with Clause 15, with the outer and inner envelopes additionally marked
"MODIFICATION" or "WITHDRAWAL", as appropriate.

No bid shall be modified after the deadline for submission of bids.

Withdrawal of bid between the deadline for submission of bids and the expiration of the original
period of bid validity specified in the Form of Bid shall result in the forfeiture of the bid security
pursuant to Clause 14.

Tender Opening and Evaluation
Bid opening:

Bids shall then be opened in the office of HSCC (I) Ltd., at Plot - 6 (A), Block - E,
Sector - I, Noida, Uttar Pradesh - 201 301, half an hour after the prescribed time for
Bid submission in presence of the Bidders’ representatives who may wish to be
present.

Technical Package- Part-l : Shall be opened first. If the Bid Security & tender
document fee is not found as prescribed as per 14 above , the Bid shall be
summarily rejected.

Technical Package- Part-IlI shall be opened next. Bids of parties who do not accept
the conditions laid above in the Bid documents are also liable to be rejected.

The Engineer will examine the Bids to determine whether they are complete,
whether the requisite bid securities have been furnished, whether the Bids have
been properly signed and stamped and whether the Bids are generally in order.

Telegraphic/ Fax offer will be treated as defective, invalid and rejected. Only
detailed complete Bids received prior to the closing time and date of the Bids will be
taken as valid.

The Bidder's names, general technical details, the presence of the requisite Bid
Security and such other details as the Engineer, at his discretion may consider
appropriate will be announced at the Bid opening.

Further, Financial Package i.e price Bid shall be opened (volume-Il). Whose bid is
found to be generally in order and substantially responsive shall be opened either at
the Bid opening or at a subsequent date to be intimated in advance to such eligible
Bidders.

Only summary of prices quoted by the Bidders will be read out.
The Bid of any Bidder who has not complied with any of the instructions contained

herein may not be considered.
Process to be confidential :
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Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the Engineer’s processing of bids or award
decisions may result in the rejection of his bid.

Clarification of bids :

To assist in the examination, evaluation, and comparison of bids, the Engineer may, at his
discretion, ask any bidder for clarification of his bid, including break down of unit rates. The
request for clarification and the response shall be in writing or by cable, but no change in the
price or substance of the bid shall be sought, offered, or permitted except as required to confirm
the correction of arithmetic errors discovered by the Engineer in the evaluation of the bids in
accordance with Clause 23.

Examination of bids and determination of responsiveness :

Prior to the detailed evaluation of bids, the Engineer will determine whether each bid (a) meets
the eligibility criteria; (b) has been properly signed; (c) is accompanied by the required securities;
(d) is substantially responsive to the requirements of the bidding documents; and (e) provides any
clarification and/or substantiation that the Engineer may require.

A substantially responsive bid is one which conforms to all the terms, conditions, and
specifications of the bidding documents, without material deviation or reservation. A material
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or
performance of the Works; (b) which limits in any substantial way, inconsistent with the bidding
documents, the Engineer’s right or the bidder’'s obligations under the contract or (c) whose
rectification would affect unfairly the competitive position of other bidders presenting substantially
responsive bids.

If a bid is not substantially responsive, it will be rejected by the Engineer, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

Correction of errors :

Bids determined to be substantially responsive shall be checked by the Engineer for any
arithmetic errors in computation and summation. Errors will be dealt by the Engineer as per
following:

Where there is a discrepancy between the amounts in figures and in words, the amount in words
shall govern; and

When there is a difference between the rates in figures and in words, the rates, which correspond
to the amounts worked out by the tenderer, shall be taken as correct.

When the amount of an item is not worked out by the tenderer or it does not correspond with the

rate written either in figures or in words, the rate quoted by the tenderer in words shall be taken as
correct.

When the rate quoted by the tenderer in figures and in words tallies but the amount is not worked
out correctly, the rate quoted by the tenderer shall be taken as correct and not the amount.

If the bidder does not accept the corrected amount of bid, his bid will be rejected, and the bid
security may be forfeited in accordance with Sub-Clause 14.0.

Currency for bid evaluation :
Bids shall be evaluated as quoted in Indian Rupees in accordance with Clause 12.
Evaluation and comparison of bids :

The Engineer will evaluate and compare only the bids determined to be substantially responsive
in accordance with Clause 22.

In evaluating the bids, the Engineer will determine for each bid the Evaluated Bid Price by
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adjusting the Bid Price after making any correction for errors pursuant to Clause 23.
Award of Contract
Award Criteria :

Subject to Clause 27, the Employer intends to award the Contract to the bidder whose bid has
been determined to be substantially responsive to the bidding documents and who has offered
the Lowest Evaluated Bid Price.

Employer’s right to accept any bid and to reject any or all bids :

Notwithstanding Clause 26, the Engineer on behalf of the Employer reserves the right to accept
or reject any bid, and to cancel the bidding process and reject all bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or bidders or any
obligation to inform the affected bidder or bidders of the ground for the Employer’s action.

Notification of award :

Prior to expiration of the period of bid validity prescribed, the Employer/Consultant (HSCC) will
notify the successful bidder by cable confirmed by registered post /courier letter that his bid has
been accepted. This letter (hereinafter and in the Conditions of Contract called the "Letter of
Acceptance") shall name the sum which the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the "Contract Price").

The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provision of Clause 29.

Upon furnishing by the successful bidder of a performance security, the Engineer on behalf of the
Employer will promptly notify the other bidders that their bids have been unsuccessful.

Performance Security :

Within 15 days of receipt of the notification of award from the Employer/ Consultant (HSCC), the
successful bidder shall furnish to the Consultant (HSCC), a performance security in the form of a
bank guarantee/FDR from any of the scheduled bank in favour of HSCC (l) Ltd for an amount
equivalent to 5% of the Contract Price. The validity of the Performance Security shall be upto
the end of the Defect Liability Period with 3 months claim period after expiry of defect liability
period

Failure of the successful bidder to comply with the requirements of Sub-Clause 29.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the bid security.

Signing of Agreement

Upon the receipt of the notification of Award by the successful Bidder, the successful Bidder shall
fill the Agreement in accordance with form of Agreement included in the Bid

documents and submit the same to the Engineer within two weeks of the date of receipt of
notification of Award. The Engineer shall return the draft duly approved within one day from the
date of receipt of the draft and the successful Bidder shall get the same engrossed, have the
correct amount to stamp duly adjudicated by Superintendent of Stamps and thereafter return the
same duly signed and executed on behalf of the successful Bidder, all at his own cost within 3
days from the receipt of the approved draft. The signing of agreement may be made together or
separately for sections with respective client / HSCC ltd, on behalf of the client

Site information’s
Contractor/agency/firms at his own cost shall provide Vehicle/Car of good running condition

inclusive of all services like driver, consumables and maintenance etc at any time for exclusive
use of engineer/HSCC round the clock during the currency of the contract to HSCC as per
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1.1

requirements given by the Engineer and a telephone/Mobile with STD/recharge facility.

Section 2. Conditions of Contract

General
Definitions :

Terms which are defined in the Contract Data are not defined in the Conditions of Contract but keep their
defined meanings. Capital initials are used to identify defined terms.

Acceptance is the date when the Contract came into existence upon receipt by the Contractor of the Letter
of Acceptance issued by the Employer.

The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works.

The Completion Date is the date when the Engineer notifies that the works can be used by the Employer.
The Employer is MOH & FW , Govt. of India Nirman Bhawan, New Delhi

The Consultant is M/s. HSCC (1) Ltd. (HSCC).

The Contract is the contract between the Employer of the one part and the Contractor of the other.

The Contract Data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose bid to carry out the Works has been accepted by the
Employer.

The Contractor’s Bid is the completed bidding document submitted by the Contractor to the Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance
with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Engineer is the person named in the Contract Data who is responsible for supervising the Contractor,
administering the Contract, certifying payments due to the Contractor, issuing and valuing Variations to the
Contract, awarding extensions of time etc.

Equipment is the Contractor’'s machinery and vehicles brought temporarily to the Site to construct the
Works.

The Initial Contract Price is the Contract Price at the date of the Employer’s written acceptance of the
Contractor’s Bid.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date
may be revised only by the Engineer by issuing an Extension of time.

Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or
chemical function.

The Site is the area defined as such in the Contract Data.

The Start Date is given in the Contract Data. It is the date when the Contractor can commence
work on the Contract.

It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is person or corporate body who has a contract with the Contractor to carry out a
part of the work in the Contract.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
which are needed for construction or installation of the Works.
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A Variation is an instruction given by the Engineer which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and hand over to
the Employer.

Interpretation :

In interpreting these Conditions of Contract, singular also means plural, male also means female,
and vice versa. Headings and cross-references between clauses have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined.
Language and law :

The language of the Contract and the law governing the Contract are stated in the Contract Data.

Engineer’s decisions :

The Engineer is to decide contractual matters between the Employer and the Contractor fairly
and impartially.

Delegation :

The Engineer may delegate any of his duties and responsibilities to other people after notifying
the Contractor and may cancel any delegation after notifying the Contractor.

Communications :

Communications between parties which are referred to in the conditions are effective only when
in writing.

Removal of personnel

If the Engineer asks the Contractor to remove a person who is a member of his staff or his work
force and states his reasons the Contractor is to ensure that the person leaves the Site within
seven days and has no further connection with the work in the Contract.

Contractor’s risks :

All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks are

the responsibility of the Contractor.

Excepted Risks are :

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war,
(iii) ionising radiations, or contamination by radio - activity from any nuclear fuel, or from any

nuclear waste from the combustion of nuclear fuel, radio - active toxic explosive, or other
hazardous properties of any explosive nuclear assembly or nuclear component thereof,

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speed,

loss or damage due to the use or occupation by the Employer of any section or part of the
Permanent Works, except as may be provided for in the Contract.

loss or damage to the extent that it is due to the design of the Works, other than any part of the
design provided by the Contractor or for which the Contractor is responsible.

Insurance :
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The following insurance cover is to be provided by the Contractor in the joint names of the
Employer(MOH & FW) and the Contractor for the period from the Start Date to the end of the
Defects Notice Period or of the last Defects Correction Period whichever is the later :

(a) cover against damage to other people’s property caused by the Contractor’s acts or
omissions;
b) cover against death or injury caused by the Contractor’s acts or omissions to

[ anyone authorised to be on the Site ;
ii third parties who are not on the Site ;
c cover against damage to the Works and materials during construction.

—~ e~~~
- =

Policies and certificates for insurance are to be produced by the Contractor to the Engineer for
approval before the Start Date given in the Contract Data and subsequently as the Engineer may
require.

If the Contractor does not produce any of the policies and certificates required, the Employer
may effect the insurance for which the Contractor should have produced the policies and
certificates and recover the premiums it has paid from payments due to the Contractor till the said
insurance by agency regularized by agency.

Alterations to the terms of an insurance may be made either with the approval of the Engineer or
as a result of general changes imposed by the insurance company with which the insurance
policy is effected.

Both parties are to comply with conditions of the insurance policies.

Indemnities :

The Contractor is liable for and indemnifies the Employer against losses, expenses and claims for
loss or damage to physical property, personal injury, and death caused by his own acts or
omissions.

The Contractor idemnifies the Employer against claims for damage caused by the movement of
his Equipment or Temporary Works outside the Site.

Queries about the contract data :

The Engineer is to give instructions clarifying queries about the Contract Data.

Contractor to execute the works :

The Contractor is to supply, installation testing & commissioning of Office furniture/renovation in
accordance with the Specification and terms& conditions of contract..

The works to be completed by the intended completion date :

The Contractor may begin the Works on the Start Date and is to carry out the Works in
accordance with the program submitted by him, as updated with the approval of the Engineer,
and complete them by the Intended Completion Date i.e 01 calendar month.

Approval of samples of all the BOQ items to be taken from client before manufacturing.
Safety:

The Contractor is responsible for the safety of all activities on the Site.

Possession of the Site:

The Employer is to give possession of all parts of the Site to the Contractor. If possession of a

part is not given by the date stated in the Contract Data, the Employer is deemed to have delayed
the start of the relevant activities.
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Access to the site :

The Contractor is to allow the Engineer and any person authorized by the Engineer access to the
Site and to any place where work in connection with the Contract is being carried out or is
intended to be carried out.

Instructions :
The Contractor shall carry out all instructions of the Engineer.
Procedure for disputes:

If any dispute or difference of any kind what so ever shall arise between the Employer and the
contractor or the Engineer and the contractor in connection with or arising out of the Contract, or

the execution of the works, whether during the progress of the works or after their completion
and whether before or after the termination, abandonment or breach of the contract, it shall, in the
first place, be referred to and settled by the Engineer who shall, within a period of ninety days
after being requested by either party to do so, give written notice of his decision to the Employer
and the Contractor. Subject to arbitration, as hereinafter provided, such decision in respect of
every matter so referred shall be final and binding upon the Employer and the Contractor and
shall forthwith be given effect to by the Employer and by the Contractor, who shall proceed with
the execution of the works with due diligence whether he or the Employer requires arbitration or
not. If the Engineer has given written notice of his decision to the Employer and the Contractor
and no claim to arbitration has been communicated to him by either the Employer or the
Contractor within a period of ninety days from receipt of such notice, the said decision shall
remain final and binding upon the Employer and the Contractor. If the Engineer shall fail to give
notice of his decision, as aforesaid within a period of ninety days after being requested, or if
either the Employer or the Contractor be dissatisfied with any such decision, then and in any such
case either the Employer or the Contractor may within ninety days after receiving notice of such
decision or within ninety days after the expiration of the first named period of ninety days as the
case may be require that the matter or matters in dispute be referred to arbitration as hereinafter
provided. All disputes or differences in respect of which the decision if any of the Engineer has
not become final and binding as aforesaid, shall be finally settled under the Indian Arbitration and
Conciliation Act,1996 or any statutory modification or re - enactment thereof and the rules made
there under and for the time being in force shall apply to the arbitration proceedings under this
clause. Such arbitration shall be settled by Sole arbitrator who shall be appointed by Chairman
cum Managing Director, HSCC. The arbitration shall take place in New Delhi unless both parties
agree otherwise. Neither party shall be limited in the proceedings before the arbitrator to the
evidence or arguments put before the Engineer for the purpose of obtaining his said decision. No
decision given by the Engineer in accordance with the foregoing provisions shall disqualify him
from being called as a witness and giving evidence before the arbitrator on any matter
whatsoever relevant to the dispute or difference referred to the arbitrator as aforesaid. The
reference to arbitration may proceed notwithstanding that the works shall not then be or be
alleged to be complete provided always that the obligations of the Employer, the Engineer and
the Contractor shall not be altered by reason of the arbitration being conducted during the
progress of the works.

Time Control
Extension of the intended completion date :

The Engineer is to extend the Intended Completion Date if an event not attributable to the
contractor causing delay occurs or a Variation is issued which makes it impossible for completion
to be achieved by the Intended Completion Date.

The Engineer is to decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking him to decide upon the effect of a event causing delay or
Variation and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by his failure is not
considered in assessing the new Intended Completion Date.
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Delays ordered by the Engineer :

The Engineer may instruct the Contractor to delay the start or progress of any activity within the
Works.

Identifying defects :

The Engineer is to check the Contractor’s work and to notify the Contractor of any Defects which
he finds. Such checking does not affect the Contractor’s responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work which he
considers may have a Defect. Contractor has to rectify the defects within 03 days fro the date of
notify the defects otherwise the same shall be got done on his ( Contractor’s) risk and cost.
Deleted

Correction of defects:

The Engineer is to give notice to the Contractor of any Defects of which he is aware before the
end of the Defects Notice Period, which begins at Completion.

Every time notice of a Defect is given, a Defects Correction Period for the notified defect beings.
The Contractor is to correct the notified defect within the Defects Correction Period. The length of
the Defects Correction Period is six months as also stated in the Contract Data.

The Contractor is to correct defects which he notices himself before the end of the Defects
Notice Period.

The Engineer is to certify that all Defects have been corrected when all known Defects have been
corrected. If the Engineer considers that correction of a Defect is not essential he can request the
Contractor to submit a quotation for the corresponding reduction in the Contract Price or an
earlier Intended Completion Date or both. If the Engineer accepts the quotation, the
corresponding change in the Contract Data is a Variation.

Uncorrected defects after completion date :

After completion the Engineer may arrange for a third party to correct a Defect if the contractor
has not corrected it within the Defects Correction Period.

The Engineer is to give the Contractor at least 28 days notice of his intention to use a third party
to correct a Defect. If the Contractor does not correct the Defects himself within this notice period,
the Engineer may have the Defect corrected by the third party. The cost of the correction will be
deducted from the Contract Price.

Cost Control

Bill of quantities :

The Bill of Quantities is to contain items for the work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item.

Changes in the quantities:
Final work done may exceed to any extent item wise as well as total work value wise.

If requested by the Engineer, the Contractor is to provide the Engineer with a detailed cost
breakdown of any rate in the Bill of Quantities.

Variations :
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All Variations are to be included in updated programs produced by the Contractor.
Payments for variations :

If the contract does not contain any rates or prices applicable to the varied work, the rates and
prices in the contract shall be used as basis for valuation so far as may be reasonable, failing
which , after due consultation by the engineer with the contractor, suitable rates or prices shall be
agreed upon between the engineer and the contractor. In the event of disagreement, the
engineer shall fix such rates or prices as are, in his opinion, appropriate based on CPWD norms
and shall notify the contractor accordingly.

Cash flow forecasts :
The contractor shall provide cash flow forecast at the start of work to the Engineer. Contractor is
to provide the Engineer with an updated cash flow forecast before start of work.

Payment certificates :

The contractor shall submit to the Engineer monthly statements of the value of the work
completed less the cumulative amount certified previously on a printed proforma (prepared at the
cost of Contractor).

The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid to
the Contractor.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

Payments :

Payment against each monthly RA bills upon each of the engineers certificates shall be
made by the Employer/Consultant (HSCC) within 30 days after such certificates issued by
the Engineer i.e. HSCC (I) Ltd.

However, 75% of the estimated amounts as determined by the Engineer of the payment due
against the monthly running bill shall be paid within 10(ten) working days from the date of
submission of the bill by the contractor and after certification by the Engineer representative at
site/H.O in the approved format and complete in all respects accordingly payment shall be made
by the Employer/Consultant (HSCC).

50% payment on delivery and after making the item ready for installation

75% on installation

95% after checking and verification of individual items by the engineer

Balance 5% one month after handing over

To facilitate interim payments, the contractor shall submit a detailed price breakup of the items
required to be executed for the project, for the approval of the Engineer. The payment shall be
released as per the terms of the payment given in the tender document.

Taxes:

Taxes shall be deducted as applicable as per norms.

Cost of Labour:

The Contractor shall be deemed to have allowed in his Tender Price for the full cost of labour
having due regard to the provision of all labour legislation of the Central and State Government
which are in force on the date of the tender and which are applicable to labour engaged for the
Contract.

Retention Amount :

The retention money @ 5% of gross value of each RA bill shall be deducted from the contractor
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bill by the Employer as stated in the Contract Data until Completion of the whole of the Works.

On Completion of the whole of the Works, half the total amount retained is repaid to the
Contractor and balance half when the Defects Notice Period has passed and the Engineer has
certified that all Defects notified by him to the Contractor before the end of this period have been
corrected. The second half of the retention may be paid against submission of Bank Guarantee
approved by the Engineer from any nationalized bank if applicable.

Liquidated damages :

If the contractor fails to complete execution of works within the relevant time as specified in the
Contract Data / Extended date, the contractor shall pay the employer the relevant sum of
Rs. 1000/- per day subject to maximum 5% of contract value as stated in the Contract Data as
liquidated damages for every day or part of a day which shall elapse between the relevant time of
completion and the date stated in Taking over certificate

Securities:

The performance payment securities are to be provided to the Employer by the Start Date and
are to be issued in a form and by a bank acceptable to the Employer. payable.

If there is no reason to call the performance security, the performance security is to be returned
by the Employer within 14 days of the last Defects Correction Period.

The Employer is to notify the Contractor of any claim made against the institution issuing the
security.

The Employer may claim against the surety if any of the following occurs for 42 days or more
(a) the Contractor is in breach of the Contract and the Employer has notified him that he is
(b) the Contractor has not paid an amount due to the Employer.

Cost of repairs :

Loss or damage to the Works or materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods is to be mended by the Contractor at the
Contractor’s cost if the loss of damage arises from the Contractor’s acts or omissions.
Finishing the Contract

Completion :

The Engineer is to issue a certificate certifying Completion to the Contractor and the Employer
when he decides that the work is completed.

Taking over :

The Employer takes over the Works within seven days of the Engineer issuing a certificate of
Completion.

Final account :

The Contractor is to furnish to the Engineer a detailed account of the total amount which he
considers is payable to him under the Contract before the end of the Defects Notice Period. The
Engineer is to certify any final payment which is due to the Contractor within 56 days of receiving
the Contractor’s account if it is correct and complete. If it is not, the Engineer is to issue a
schedule which states the scope of the corrections or additions which are necessary. If the Final
Account is still unsatisfactory after it has been resubmitted, the Engineer is to decide on the
amount payable to the Contractor.

Remedies and Powers due to Default of Contractor:
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If the contractor shall become bankrupt or if the Engineer shall certify in writing to the Employer
that in his opinion the contractor:

has abandoned the contract, or

without reasonable excuse has failed to commence the work or has suspended the progress of
the works for twenty eight(28) days after receiving from the Engineer written notice to proceed, or

has failed to remove materials from the Site or to pull down and replace work twenty eight(28)
days after receiving from the Engineer written notice that the said materials or work had been
condemned and rejected by the Engineer under these conditions, or

despite previous warnings by the Engineer, in writing, is not executing the works in accordance
with the contract, or is persistently or flagrantly neglecting to carry out his obligations under the
Contract, or

has to the detriment of good workmanship, or in defiance of the Engineer’s instructions to the
contrary, sublet any part of the contract, then all the events mentioned in this clause 54.1 shall
for the avoidance of doubt be a breach of this contract and the Employer may, after giving
fourteen(14) days notice to the contractor, enter upon the site and the works and expel the
contractor there from without thereby voiding the contract, or releasing the Contractor from any
of his obligations or liabilities under the contract, or affecting the rights and powers conferred on
the Employer or the Engineer by the contract, and may himself complete the works or may
employ any other contractor to complete the works. The Employer or such other contractor may
use for such completion so much of the constructional plant, Temporary works and materials,
which have been or are deemed to be reserved exclusively for the execution of works under the
provisions of the contract, as he or they may think proper, and the Employer may, at any time
sell any of the said constructional plant, Temporary works and unused materials and apply the
proceeds of sale in or towards the satisfaction of any sums due or which may become due to
him from the contractor under contract.

Valuation at date of forfeiture:

The Engineer shall as soon as may be practicable after any such entry and expulsion by the
Employer, fix and determine ex-parte, or by or after reference to the parties, or such investigation
or enquiries as he may think fit to make or institute, and shall certify what amount,

if any, had at the time of such entry and expulsion been reasonably earned by or would
reasonably accrue to the contractor in respect of work then actually done by him under the
contract and the value of any of the said unused or partially used materials, any constructional
plant and any Temporary works.

Payment after forfeiture:

If the Employer shall enter and expel the contractor under this clause, he shall not be liable to pay
to the contractor any money on account of the contract until the expiration of the Defects Notice
period and thereafter until the costs of execution and maintenance, damages for delay in
completion, if any, and all other expenses incurred by the Employer have been ascertained and
the amount thereof certified by the Engineer. The contractor shall then be entitled to receive only
such sum or sums, if any as the Engineer may certify would have been payable to him upon due
completion by him after deducting the said amount. If such amount shall exceed the sum which
would have been payable to the contractor on due completion by him then the Contractor shall ,
upon demand pay to the Employer the amount of such excess and it shall be deemed a debt due
by the contractor to the Employer and shall be recoverable accordingly.

Property:
All materials on the Site, Plant, and Equipment owned by the Contractor, Temporary Works and
Works are deemed to be the Property of Employer and are at his disposal if the Contract is

terminated because of a fundamental breach of Contract by the Contractor.

Frustration:
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46.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Employer or the Contractor the Engineer is to certify that the Contract has
been frustrated. The Contractor is to make the Site safe and stop work as quickly as possible
after receiving this certificate and is to be paid for all work carried out before receiving it and for
any work carried out after wards to which he was committed.
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Section 3. Contract Data

Items marked "N/A" do not apply in this Contract
The following documents are also part of the Contract :

Clause Reference
(Conditions of contract)

*The Contractor’s Bid and Letter of Acceptance [1]
*The Conditions of Contract [1]
*The Technical Specifications

*The Drawings

*The Program [20]

*The Bill of Quantities [28]

The Employer Is : Ministry of Health & Family Welfare, Government of India, Nirman Bhwan, New
Delhi

The Engineer is : Chief General Manger or any other officer nominated from time to time by

Chairman Cum Managing Director(CMD)/Director of HSCC (l) Ltd. Plot
6(A),Block-E, Sector-1,Noida, Distt. Gautam Budh Nagar, Uttar Pradesh-
201301.

*The Start Date is as notified in the letter of Acceptance
*The Intended Completion Date for the whole

Work is 01 calendar month from Date of start . [13]
*The Site is located at MOH FW, Nirman Bhawan, New Delhi [1]
*The Defects Notice Period is Six Months [24]
*The Defects Correction Period is 30 days. [24,25]
*The language of the Contract is English [3]

*The law which applies to the Contract is the
law of the Union of India, Jurisdiction is

High Court of Delhi only [3]
*Arbitration procedure to be used shall be

Arbitration and Conciliation Act 1996 or the latest amended. [19]
*Appointing Authority for the arbitrator [19]
*Place where arbitration will take place : New Delhi. [19]

*The currency of the contract is the Indian Rupees.

*The proportion of payments retained is 5%. Limited to [35]
5% of contract value.

*The liquidated damages for the whole of the
work are Rs. 1,000/- per day. [36]
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ANNEXURE - A

FORM OF AGREEMENT

1. This Agreement made the day of 2016 between, Ministry of Health & Family Welfare ,
New Delhi( hereinafter called "The Employer" ) represented by M/s HSCC (India) Limited, E-6(A), Sector -
1, Noida (UP) - 201301 who enters into this Agreement of the one part and M/s
(hereinafter called "the Contractor") of the other part.

1.1 Whereas the Employer is desirous that certain Works should be executed by the Contractor, viz
Renovation and furnishing of Room No. 405-A & 406-A at MOH & FW, Nirman

Bhawan, New Delhi.”and rectifying all defects during defect liability period (""the works")
and has accepted a bid by the Contractor for the execution and completion of such Works and
the remedying of any defects therein.

Now this Agreement withesseth of follows :

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz :

(a) The Letter of Acceptance and Correspondences ;

(b) The said bid ;

(¢) The Conditions of Contract ;

(d) The Specification ;

(e) The Drawings ;

(f)  The Priced Bill of Quantities ;
(g) Any other relevant documents referred to this Agreement or in the aforementioned documents

3. In consideration of the payments to be made by the Employer to the Contractor as herein after
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all respects with the provisions of the
Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein the Contract Price or only such
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

In Witness whereof, the parties hereto have caused this Agreement to be executed the day and year first
before written.
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Signed, Sealed, and Delivered by the Said

Binding Signature of HSCC (1) Ltd on behalf of Employer (MOH & FW )

Binding Signature of Contractor

in the presence of

Witness (1) :

Witness (2) :
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ANNEXURE - B

PROFORMA FOR PERFORMANCE BANK GUARANTEE
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,

HSCC (I) Ltd
E-6A,Sector-1
Noida-201301

Dear Sir,

In consideration of MOH & FW D, New Delhi ( hereinafter called Employer) which expression
shall include his successor and assigns represented by his Consultant M/s. HSCC (I) Ltd., Plot - 6
(A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) having awarded
to M/s (hereinafter referred to as the said Contractor or
‘Contractor’ which expression shall whenever the subject to context so permits include its
successors and assigns) a contract No. in terms inter alia, of the
HSCC Letter No. dated and the General Conditions of Contract and
upon the condition of the contractor’s furnishing security for the performance of the contractor’s
obligations and discharge of the contractor’s liability under and in connection with the said
contract upto a sum of Rs. (Rupees
only) amounting to percent of the total

contract value.

1. We, (hereinafter called ‘The Bank’ which
expression shall include its successors and assigns) having our branch office at
and Registered/Head Office at

a company registered under the Companies Act, 1956) hereby
jointly and severally undertake to guarantee the payment to the Employer in rupees forthwith on
demand in writing and without protest or demur or any and all moneys any wise payable by the
contractor to the Employer under in respect of or in connection with the said contract inclusive of
all the Employer’s losses and damages and costs, (inclusive between attorney and client)
charges and expenses and other moneys any wise payable in respect of the above as specified
in any notice of demand made by the Employer to the Bank with reference to this guarantee upto
an aggregate limit of Rs. (Rupees only).

2. We Bank Ltd. further agree that The Employer shall be sole judge of
and as to whether the said contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, cost, charges and expenses
caused to or suffered by or that may be caused to or suffered by The Employer/ HSCC on
account thereof and the decision of The Employer that the said Contractor has committed such
breach or breaches and as to the amount or amounts of loss, damage, costs, charges and
expenses caused to or suffered by The Employer from time to time shall be final and binding on
us.

3. The Employer shall be at liberty without reference to the Bank and without affecting the full
liability of the Bank hereunder to take any other security in respect of the Contractor’s obligations
and liabilities hereunder or to vary the contract or the work to be done thereunder vis-a-vis the
Contractor or to grant time or indulgence to the Contractor or to reduce or to increase or
otherwise vary the prices of the total contract value or to release or to forbear from enforcement
of all or any of the security and/or any other security(ies) now or hereafter held by The Employer
and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements with the
Contractor or release or forbearance whatsoever shall absolve the bank of the full liability to The
Employer hereunder or prejudice the rights of The Employer against the bank.

4. This guarantee shall not be determined or affected by the liquidation or winding up, dissolution, or

change of constitution or insolvency of the Contractor but shall in all respects and for all purposes
be binding and operative until payment of all monies payable to The Employer in terms thereof.
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10.

11.

12.

Dated

The bank hereby waives all rights at any time inconsistent with the terms of this guarantee and
the obligations of the Bank in terms hereof shall not be any wise affected or suspended by reason
of any dispute or disputes having been raised by the Contractor stopping or preventing or
purporting to stop or prevent any payment by the Bank to The Employer in terms hereof.

The amount stated in any notice of demand addressed by The Employer to the Bank as liable to
be paid to The Employer by the Contractor or as suffered or incurred by The Employer on
account of any losses or damages or costs, charges and/or expenses shall be conclusive
evidence of the amount so liable to be paid to The Employer or suffered or incurred by The
Employer as the case may be and shall be payable by the Bank to The Employer in terms hereof.

This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for all
claims of The Employer and liabilities of the contractor arising up to and until midnight
of .

This guarantee shall be in addition to any other guarantee or security whatsoever that The
Employer may now or at any time any wise may have in relation to the Contractor’s obligations/or
liabilities under and/or in connection with the said contract, and The Employer shall have full
authority to have recourse to or enforce this security in preference to any other guarantee or
security which The Employer may have or obtain and no forbearance on the part of The
Employer in enforcing or requiring enforcement of any other security shall have the effect of
releasing the Bank from its full liability hereunder.

It shall not be necessary for The Employer to proceed against the said Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable against
the Bank notwithstanding that any security which The Employer may have obtained or obtain
from the contractor shall at the time when proceedings are taken against the said bank hereunder
be outstanding or unrealised.

We, the said Bank undertake not to revoke this guarantee during its currency except with the
consent of The Employer in writing and agree that any change in the constitution of the said
contractor or the said bank shall not discharge our liability hereunder.

We the said Bank further that we shall pay forthwith the amount stated in
the notice of demand notwithstanding any dispute/difference pending between the parties before
the arbitrator and/or that any dispute is being referred to arbitration.

Notwithstanding anything contained herein above, our liability under this guarantee shall be

restricted to Rs. (Rupees ) and this guarantee
shall remain in force till and unless a claim is made on us within 3 months
from that date, that is before all the claims under this guarantee shall be

forfeited and we shall be relieved of and discharged from our liabilities thereunder.

day of 2016

For and on behalf of Bank.

Issued
under
seal :
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ANNEXURE -C
PROFORMA FOR BID SECURITY BANK GUARANTEE
(To cover payment of Bid Security and Conditions of Contract)

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)
To

HSCC () Ltd

E-6A,Sector-1

Noida-201301

Dear Sir,

In consideration of your agreeing to accept Bank Guarantee for Rs. ........c.ccocvivinnnns

[ LU 0TS ) in lieu of
PAYMENT TrOM VI S Lo e ettt e s having its /their

registered OffiCe At ..o.oiiiiiiii i e
(hereinafter called the Bidder) towards Bid Security in respect of your Tender no. .....
................................................................ calling for Tender for ........ccooviiiiiiiiiiiienee.

AL e and for due fulfilment of the terms and conditions
of the said Tender, we hereby undertake and agree to indemnify and keep you indemnified to
the extent of Rs ....oociiiiiiiiiie, (Rupees .....ccovieviiiiiiiniennn.

.................................................... ).

In the event of any loss or damages, costs, charges or expenses caused to or suffered by you by
reason of any breach or non observance on the part of the Bidder of any terms and conditions of
the said Tender, we shall on demand and without cavil or argument, and without reference to
the Bidder, irrevocably and unconditionally pay you in full satisfaction of your demand the
amounts claimed by you, provided that our liability under this guarantee shall not at any time
exceed RS ..coviiiiiiiiiiiiii

(RUPEBES ittt e e ).

This guarantee herein contained shall remain in full force and till you finalise the Tender and
select the Tender as per your choice and it shall in the event of the said Bidder being selected
and entrusted with the said work, continue to be enforceable till the said Bidder executes the
Agreement with you and commences the work as stipulated under the terms and conditions of
the said Tender have been fully and properly carried out by the said Bidder and accordingly
discharges the guarantee.

We also agree that your decision as to whether the Bidder has committed any breach or non
observance of the terms and conditions of the said Tender shall be final and binding on us.

We under take to pay the Consultant any money so demanded by the Consultant
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or proceedings
pending before any Court or Tribunal relating thereto, our liability under this present being
absolute and equivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor(s) shall have no claim against us for making such a
payment.

This guarantee shall continue to be in full force and effect for a period of 120 days from the
date of submission of Bid. Notwithstanding the above limitations, we shall honour and discharge
the claims preferred by you within thirty days of expiry of this guarantee.

We shall not revoke this guarantee during its currency except with your previous consent in
writing. This guarantee shall not be affected by any change in Constitution of our bank or of the
Bidder firm. Your neglect or forbearance in the enforcement of the payment of any money, the
payment whereof is intended to be hereby secured or the giving of time for the payment hereto
shall in no way relieve us our liability under this guarantee.

Dated this .........ccoeevvinn (o F- VAo ] 2016
Yours faithfully,
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For

Signature & seal of the Bank (Authorised Signatory)
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MINISTRY OF HEALTH & FAMILY WELFARE,
GOVERNMENT OF INDIA, NIRMAN BHAWAN, NEW
DELHI

LIMITED TENDER

For

Renovation and furnishing of Room No. 405-A & 406-A at
MOH & FW, Nirman Bhawan, New Delhi

Volume-I1

Bill of Quantities

November’ 2016

E.9.5.P.

(HSCC)

HSCC (INDIA) LTD.
(CONSULTANTS & ENGINEERS FOR MEGA HOSPITALS & LABORATORIES)
E-6(A), sector-1, NOIDA(U.P) 201301 (India)

Phone : 0120-2542436-40 Fax : 0120-2542447

PQ tender No. HSCC/Nirman Bhawan /Renovation-405A & 406A/2016




Bill of Quantities

Name of Work : Estimate for Renovation and furnishing of Room No. 405-A & 406-A at MOH & FW, Nirman Bhawan

BOQ should read in conjunction with conditions of contract & drawings

DESCRIPTION

UNIT

TOTAL
Qry.

Rate in figure in Rs.

Rate in words in Rs.

Amount in Rs.

Supply of Executive Chair (High Back) made with superior
quality cushioned, fabrics and castors, base, handle, push
back system with u foam, back cushion etc

Nos.

Supply of Computer Chair with superior quality cushioned,
fabrics and castors, plastic base, designer handle, push back
system, with u foam, back cushion & specially seat fitting
etc & complete in all respect

Nos.

Supply of Visitor Chair with superior quality cushioned,

fabrics and castors, plastic base, designer handle, push
back system, with u foam, back cushion & specially seat
fitting etc & complete in all respect

Nos.

Providing of Workstation made with 19mm commercial board
& 6mm commercial ply duly polished including superior
quality handles, telescopic channel, keyboard, knobs,
hinges, locks etc & complete in all respect Size: 4’ X 2’ X
12n0.=96" sq.ft.

Sqt

Supply of Officer Table made with 19mmcommercial board

& 6mm commercial ply with laminated sheet moulding duly

polished including superior quality handles, locks, hinges,

knobs with drawers, keyboard placing of keyboard, CPU,

margin etc complete in all respect. Size: 4'.6"X2’.6"X3nos. =
5".88"sa.ft

3588

Providing of Workstation made with 19mm commercial board
& 6mm commercial ply duly polished including superior
quality handles, telescopic channel, keyboard, knobs,
hinges, locks etc & complete in all respect Size: 5’ X 2’ X
N =A0 e £

Saft.
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DESCRIPTION

UNIT

TOTAL
Qry.

Rate in figure in Rs.

Rate in words in Rs.

Amount in Rs.

Providing of Wooden Credenza, consisting of 19mm thick
commercial block board, size of Credenza will be 10'-0"x 1’
6"x 2.6 with including top and bottom Credenza will be
provided with 25 mm thick one side teak sliding shutters on
alternative side with Godrej lock and sliding handles as per
instructions. The height of Credenza may be divided into two
parts, lower and upper, i.e separate shutters with brass
knobs, hasp and steeple, will be covered with 6mm teak ply.
First class sliding arrangement with required channel
complete with skirting and polish on both sides (front and
back) with locking arrangement for each Credenza on both
sides. Size: 60'X2".6"=156", 17°.6"X2".6"=45".76" Total area
201’ 768"

Saft.

20176

Providing & Fixing of Gypsum Board partition including
frame work of Gi Channels/angles etc complete in all
respect. Size: 10'X56'X2 nos., 18'X10’, 6'X10°,21'X12'X2nos,
7.5"X5'X2nos. and 12'X2'= total area 1018’sq.{t

Saft.

1018

Providing & Fixing of Pedestal one side drawer box and
other openable shutter lipping and necessary hardware
material etc. complete in all respect.
Size: 3'X17.6” X 26n0.s= 124.8" sq.ft

Saft.

1248

TOTAL
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MINISTRY OF HEALTH & FAMILY WELFARE,
GOVERNMENT OF INDIA, NIRMAN BHAWAN, NEW
DELHI

LIMITED TENDER

For

Renovation and furnishing of Room No. 405-A & 406-A at
MOH & FW, Nirman Bhawan, New Delhi

Volume-III

Tender Drawings

November’ 2016

E.9.5.P.

(HSCC)

HSCC (INDIA) LTD.
(CONSULTANTS & ENGINEERS FOR MEGA HOSPITALS & LABORATORIES)
E-6(A), sector-1, NOIDA(U.P) 201301 (India)

Phone : 0120-2542436-40 Fax : 0120-2542447

PQ tender No. HSCC/Nirman Bhawan /Renovation-405A & 406A/2016
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