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INSTRUCTIONS TO BIDDERS 

A.  General 
 

1.0 Description of Works: Construction of 50 bedded MCH wing for 
FRU/ CHC , under National Rural Health Mission scheme (CG)    
 
The site of work is within existing campus of District Hospital 
Campus at Sakti .  

 
         The Scope of work comprising of Construction of building with all 

finishes, all plumbing, sanitary, etc. The scope of work shall also 
includes Electrical works, Air conditioning works( if any ), 
dismantling works (if any), external development works such as 
roads, land scaping, sewerage, storm water drainage & fire fighting 
works etc. including approval from all local authorities including 
Municipal & fire etc. , which includes obtaining all statutory 
approvals as required before start of construction work and after 
completion of work for occupancy like electrical inspector, water, 
sewer, drainage, electricity connection from local bodies, 
permission/approval for tree cuttings etc if any.  

 
1.1 All the terms and conditions, undertakings of PQ documents under 

which the agency has been pre qualified for this work will have to 
be strictly followed and will be treated as part of this tender 
documents in addition to other terms and conditions of the tender 
documents.  

 
1.2                 The Employer 
 

2.0 Managing Director, CGMSC (CG), shall be the principal Employer / 
employer / owner for  Construction of 50 bedded MCH wing for 
FRU/ CHC at Sakti  , under National Rural Health Mission scheme 
(CG)    
      
All documents relating to Labour License for obtaining necessary 
clearance etc is to be signed/ endorsed by representative of the 
Employer. 

 
1.3  In these documents wherever the word Tender/ Tenderer/ 

Tendering has been used. The same may be considered 
synonymous with Bid/ Bidder/ Bidding. 

 
 
 
1.4  Time for Completion  
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The successful Bidder shall complete the whole Works within  
15 (Fifteen) Calendar months from Engineer's order to commence 
the Work. 

 
 
2.0  Information to be submitted 
 
2.1  Bids submitted shall include the following information: 
 

(a) Copies of original documents defining the constitution, legal status, 
place of registration and principal place of business of the company 
or firm 

 
(b) A work plan clearly bringing out how the Bidder proposes to carry 

out the work to achieve the quality and the time schedule 
 

The work plan shall clearly spell out with specific details the 
following: 

 
i. Detailed programme in the form of a CPM network clearly 

bringing out details of start & completion of all important 
activities and also programme showing material & labour 
resources related to the above CPM network. 

 
 

ii. List of equipment along with details proposed to be used on 
the Works. 

 
iii. List and bio data of Engineers and other important staff 

members proposed to be employed on the Works. 
 

iv. Details of new and used shuttering proposed to be employed 
on the Works. 

 
3.0  Cost of Bidding 
 
3.1  The Bidder shall bear all costs associated with the preparation and 

submission of his Bids and "The Employer" will in no case be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the Bidding process. 

 
 
 
 
4.0  Site Visit 
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4.1  The Bidder is advised to acquaint himself with the job involved, visit 

the Site & examine soil conditions (No report will be provided by 
Engineer), climatic conditions, labour, power, water, material 
availability, transport and communication facilities, environmental 
regulations, laws and bye-laws of Statutory bodies of Govt. of 
Manipur and the Govt. of India and collect all information that will 
be necessary for preparing the Bid and entering into a Contract. 

 
The cost of visiting the Site and collecting information for the 
purpose of submission of the Bid shall be to the Bidder's account. 

 
4.2  The Bidder and any of his personnel or agents will be granted 

permission by the Employer to enter upon the Site for the purpose 
of such inspection, but only upon the express condition that the 
Bidder, his personnel or agents will release and indemnify the 
Employer and Employer's Personnel and agents from and against 
all liability in respect thereof and will be responsible for personnel 
injury (Whether fatal or otherwise), loss of or damage to property 
and any other loss, damage, costs and expense however caused, 
which, but for the exercise of such permission would not have 
arisen. 

 
 
B.  Bid Documents 
 
 
5.0  Content of Bid Documents 
 
 
5.1  The Bid Documents comprise the following: 
 
  Volume-I = Prequalification Document  

 
Volume   II     = General Conditions of Contract 

 
Volume III     = Specific Conditions of Contract 
   Comprising of: 

 
- Instructions to Bidders 

    -  
-       Additional Specific Conditions of Contract 

relating to  
(a) General 

      
(b) Civil, Public Health works  
 
(C) Electrical works.  
 
(D) HVAC works, if executed  
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- Sample Forms of Securities 
- Sample Form of Agreement 

 
Volume IV = Technical Specifications 
 
Volume V = Bill of Quantities   
 
Volume VI = Tender Drawings 

 
 
 
5.2  The Bidder is expected to examine carefully all instructions, 

conditions, forms, terms, specifications and drawings in the Bid 
documents. Failure to comply with the requirements of the Bid 
Documents will be at the Bidder's own risk. 

   
Bids, which are not substantially responsive to the requirements of 
the Bid documents, will be rejected. Bidders are requested to 
clear their queries before submission of bids and submit bids 
without conditions. 

 
6.0  Clarification on Bid Documents 
 
6.1  A interested Bidder requiring any clarifications on the Bid 

documents may notify the Engineer in writing or by telex or cable at 
the Engineer's mailing address indicated in the Bid documents. A 
meeting of the prospective Bidders shall be held at which the 
Engineer will respond to any request for clarification which he 
receives within two weeks of the first date of the issue of the 
Tenders. Written copies of the Engineer's response (including an 
explanation of the query but without identifying the source of the 
inquiry) will be sent to all prospective Bidders who have received 
the Bid documents. 

 
7.0  Amendment of Bid Documents 
 
7.1  At any time prior to the dead line for submission of Bids, the 

Engineer may for any reason, whether at his own initiative or in 
response to a clarification requested by the prospective Bidder, 
modify the Bid documents by amendment. 

 
7.2  The amendment will be sent to all prospective Bidders who have 

received the Bid documents, to arrive not later than 3 days prior to 
the original or extended deadline for submission of Bids, in writing 
or by telex or cable and will be binding upon them.  Prospective 
Bidders should promptly acknowledge receipt thereof by telex or 
cable to the Engineer. 

 
7.3  In order to afford prospective Bidders reasonable time in which to 

take an amendment into account in preparing their Bids, the 
Engineer may, at his discretion, extend the deadline for the 
submission of Bids. 
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C.  Preparation of Bids 
 
8.0  Language of Bid 
 
8.1  The Bid prepared by the Bidders and all correspondence and 

documents relating to the Bid exchanged by the Bidder and the 
Engineer shall be written in the English Language. 

 
9.0  Documents comprising the Bid 
 
9.1  The Bid to be prepared by the Bidder shall comprise of the 

following: the prequalification document duly filled with required 
information including all supporting documents, the Bid and 
Appendix thereto, the Bid Security, the Bill of Quantities; the 
Schedules of Supplementary information, and any other materials 
required to be completed and submitted in accordance with the 
instructions to Bidders embodied in these Bid documents.  The 
Forms, Bill of Quantities and Schedules provided in these Bid 
documents shall be used without exception. 

 
9.2  All documents issued for the purpose of Bidding as described in 

Clause 5.1 and amendments issued in accordance with Clause 7, 
shall be deemed incorporated in the Bid. Bid Documents prepared 
and submitted in accordance with Clause 14 and 15 shall be 
returned by Bidders to the Employer along with the submission of 
the Bid. 

 
10.0  Bid Prices 
 
10.1  The Bidder shall fill the rates against each item of Bill Of Quantities 

both in words and figures in the blank spaces provided in the 
respective columns. Item for which no rate or price is entered by 
the bidder will not be paid for by the employer/Engineer and its 
price shall be deemed to be included and covered in the others 
rates and prices in the bill of quantities. The quantity of execution of 
such item shall be as per requirement and as such there will be no 
limit. Correction, if any, shall be made by crossing out, initialling, 
dating, stamping and rewriting. Wherever in any head if the same 
items are appearing and contractor has quoted different rates, 
contractor shall be paid the lowest quoted rate for such items. 

 
10.2  All duties, taxes including works contract tax, building & 

construction/ labour cess etc and other levies payable by the 
Contractor under the Contract including Contractors profit and over 
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heads etc. or for any other cost shall be included in the rates and 
prices and the total amount of Bid submitted by the Bidder. The 
evaluation and comparison of Bids by the Engineer shall be made 
accordingly. 

 
10.3  The rates and prices quoted by the Bidder shall be fixed for items 

complete in all respect for the duration of the Contract and not 
subject to adjustment on any account except as otherwise provided 
in the conditions of Contract. 

 
10.4            The Bidder shall fill his most competitive rates in the first instance  

as no negotiations shall be made after opening of the Tenders 
except if required with the lowest Bidder. 

 
11.0  Bid Validity 
 
11.1  The Bid shall remain valid and open for acceptance for a period of 

180 days from the last date fixed for receiving the same. 
 
11.2  In exceptional circumstances prior to expiry of the original Bid 

validity period, the Engineer may request the Bidder for a specified 
extension in the period of validity.  The request and the responses 
thereto shall be made in writing or by cable or telex. A Bidder may 
refuse the request without forfeiting his Bid Security. A Bidder 
agreeing to the request will neither be required nor permitted to 
modify his Bid, but will be required to extend the validity of his Bid 
Security correspondingly. 

 
12.0  Bid Security 
 
12.1  The Bidder shall furnish, as part of his Bid, a Bid Security of the 

amount of Rs. 15,00,000/- ( Rupees Fifteen Lakhs Only) having 
validity period of 180 days from the last date fixed for 
receiving of bid. No deviation shall be permitted from this.  

 
12.2  Out of total bid security of Rs. 15,00,000/-,  Rs. 1,50,000 ( 

Rupees One Lakh Fifty Thousand Only) shall be submitted in 
the form of Demand Draft in favour of HSCC (India) Ltd 
payable at Noida/Delhi and remaining Rs. 13,50,000/- ( Rupees 
Thirteen Lakhs Fifteen Thousand  Only) Bid Security shall be 
in the form of a Demand Draft/Pay Order/Bank Guarantee in 
favour of M/s HSCC(India) Ltd., at Plot-6(A), Block-E, Sector-I, 
NOIDA, UP-201 301 from any Nationalised bank/Scheduled 
bank. 
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12.3  Any Bid not accompanied by an acceptable Bid Security will be 
straightaway Rejected. 

 
12.4  The Bid Securities of unsuccessful Bidders will be returned as 

promptly as possible as but not later than 30 days after the 
expiration of the period of Bid validity prescribed by the Employer. 

 
12.5  The Bid Security of the successful Bidder will be returned upon the 

Bidder executing the Contract and furnishing the required 
Performance Security. 

 
12.6  The Bid Security may be forfeited 
 
  a) If a Bidder withdraws his Bid during the period of Bid validity. 
 
  b) In the case of successful Bidder, if he does not : 
 
   i) enter into the Contract, or 
   ii) furnish the necessary Performance Security 

iii) agree to arithmetic corrections made as per terms of 
Bid documents. 

iv) Submitted any misleading information during 
prequalification and or tendering process. 

 
13.0  No interest will be payable by the Engineer on the Bid Security 

amount cited above.  
 
14.0  Format and Signing of Bid 
 
14.1  The Tender shall be filled & signed only by the firm/ corporation in 

whose name the Tenders have been issued. The Bid shall be typed 
or written in indelible ink and duly signed by a person or persons 
duly authorised to being the Bidder to the Contract.  Proof of 
authorization shall be furnished in the form of written Power of 
Attorney, which shall accompany the Bid. 

 
14.2  All pages of Bid shall be initialled and stamped by the person 

signing the Bid where entries or amendments have been made. 
 
14.3  The complete Bid shall be without alterations interlining and 

erasures except those to accord with instruction issued by the 
Engineer or as necessary to correct errors made by the Bidder in 
which case such correction shall be initialled by person signing the 
Bid. 
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D.  Submission of Bid 
 
15.0  Sealing, Marking & Submission 
 
15.1  The Bid shall be submitted in accordance with the procedure 

detailed herein.  Specified documents shall be enclosed in 
envelope of appropriate size each of which shall be sealed. 

 
(i) Envelope No. 1 : Shall contain the Bid Securities as 

indicated in Clause 12 of these Instructions to Bidders & 
tender document fee if downloaded. 

 
  (ii)  Envelope No. 2 : Shall contain covering letter and the other 

Bid documents duly signed including the following : 
 

(a) Power of attorney of person authorised to sign the 
Bid.  

 
(b) Original Bid documents (all pages) & drawing 

(Volume I, II, III, IV & VI) duly signed and stamped. 
 

(c) Documents regarding constitution of Bidder as 
indicated in Clause 2.1 of these Instructions to 
Bidders. 

 
   (d) Certificate of Registration. 
    
   (e) All the information as stipulated in clause 2.0 under 

information to be submitted  
 

(f) Schedule for submission of structural design, drawing 
and all other shop drawings of civil, sanitary & 
plumbing, electrical, HVAC  etc. 

 
(g) Construction Schedule, PERT Chart and Schedule 

for manpower to be deployed at Site.  
 

(iii) Envelope No. 3 : Shall contain only the Bill of Quantities and 
rates/prices (Volume V ) duly filled in and signed and 
stamped without any conditions whatsoever. Bids containing 
any conditions in Envelope No. 3 are liable to be summarily 
rejected. 

 
The Contractor must fill up price percent (%) below or above 
against each item of General Abstract of Cost of Bill of 
Quantity  (Volume V ) both in words and figures in the blank 
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spaces provided in the respective columns. The rates written in 
words shall prevail in case of any variation between the rates 
mentioned in figure and words. 
  
Please note that the price should not be indicated in any of the 
documents enclosed in Envelope no. 1&2. Non-compliance shall 
entail rejection of the Bid. Any addition, modification, alteration etc if 
observed in any of the bid documents containing volume -I to VI at 
any stage the bid shall be summarily rejected. 
 

15.2  The Bidder shall seal the Bid. 
 
15.3  All the above three envelopes shall be sealed in a fourth envelope 

and addressed to The Executive Director , HSCC (I) Ltd, E-6A, 
Sector-1, Noida-201301 (UP). 

15.4  All the above envelope shall bear the following identification: 
 

Name of work: Construction of 50 bedded MCH wing for FRU/ 
CHC  at  Sakti   at Chhattisgarh, under National Rural Health 
Mission scheme (CG).     
 
Tender number, Due date and Time. 

 
15.5  All the envelopes shall indicate the name and address of the Bidder 

to enable the Bid to be returned unopened, if required. 
 
15.6  All recipients for the purpose of submitting a Bid shall treat the 

contents of the documents as private and confidential. 
 
16.0  Deadline for Submission of Bids 
16.1  Bids must be received by the Engineer, HSCC (India) Ltd., on or 

before of the designated date & time. 
 
16.2  The Engineer may, at his discretion, extend the deadline for 

submission of Bids through the issuance of an amendment in 
accordance with Clause 7 in which case all rights and obligations of 
the Employer and the Bidders previously subject to the deadlines 
shall thereafter be subject to the new deadline as extended. 

 
17.0  Late Bids 
 
17.1  Any Bid received by the Employer/Engineer after the prescribed 

deadline for submission will liable to be rejected and will be 
returned unopened to the Bidder. 

 
18.0  Modification and Withdrawal of Bid 
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18.1  The Bidder may modify or withdraw his Bid after Bid submission, 
provided that modification or notice of withdrawal is received in 
writing by the Engineer prior to the prescribed deadline for 
submission of Bids. 

 
18.2  The Bidder's modification or notice of withdrawal shall be prepared, 

sealed, marked and despatched in accordance with the provisions 
for the submission of Bids.  Notice of withdrawal may also be sent 
by telex or cable but shall be followed by a signed confirmation 
copy, postmarked not later than the deadline for submission of 
Bids. 

 
18.3  No Bid may be modified subsequent to the dead line for submission 

of Bids. 
 
18.4  No Bid may be withdrawn in the interval between the deadline for 

submission of Bids and the expiration of the period of validity of the 
Bid specified.  Withdrawal of a Bid during this interval may result in 
the forfeiture of the Bid Security. 

 
18.5  Subsequent to the expiration of the period of validity of Bids 

prescribed in the Bid documents, a successful Bidder who has not 
been notified by the Engineer of the Award of the Contract may 
withdraw his Bid without penalty. 

 
E.  Bid Opening and Evaluation 
 
19.0  Bid Opening 
 
19.1  Bids  shall  then be opened in the office of HSCC (I) Ltd.,  at Plot - 6 

(A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301, half an 
hour after the prescribed time for Bid submission in presence of the 
Bidders’ representatives who may wish to be present. 

 
Envelope No. 1: Shall be opened first. If the Bid Security & tender 
document fee (if document downloaded from websites) is not found 
as prescribed, the Bid shall be summarily rejected. 

 
Envelope No. 2: Shall be opened next. Bids of parties who do not 
accept the conditions laid above in the Bid documents are also 
liable to be rejected. 
 

19.2.  The Engineer will examine the Bids to determine whether they are 
complete, whether the requisite bid securities have been furnished, 
whether the Bids have been properly signed and stamped and 
whether the Bids are generally in order. 
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19.3  Telegraphic/ Fax offer will be treated as defective, invalid and 

rejected.  Only detailed complete Bids received prior to the closing 
time and date of the Bids will be taken as valid. 

 
19.4  The Bidder's names, general technical details, the presence of the 

requisite Bid Security and such other details as the Engineer, at his 
discretion may consider appropriate will be announced at the Bid 
opening. 

 
Envelope No. 3: Shall contain the sealed price Bid (volume-V). 
Whose bid is found to be generally in order and substantially 
responsive shall be opened either at the Bid opening or at a 
subsequent date to be intimated in advance to such eligible 
Bidders. 
 

19.5  Only summary of prices quoted by the Bidders will be read out. 
 
19.6  The Bid of any Bidder who has not complied with any of the 

instructions contained herein may not be considered. 
 
 
20.0          Process to be Confidential 
 
20.1  After the public opening of Bids, information relating to the 

examination, clarification, evaluation and comparisons of Bids and 
recommendations concerning the Award of Contract shall not be 
disclosed to Bidders or other persons not officially concerned with 
such process. 

 
20.2  Any effort by the Bidder to influence the Employer/ Engineer in the 

process of examination, clarification, evaluation and comparison of 
Bids and decision concerning Award of Contract may result in the 
rejection of the Bidder's Bid. 

 
 
21.0  Clarification of Bids 
 
21.1  To assist in the examination, evaluation and comparison of Bids, 

the Engineer may ask Bidders individually for clarification of their 
Bids, including breakdowns of unit prices.  The request for 
clarification and the response shall be in writing or cable or telex, 
but no change in the price or substance of the Bid shall be sought, 
offered or permitted except as required to confirm the correction or 
arithmetical errors discovered by the Engineer during the evaluation 
of the Bids in accordance with Clause 24 hereof. 
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22.0  Determination of Eligibility & Responsiveness 
 
22.1  The Engineer will determine whether the Bid is substantially 

responsive to the requirements of the Bid documents. 
 

For the purpose of this Clause, a substantially responsive Bid is 
one which conforms to all the terms, conditions and specifications 
of the Bid documents without any deviation or reservation.  

 
22.2  A Bid, which in relation to the cost estimates of the Engineer is 

unrealistically priced and which cannot be substantiated 
satisfactorily by the Bidder may be rejected as non responsive. 

 
23.0          Correction of Errors 
 
23.1  Bids, determined to be substantially responsive will be checked by 

the Engineer for any arithmetical errors in computation and 
summation. Errors will be dealt by the Engineer as follows : 

 
a) Where there is discrepancy between rates indicated in 

figures and in words, rates in words will govern. 
 

b) Incorrectly added totals will be corrected. 
   
  c) In case of any clerical error between rates indicated in 

figures and words, the rate in words shall prevail. In case 
there is any inconsistency between the rate and the value 
extended (after multiplication with the tender quantity), the 
rate quoted shall prevail. 

 
  d) All corrections, cuttings, additions and over-writings 

shall be encircled and numbered and initialled. 
 
  e) The number of such corrections, cuttings additions and 

over-writings must be clearly mentioned at the end of 
each relevant page of the BOQ and they should be 
initialled. Any omission observed will be brought out 
clearly on each relevant page.  

 
  f) Use of correction fluid anywhere in tender documents 

including price bid should not be allowed. In case use of 
correction fluid is noticed, such tender will be liable for 
rejection. 
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23.2  If a Bidder does not accept the correction of errors as outlined 
above, his Bid will be rejected. 

 
 
24.0  Evaluation and Comparison of Bids 
 
24.1  Only such of the Bids as have been determined to be substantially 

responsive to the requirements of the Bid documents, in 
accordance with Clause 22 will be evaluated. Other non-responsive 
Bids will be rejected. 

 
24.2  Bidders shall note that no preference of any nature will be given to 

any Bidder notwithstanding any custom, usage or instructions to the 
contrary. 

 
24.3  Evaluation of the Bids will take into account, in addition to the Bid 

amounts, the following factors: 
 

a) Arithmetical errors corrected in accordance with Clause 23. 
 

b) Such other factors as the Engineer considers may have a 
potentially significant impact on Contract execution price and 
payments. 

 
24.4  Offers, deviations and other factors, which are in excess of the 

requirements of the Bid documents or otherwise result in the 
accrual of unsolicited benefits to the Employer, shall not be taken 
into account in Bid evaluation. 

 
24.5  Price adjustment provisions applying to the period of execution of 

the Contract shall not be taken into account in Bid evaluation 
except to the extent specifically stated in the Contract. 

 
 
 
F.  Award of Contract 
 
25.0  Award Criteria 
 
25.1  Subject to Clause 26, Engineer will Award the Contract after prior 

approval by the Employer to the Bidder whose Bid has been 
determined to be eligible and to be substantially responsive to the 
Bid documents and who has offered the lowest evaluated Bid of the 
Bill of Quantities, provided further that the Bidder has the capability 
and resources effectively to carry out the Contract Works before 
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award of work, but  in all the cases the time allowed for completion 
for whole work will remain 15 months only. 

 
 
26.0  Engineer's Right to Accept any Bid, to Reject any or all Bids 
 
26.1  Notwithstanding Clause 25, the Employer/Engineer reserves the 

right to accept or reject any Bid including the lowest and to annul 
the Bidding process and reject all Bids, at any time prior to Award 
of Contract, without thereby incurring any liability to the affected 
Bidder or Bidders or any obligations to inform the affected Bidder or 
Bidders of the grounds for the Employer's/Engineer's action.  

 
27.0  Notification of Award 
 
27.1  Prior to the expiration of the prescribed period of Bid validity, the 

Engineer will notify the successful Bidder by cable or telex or letter 
confirmed in writing by registered letter that his Bid has been 
accepted. Notification of award may be issued accordingly. 

 
27.2  The notification of Award will constitute the formation of the 

Contract. 
 
27.3 Upon the furnishing by the successful Bidder of a Performance 

Security in accordance with the provisions of Clause 29, the 
Engineer will promptly notify the unsuccessful Bidders that their 
Bids have been unsuccessful. 

 
28.0  Signing of Agreement 

 
Upon the receipt of the notification of Award by the successful 
Bidder, the successful Bidder shall fill the Agreement in accordance 
with form of Agreement included in the Bid documents and submit 
the same to the Engineer within two weeks of the date of receipt of 
notification of Award. The Engineer shall return the draft duly 
approved within one day from the date of receipt of the draft and 
the successful Bidder shall get the same engrossed, have the 
correct amount to stamp duly adjudicated by Superintendent of 
Stamps and thereafter return the same duly signed and executed 
on behalf of the successful Bidder, all at his own cost within 3 days 
from the receipt of the approved draft. The signing of agreement 
may be made together or separately for sections with respective 
client / HSCC ltd, on behalf of the client. 
 

29.0           Performance Security 
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29.1 Within 15 days of receipt of the notification of Award from the 
Engineer, the successful Bidder shall furnish to the Engineer a 
Security in the form of a Bank Guarantee from 
Nationalised/Scheduled bank for an amount of 5 percent of the 
Contract sum. The validity of the Performance Security shall be 
upto the end of the Defect Liability Period with 3 months claim 
period after expiry of defect liability period. Performance security for 
the works to be submitted in the name of respective client / HSCC 
(I) LTD depending upon the case. 

 
29.2 In cases, where the aggregate of expected Contract payment would 

at any time exceed the Engineer's estimate of actual work 
performed by more than the amount of Performance Security 
specified in Clause 29.1 such Security shall be increased 
accordingly at the expense of the successful Bidder. 

 
29.3 Failure of the successful Bidder to lodge the required Bank 

Guarantee shall constitute sufficient grounds for the annulment of 
the Award and forfeiture of the Bid Security, in which event the 
Engineer may make the Award to the next lowest evaluated Bidder 
or, if there are no other Bidders, call for new Bids.  
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SPECIFIC CONDITIONS OF CONTRACT 
 

The Conditions of Contract shall be GENERAL CONDITIONS OF 
CONTRACT in Volume I (hereinafter called the General Conditions) as 
modified or added to by the following Specific Conditions of Contract, 
which shall be read and construed with the General Conditions as if they 
were incorporated therewith. 
 
Insofar as any of the Conditions of Specific Conditions of Contract conflict 
or be inconsistent with any of the General Conditions, the conditions of 
Specific Conditions of Contract shall prevail. 

 
30.0  Definitions 
 

a) " EMPLOYER” means Chhattisgarh Medical Services 
Corporation Limited. 

b) "Engineer" means DGM (Civil) of HSCC (India) Ltd. or any 
officer nominated by the Chairman-cum-Managing Director, 
HSCC (India) Ltd. to act as Engineer from time to time. 

 
c) “Site In-charge” means the HSCC incharge of work 

designated by the Engineer 
 
d) "Month" and "Year" and all dates shall be calculated 

according to the Gregorian calendar. 
 
31.0  Insurance of Works 
 

All Insurances referred to in General Conditions shall be effected 
with an Indian Insurance Company incorporated and registered in 
India. All insurances and labour license to be submitted within 15 
days from notification of Award of work. Depending upon the case, 
the insurance cover may be required either together for the whole 
work or separately for both the parts. 

 
32.0  Guarantees 

 
Performance Guarantees, Advance Payment Guarantee, Retention 
money Guarantee and any insurance policies entered into by the 
Contractor under the terms of the Contract, shall stipulate that the 
proceeds of any claim shall be payable to Employers. 
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33.0  Certificates and Payments:  
a) Mobilization Advance  - Deleted  
b) Clause on Mobilization Advance-  Deleted  
c) Clause on Mobilization Advance-   Deleted  
d) The Contractor shall submit to the Engineer after the end of 

each month a detailed statement including measurements 
showing the estimated contract value of the Permanent Works 
executed up to the end of the month together with particulars of 
other amounts to which he is entitled under the Contract. 

 
e) The statement shall be submitted on a printed proforma                                                   

(Prepared at the cost of the Contractor) approved by the 
Engineer along with soft copy of the same in a CD/Pen drive. 
 

  f) The Contractor shall be paid monthly, on the certification of the 
       Engineer, the amount due to him which shall be the sum of the  
                          following amounts : 
 
   i) Subject to and in accordance with Clause 21 of these 

Specific Conditions, the estimated value of the 
Permanent Works executed upto the end of the 
previous month less retention money named in the 
Bid, and 

ii) 75% of the value of materials expected to be 
consumed within 3 months of its delivery at Site for 
Permanent Works on the Site provided the Engineer 
is satisfied that the amounts for such materials are 
reasonable bearing in mind the requirements of 
Works, less deductions, if any as per Clauses 33(f) 
and 37 of these Specific Conditions and other 
Contract conditions. 

 
g)  Clause on Mobilization Advance-   Deleted  
  

 
h)       Retention Money 
 

i)  With in 15 days of award of work, The contractor shall 
furnish a bank Guarantee from any 
nationalised/Scheduled bank for an amount of 2.5%(Two 
& half) of the contract price in the form approved by the 
Engineer and having validity upto completion period with 
a claim period of three months as per format attached at 
Annexure-F. 

      further retention money @ 5% (Five) shall be Deducted  
                                      from each interim certificate from First RA bill subject to a  
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         maximum of 2.5 %(Two & half) of the contract price and  
        shall be released after defect liability period.   
 

Alternatively/or 
 
Retention money at the rate of 10% (ten percent) 
shall be deducted from each interim certificate subject 
to the maximum of 5%(Five percent) of the contract 
price after approval by engineer.          
                            

i)        The Retention Money shall, subject to Clause 60.6 (a) &  
 60.6 (b) of General Conditions of Contract, become due and  

shall be paid to the Contractor  when the Engineer shall 
issue the Taking Over certificate notwithstanding that at such 
time there may be outstanding claims by the Contractor 
against the Employer, provided always that if at such time 
there shall remain to be executed by the Contractor any 
Works ordered during the Defect Liability Period pursuant to 
Clause 49.1, 49.2, 49.3, 49.4 and 50.1 of the General 
Conditions hereof, the Employer shall be entitled to withhold 
payment until the completion of such Works as much of the 
Retention Money as the Engineer may in his absolute            
discretion think fit.  

 
  j) Payment against each monthly R/A bills upon each of the 

Engineer's certificates shall be made by the HSCC (I) Ltd. 
acting for and on behalf of Employer or by the Employer 
directly within 30 working days after such certificate has 
been issued by the Engineer. 

 
   However, 75% of the estimated amount as determined by 

the Engineer of the payment due against the monthly 
running bill shall be paid within 10 (Ten) working days after 
certification by the Engineer in the approved format and 
complete in all respects. 

 
  k) The Engineer may at any time make any corrections or 

modifications to any certificate, which shall have been issued 
by him and shall have power to withhold any certificate if the 
Works or any parts thereof are not being carried out to his 
satisfaction. 

  l) The responsibility for making the payments or meeting other 
obligations to the Contractor in respect of all Works as 
certified by the Engineer shall be that of the Employer and 
not of the Engineer. 

m) After completion of work and prior to final payment, the 
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contractor shall furnish to the engineer, a release of claim 
against the Employer arising out of contract, other than 
claims specifically identified, evaluated and excepted from 
the operation of the release by contractor. 

 
n) Contractor has to submit break up of BOQ rate to facilitate 

approval of interim payment by the Engineer. However final 
decision on break up of rates/ part rates to be paid in parts 
will be taken by Engineer 

 
o) Monthly bill not submitted in approved formats will not be 

accepted. 
p) Contractor shall also be entitled for payment running bills on 

monthly basis or a lesser period, if required, but not less 
than 10% of value of contract.  

 
 
34.0  Settlement of Disputes - Arbitration  
 

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed. 
 
35.0  Address  
 

a. The address of the Employer is as follows : 
 

Managing Director, Chhattisgarh Medical Services 
Corporation Limited, Govt. Of Chhattisgarh, Raipur .  
 

b. The address of the Engineer/representative is as follows 
 

 DGM (Civil) of HSCC (India) Ltd., plot no. E-6A, Sector-1, 
Noida  

c. The address of the Contractor is 
 

________________________________________________ 
 

________________________________________________ 
 

________________________________________________ 
 
36.0  THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE 

34.1 TO THE GENERAL CONDITIONS 
 
36.1  Labour 
 
36.1.1  Engagement of Labour 
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The contractor shall make his own arrangement for engagement of 
all labour, local or otherwise, and, save insofar as the contract 
otherwise provides, for the transport, housing, feeding and payment 
thereof. 
 

36.1.2  Supply of water 
 

The contractor shall provide at his own cost adequate quantity of 
drinking water on the site to the satisfaction of the Engineer’s 
Representative for the use of contractor’s and the Engineer’s staff 
and work people, sub contractor and site visitors. 
 

36.1.3 Alcoholic Liquor or Drugs 
 

The Contractor shall not import, sell, give, barter or otherwise 
dispose of any alcoholic liquor, or drugs, or permit or suffer any 
such importation, sale, gift, barter or disposal by his sub-contractor, 
agents or employees. 

 
36.1.4 Arms and Ammunition 
 

The Contractor shall not give, barter or otherwise dispose off to any 
person or persons, any arms or ammunition of any kind or permit or 
suffer the same as aforesaid. 

36.1.5 Festivals and religious Customs 
 

The Contractor shall in all dealing with labour in his employment 
have due regard to all recognised festivals, days of rest and 
religious or other customs. 

 
36.1.6 Epidemics 
 

In the event of any outbreak of illness of an epidemic nature, the 
contractor shall comply with and carry out such regulation, orders 
and requirements as may be made by the government, or the local 
medical or sanitary authorities for the purpose of dealing with and 
overcoming the same. 

36.1.7 Disorderly Conduct, etc 
The Contractor shall at all times take all reasonable precautions to 
prevent any unlawful, riotous or disorderly conduct by or amongst 
his employees and for the preservation of peace and protection of 
persons and property in the neighbourhood of the works against the 
same. 

 
36.1.8 Observation of legislation etc. 
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The Contractor shall at all times during the continuance of the 
contract comply fully with all existing Acts, regulation and bylaws 
including all statutory amendments and re-enactments and acts 
that may be passed in future either by state or the central 
Government or local authority, including, Indian Workmen’s 
compensation act, contract labour ( Regulation and Abolition ) Act 
1970 and equal remuneration Act1976.Factories Act, Minimum 
wages Act provident fund regulations employees provident fund Act 
and Schemes made under same act, Health and sanitary 
arrangements for workmen, Insurance and other benefits and shall 
keep the employer indemnified in case any action is commenced 
for contravention by the contractor. If the Employer is caused to pay 
or reimburse any amount for non-observance of the provision of 
this clause on the part of the contractor the engineer shall have the 
right to deduct from any moneys due to the contractor or recover 
from the contractor personally any sum required or estimated to be 
required for making good the loss or damage suffered by the 
Employer. all registration and station inspection fees if any in 
respect of his work pursuant to the contract shall be to the account 
of the contractor. 
 

36.1.9 Fair Wages 
 

The contractor shall pay the labours engaged by him on the work 
not less than a fair wages, which expression shall mean, whether or 
time or piecework, the respective rates of wages as fixed by the 
public works department as fair wages for the area payable to the 
different categories of Labourers or those notified under the 
minimum wages act for corresponding employees of the employer 
whichever may be higher. 

 
36.1.10 The contractor shall notwithstanding the provisions of any contract  

to the contrary, cause to be paid a fair wage to the labourers 
indirectly engaged on the works including any labour engaged by 
subcontractor in connection with the said works as if the labourers  
has been immediately employed by him. 

 
36.1.11 Notices 
 

The Contractor shall before he commences the work display and 
correctly maintain in clean and legible condition at a conspicuous 
place on the site notices in English and in a local language spoken 
by the majority of the workers, stating therein the rate of wages 
which have been fixed as fair wages and the hours of work for 
which such wages are earned and send a copy of such notices to 
the Engineer. 
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36.1.12 Wage Records 
 

The Contractor shall maintain records of wages and other 
remuneration paid to his employees in such form as may be 
convenient and to the requirement of the Employer/Engineer and 
the conciliation officer (Central/state) Ministry of labour, 
Government of India, or such other authorised person appointed by 
the central or state government and the same shall include the 
following particulars of each worker: 

 
I) Name works number and grade 
II) Rate of daily or monthly wage. 
III) Nature of work on which employed. 
IV) Total number of days worked during each wage period. 
V) Total amount payable for the work during each wage period. 
VI) All deduction made from the wage with details in each case 

of the ground for which the deduction is made. 
VII) Wage actually paid for each wage period. 

 
36.1.13 The contractor shall provide a wage slip for each worker employed 

 on the works. 
 
36.1.14 The wage record and wage slips shall be preserved for least 12 

 months after the last entry. 
 
36.1.15 Inspection of wage Records 
 

The contractor shall allow inspection of the aforesaid wage records 
and wage slip to the engineer and to any of his workers or to his 
agent at a convenient time and place after due notice is received, 
or to the Employer or any other person authorised by him on his 
behalf. 

 
36.1.16 The Employer and the Engineer or any other person authorised by 

them on their behalf shall have power to make enquiries with a view 
to ascertaining and enforcing due and proper observation of the fair 
wages clause. He shall also have the power to investigate into any 
complaint regarding any default made by the contractor or sub-
contractor in regard to such provision. 

 
36.1.17 The Employer shall have the right to deduct from money due to the 

contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non 
payment of the aforesaid fair wage, except on account of any 
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deduction that may be permissible under any law for the time being 
in force. 

 
36.1.18 Representation of parties 
 

(i) A workman shall be entitled to be represented in 
 any investigation or enquiry under this clause by :- 
 
(a) An officer of a registered trade union of which he is a 

member. 
 
(b) An officer of a federation of trade union to which the 

trade union referred to in previous sub-clause is 
affiliated. 

 
(c) Where the worker is not a member of any registered 

trade union, by an officer of a registered Trade union 
connected with or by any other workmen employed in 
the industry in which the workers is employed. 

 
(ii) The contractor or sub-contractor shall be entitled to be  

 represented in any investigation or enquiry under this clause 
 by an officer of an Association of Employers of which he is a 
 member. 

 
(iii) No party shall be represented by a legal practitioner in any 

Investigation or enquiry under this clause, unless all parties 
agree. 

 
 
36.1.19 Safety Provision 
 

The contractor shall comply with all the precautions as required for 
the safety of the workman by I.L.O convention (NO.62)as far as 
they are applicable to the contract. The contractor shall provide all 
necessary safety applications, gears like goggles, helmets, masks, 
etc. to the workmen and the staff. 
The contractor shall be responsible for observance by his sub 
contractor of the forgoing provisions 
 

36.1.20 Footwear 
 
The contractor shall at his own expense provide footwear for all 
labour engaged on concrete mixing work and all other type of work 
involving the use of tar, cement, etc. to the satisfaction of the 
Engineer or his Representative, and on his failure to do so the 
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Employer shall be entitled to provide the same and recover the cost 
from the Contractor 
 
The contractor shall deliver to the Engineer’s representative at his 
office on the site a return in detail in such form and a such interval 
as the Employer/Engineer may prescribe showing the supervisory 
staff and the number of the several classes of labour from time to 
time employed on the site. 
 

36.2  Variation in price: DELETED 
 
 
36.2.1  Subsequent Legislation 
 

If, after the date seven days prior to the latest date for submission 
of Bids for the Works, there occurs changes to any National or 
State Statute, Ordinance, Decree or other law or any regulation or 
bye-law of any local or other duly constituted authority or the 
introduction of any such statute ordinance, etc. which causes 
additional or reduced cost, the same shall be certified by the 
Engineer and shall be paid by or credited to the Employer and the 
Contract Price adjusted accordingly. Notwithstanding the foregoing 
such additional or reduced cost shall not be separately paid or 
credited if the same shall already have been taken into account in 
the indexing of any inputs to the price adjustments formula in 
accordance with the provisions of Sub-Clauses (1), (2), (3), (4) and 
(5) of this Clause. 

 
The following items are not to be included in the price adjustment 
calculations: 
 
a. Liquidated Damages. 

 
b. Retention money withheld and released. 

 
c. Advance payments in the form of loan and their repayments. 

 
d. Value of any additional or varied work valued at current 

price. 
 

e. Payment to nominated subcontractors included as 
"Provisional sums" or "Prime cost" items in the Contract 
Price. 

 
 
37.0  Taxation   
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The Contractor shall pay all taxes, duties, levies, work contract tax 
etc. of the Government provisions of the Income tax Act or as per 
the advice of the Income Tax Authority. Deduction of Income tax/ 
Works Contract tax/ other taxes shall be made from each certificate 
of payment as per the relevant provisions of the Income tax Act or 
as per the advice of the Income tax Authority/ other Competent 
Authority. 

 
38.0  Co-ordination Meeting  
 

The Contractor shall be required to attend co-ordination meetings 
with the Engineer, the Consultant and other Contractors during the 
period of Contract at any suitable place as instructed by the 
Engineer. All costs incidental to such interaction including providing 
vehicle shall be to the Contractor's account and no claim will be 
entertained by the Employer/Engineer on this account. The 
contractor shall ensure that the meeting is attended only by their 
officials/ representatives at appropriate level and as directed by 
Engineer.   
 
 

38.1  Engineer’s visit to site  
 

The contractor/his representative shall be required to be present 
during periodical site visit of the engineer along with all the 
drawings and details required by the engineer and make a good 
vehicle available to the engineer at their own cost during his period 
of stay in town. The contractor will make all the places accessible 
for the smooth visit of engineer at site. The contractor will take all 
permissions and to make all the arrangements for visit of any place 
or any local authority concerned related to the works. 

  
39.0  Special Applications 
 
39.1  Site Information 
 

The proposed Site for the Construction of 50 bedded MCH wing for  
within the FRU/ CHC at Sakti  at Chhattisgarh, under National Rural 
Health Mission scheme  
 

39.2 Site Development 
 

a) Proper pumping arrangement should be maintained at site for 
removing water from the basement at no extra cost. 
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b) Proper arrangement of security, safety, transportation, 
manpower, lighting arrangement to be maintained during 
execution of works at night. 

 
c) For rapid execution of work, contractor has to arrange their own 

tower crane, batching plant and others machinery, tools and 
tackles needed for the work as given in the submitted PQ 
document. 

 
d) As directed by Engineer Proper barricading to be made so that 

surrounding area free from disturbances. The specifications of 
barricading to be got approved by Engineer. External face of 
barricading to be nicely painted and written the name of 
Employer, consultant & project only. NO sign board of 
contractor is allowed unless permitted by engineer in writing. 

 
e) For diversion of under ground services proper arrangement to 

be made by the contractor with the approval of Engineer.  
 
 
 b) Statutory Requirements 

 
  Contractor is responsible for obtaining approval from local electrical 

inspector & water & Sewer line connection, tree cuttings, 
permission for borewell and others local Statutory bodies etc, if any, 
and any structure made / to be made of work, which is not in the 
approved plan, by the local authority. All the statutory expenditure if 
any shall incur towards payment to the local body for getting local 
Electric inspector, sewer line and water supply connection, any 
other statuary fees etc for Employer will be reimbursed on the 
production of proof of payment. The contractor will be promptly 
extended all assistance in this connection.  
 

39.2.1  Contractor's Working Area 
 

Suitable working area will be provided by the Engineer to the 
Contractor.  The Contractor may have to carry out some cutting / 
filling work for making his working area. The cost of all such Works 
shall be deemed to have been included in the rates and prices 
quoted for the Works and no extra payment shall be made on this 
account. 

 
39.2.2  Contractor's Temporary Structures 
 

The Contractor may, at his own expense and subject to the 
approval of the Engineer and statutory authorities, construct offices, 
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stores, Workshop in the area allocated to him and remove the 
same as per the orders of the Engineer on completion of Works. 
The Contractor shall furnish such details of his Temporary Works 
as may be called for by the Engineer and the Contractor shall 
satisfy the Engineer as to their safety and efficiency. Engineer may 
direct those Temporary work which he considers unsafe or 
inefficient be removed and replaced in a satisfactory manner. The 
Contractor shall immediately follow Engineer's 
directions/instructions. 

 
The Contractor shall make his own arrangement at his own 
expense for labour camp / accommodation of his labour and staff 
and their conveyance to Site as no workers/ staff shall unless with 
the specific approval of the Engineer be allowed to stay within the 
Site. Gate passes shall be issued by the Engineer to authorise the 
Contractor's staff and workers to enter the Site. 

 
 
 
 
39.2.3  Procurement of Various Materials 
 

The Employer will not supply any construction materials required 
for the Works under this Contract. The Contractor must, therefore, 
make his own arrangements for timely procurement of various 
materials including steel and cement. Prior approval of each and 
every material including steel cement, aggregate, bricks etc or any 
other fittings & fixtures to be taken from engineer before its 
procurement to site. However in case of excessive delay in 
procurement of various materials, the engineer may also take 
decision of procurement of material directly and the cost will be 
recovered from the contractor. 

 
39.2.4  Water Supply & Power Supply 
 
  The Contractor shall make his own arrangement for water supply at 

Site for drinking as well as construction purposes at his own cost. 
The Contractor shall also make his own arrangements for power 
supply at Site for construction, testing & commissioning of all 
services and general use at his own cost. 

  Non-availability of power supply and/or water from whatever source 
shall not entail any additional claims or extension of Contract period 
in this account. The contractor will provide water &electricity to the 
Engineer’s office free of cost for the required quantity by the 
engineer’s site office. 
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39.2.5  Site office & Project Coordination Infrastructure 
 
  Contractor has to provide with in 30 days of issue of letter of award, 

at his own cost a reasonably furnished site office accommodation 
for HSCC ( area approx 90 Sqm) having a sample room, Air 
conditioned meeting room & staff rooms along with toilets, 
Electricity, drinking water & pantry, file storage facility along with 
computers & Laser printers and its consumables, a telephone with 
STD facility and vehicle/Car of good running condition inclusive of 
all services like driver, consumables and maintenance etc at any 
time for exclusive use of engineer/HSCC round the clock during the 
currency of the contract till defect liability period to HSCC as per 
requirements given by the Engineer.  

 
  Contractor shall provide within 30 days of issue of letter of award, 

at his own cost (including water charges, electricity charges, 
maintenance charges) a reasonably furnished residential facility to 
Client/HSCC during the currency of the contract.   
 
 

39.2.6  Temporary Fencing 
 
   The Contractor shall at his own expense, erect and maintain in 

good condition temporary fences all around the working premises  
as per specifications & size approved by Engineer/Employer and 
statutory authorities requirements. After the successful completion 
of work all the temporary fencing will be dismantled / removed by 
contractor and all the dismantled/removed material from here shall 
be the property of the contractor. The specification is as under  

  “Providing and fixing and making 2.1M temporary fencing with 24 
gauge GI corrugated sheets with 8mm dia. “L” hooks on MS steel 
structure frame work @ 12 Kgs/Sqm including pit excavation with 
cement concrete 1:4:8 pit filling(1cement : 4 coarse sand: 8 graded 
stone aggregate 40mm nominal size ) or fixed in floor by suitable 
means and painting with primer to steel structure including the two 
or more coats or synthetic enamel paint outside (50% blue and 
50% green synthetic enamel paint as directed by engineer over a 
coat of approved steel primer as per instruction of engineer 
complete. (After the successful completion of work all the 
temporary fencing will be dismantled/removed by contractor and all 
the dismantled/removed material from here shall be the property of 
the contractor)”.On all the fencing work the name of client and 
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consultant will only appear and in no case the name of contractor is 
allowed on any board or sheets of fencing. The format of signboard 
& fencing board will be approved  by Engineer. The suitable place 
& size of board for the name of agency/agencies to be shown by 
Engineer. The Contractor shall, except when authorised by the 
Engineer, confine his men, materials and plant within the Site of 
which he is given possession. The Contractor shall not use any part 
of the Site for purposes not connected with the Works unless prior 
written consent of the Engineer has been obtained. Access shall be 
made to such areas only by way of approved gateways 
   

39.2.7  Mix Design of Concrete 
 

The contractor shall carry out the mix design for the relevant item of 
concrete from reputed institution/laboratories as approved by 
Engineer at his own expenses within 15 days from notification of 
award. Prior approval of engineer is to be taken before the samples 
(Cement, Coarse & fine aggregates) sent to the Institution for Mix 
design. The decision of engineer shall be final and binding for 
above. The design mix required may with or without admixtures. 

 
 
 
39.2.8  Testing of Materials 

 
All materials used in the works shall be subject to inspection and 
test. The Contractor shall carry out sampling of such materials and 
making of concrete test cubes as per the appropriate Indian 
Standards and as directed by the Engineer. The contractor shall 
deliver the samples of materials and concrete test cubes to the site 
office of the Engineer at site office/Site Testing Lab in a manner as 
directed by engineer who will inspect the same and then order for 
testing of materials and concrete cubes.. 

 
The Contractor shall arrange for testing of materials normally in site 
testing lab but samples may be sent outside testing laboratories if 
necessary.                                                                                             
The delivery of the samples shall be undertaken by the Contractor. 
The cost and charges for sampling of materials and concrete cubes 
and delivering the same   to the office of the Engineer and/or other 
places including all incidentals in connection with the same as 
directed by the Engineer and the testing charges there of shall be 
borne by the Contractor and shall be deemed to be included in the 
rates and prices quoted in the Bill of Quantities. The results of the 
tests carried out shall be binding on the Contractor who shall 
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comply with any rectification measures that the Engineer may deem 
fit and order to be executed by the Contractor as a result of testing. 

 
 
39.2.9  Approval of Samples prior to use 
 

The Contractor shall submit the samples of all materials,(Whether 
in list of approved make or not in list of approved make) he 
proposes to use in the Works for prior approval of the Engineer. A 
sample room shall be maintained at Site in which all approved 
samples shall be kept for comparison with materials being used at 
Site.  

 
 
39.2.10 Bar Bending Schedule 
 

Contractor shall prepare bar bending schedules in the prescribed 
proforma as approved by the Engineer for prior approval of the 
Engineer. However, the approval does not relieve the Contractor 
from his liability for bending, placing and binding reinforcements as 
per the approved drawings. 

 
 
39.3 (a) Working drawings/ shop drawings/Design:  
 

The drawings supplied by the engineer have been listed in the 
tender documents.  

 
These drawings are indicating for the purpose of detailing the intent 
and requirement of the contracts. The contractor shall take into 
consideration by space allocated for equipments before ordering 
them to ensured that the equipment would fit in the space provided 
with necessary clearances required as per the relevant standard/ 
manufactures recommendations. 

 
Structural and architectural drawings will be provided by HSCC 
however to ensure the uninterrupted progress of work and timely 
completion, the contractor will do further detailing as per site 
requirement at his own. 
 
Detailing and shop drawings of all services will have to be done by 
the contractor based on the schematics and other details provided 
by HSCC or local authorities. The work will be executed by the 
contractor based on the approved drawings from the concerned 
authority and accordingly contractor will be responsible for 
obtaining final NOC/clearance from concerned authority. 
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The contractor shall submit to the Engineer for approval details of 
all proposed equipments, accessories, equipment characteristics 
and capacity details of all equipment, accessories and devices etc. 
as per the specifications and required by the Engineer. 
 
In case there is delay in any drawings and design viz shop 
drawings, as made drawings etc. in preparation, design, quality, 
submission, etc. HSCC may ask the contractor to change the 
design consultant immediately or get the same done on risk and 
cost of the contractor. 
 
These drawings and details shall also contain details of 
construction, size, arrangement, operating clearances, performance  
 
 
characteristics and capacity of all items of equipments and also 
details of all related items of work by other discipline. 

   
  All drawings to be signed by authorised contractor’s representative 

with name, seal and date before submission to Engineer.  
   
39.4  "AS MADE" Drawings 
 

The Contractor shall supply two complete sets of "As Made" 
Drawings on polyester tracing film 75 micron thick and also on 
computer pen drive and three prints showing details of all the 
Works as executed. The drawings and prints shall be delivered to 
the Engineer within one month of completion of the various 
Sections of the work or at such other times as directed by the 
Engineer. The drawings shall be fully dimensioned with the 
Engineer's standard title block or as approved by the Engineer. The 
cost of making the "As Made" drawings shall be deemed to be 
included in the rates quoted in the Bill of Quantities. 

 
39.5  Monthly Progress Photograph 
 
  The Contractor shall supply to the Engineer a pen drive, negative 

and three prints of colour progress photographs in good quality 
album with two copy at site and one copy at HSCC Head Office of 
such portions of the work in progress or completed works every 
month end or as directed by the Engineer. The pen drive, negative 
and the photographs shall become the property of the Employer. 
The photographs shall be of approximate size 169 mm x 115 mm 
each. The photographs shall be mounted in albums approved by 
Engineer and shall be suitably inscribed and captioned. The albums 
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in a chronological order shall be handed over to the Engineer. No 
pen drive prints or the negatives may be supplied to any persons 
without the authority of the Engineer. All photographs to be taken 
from digital camera and software to be provided for transformation 
it to the computer. The photographs may be up to 100 nos per 
month as required by engineer. An amount of Rs. 10,000/- will be 
deducted from running bill for non-submission of photographs as 
required.  

 
39.6  Programme of Work and Progress Reports 

 
The Contractor shall submit to the Engineer within two weeks of the 
Award of the Contract, six copies of detailed Schedule showing in 
an approved form the estimated dates of commencement and 
completion of different parts of the Works including the expected 
dates for completion of the various Sections of the Works. The 
detailed Schedule shall be such as it can be updated quarterly or 
as directed by the Engineer. Six copies of the revised Schedule  
shall be supplied to the Engineer as and when it is revised. The 
schedule will be in two parts. The first part will consist of schedule 
for detailing & preparation & submission of shop drawings and 
second part of schedule for execution. The schedule will be only 
detailing of original schedule submitted along with tender. 

 
The Contractor shall submit to the Engineer before the second day 
of every week, a progress report for the preceding week showing 
the unto date progress and progress during the preceding week on 
all items of each section of the Works in relation to and in 
consideration of the detailed Schedule. 

 
39.7  Metric Units 
 

Metric units have been used in the specifications and on all the 
drawings. 
 
If any materials described in the Contract or ordered by the 
Engineer are described by dimensions in the metric units and the 
Contractor can not in accordance with the Contract, procure such 
materials in the measure specified in sufficient time to avoid delay 
in the performance of his other obligations under the Contract, but 
can obtain such materials in other measure to dimensions 
approximating to those described in the Contract or ordered by the 
Engineer, then the Contractor shall henceforth give notice to the 
Engineer of these facts stating the dimensions to which such 
materials are procurable in the other measure. As soon as 
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practicable after the receipts of any such notice the Engineer shall 
give an order to the Contractor which shall either 

 
(a) Direct the Contractor to supply such materials to the 

dimensions stated in his said notice to be procurable instead 
of the dimensions described in the Contract or originally 
ordered by the Engineer, or 

 
(b) Direct the Contractor to make some other variation whereby 

the need to supply such materials to the dimensions 
described in the Contract or originally ordered by the 
Engineer will be avoided. 

 
39.8           Field Materials Testing Laboratory 
 
39.8.1.1 The Contractor shall provide ,furnish, man and maintain a 

laboratory at his own cost for the Testing of bricks, concrete cubes, 
construction materials, soil and any other materials in accordance 
with (Indian Standards and CPWD norms etc.) & as per the 
directions of  Engineer. 
 
Whenever directed by the engineer the contractor shall permit other 
contractor working for the employer on the project to use field- 
testing laboratory on payments as fixed by the Engineer. Such 
payments will be made directly by the other contractor using the 
laboratory. 

 
39.8.1.2 The laboratory shall be equipped and manned by the Contractor at 

his own cost with all necessary apparatus to carry out the above 
mentioned tests in accordance with relevant Indian Standards or 
equivalent approved Standards. 
 

  i) Cement testing: 
    
   Tests for fineness, Strength, setting time and soundness in 

 accordance with IS:4031. 
 
  ii) Concrete Testing: 
 
   Test for workability, proportions, density and strength in 

accordance with IS:516 and 1199.In particular the cube 
testing machine shall be cable of exerting a slowly applied 
force up to 200 tonnes and the platens shall be suitable for 
crushing both 150mm and 200 mm cubes. A Vibrating table 
of suitable design shall be provided for compaction of cubes. 
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  iii) Aggregate Testing: 
 

In accordance with IS: 2386 (part I to VIII) for the following 
tests on both fine and coarse aggregates: 

 
a. Sieve analysis 
b. Determination of bulk density and voids on fine 

aggregates only: 
c. Determination of moisture content, specific gravity and 

absorption on coarse aggregates only: 
d. Determination of specific gravity and absorption 

 
39.8.1.3 The contractor shall carryout inspection, testing, checks and also 

shall maintain records of inspection, testing & checks of material, 
works and activities related to construction works in the ISO 9001 
quality system formats, checklists etc. to be given by consultant 
during execution period. After getting approval from the Engineer, 
The contractor shall print at his own cost all forms, tables, formats 
etc.  

39.8.1.4 The laboratory shall be connected to the main water and electricity  
  Services. It shall also be supplied with portable gas equipment. 
 
39.8.1.5 On completion of the Maintenance period, the laboratory is to be  

dismantled and removed from Site. The dismantled materials and 
equipment shall be the property of the Contractor. 
 

40.0 Rates/Prices 
 

The quoted rates/prices for the works shall be complete in all 
respect including all labour, material, plant and machinery, tools 
and tackles, batching plant for RCC work including water & 
electricity,  all taxes, duties, levies, octroi, statutory levies 
applicable from time to time and others as specified in SCC etc. 
The contractors attention is invited towards different floor finish and 
their respective finish levels as indicated in architectural drawings, 
and nothing extra will be payable for  additional mortar bed required 
to achieve uniform finished levels.  The Contractor should quote his 
rates/prices accordingly for the complete items in all respects. 
 

41.0 Compliance of Statutory Obligations for obtaining completion  
Certificates: 
The Contractor shall comply all the statutory obligations and obtain 
all required clearances to implement the project without any 
financial repercussions to HSCC/Employer and ensure all follow up 
actions with the local authorities in this respect for smooth 
completion of the project. All statutory charges to get any NOC, 
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clearances from local authorities to be obtained by the contractor 
and the charges towards the NOC shall be reimbursed after 
submitting the bills/documentary evidences along with RA bills/final 
bill. The contractor is required to obtain all NOC, completion & 
Occupancy certificates from respective local bodies , if any, as 
under:  
 
i) Pollution control Board, ii) Environment clearances, iii) NOC form 
fire department, iv) Lift licence, v) Chief Electrical Inspector CEA, 
vi) Municipal authority vii) Airport Authority, viii) Tree cutting, ix) 
Explosive department, x) Municipal authority for water and sewer 
connection, xi) And any other statutory requirement to occupy the 
building and run the services in all respect. Contractor shall 
organise all inspections of concerned authorities & obtain the 
NOC’s within the time for completion. 
 
The contractor is required to submit the relevant drawings like 
completion Drawings and any other statutory documentary 
requirements of local bodies in copies as per requirement to obtain 
the above etc. at their own cost.  

 
 
42.0 deleted 
 
  
 
43.0  Unpriced Bids 
  The unpriced copies of the purchase orders of major 

items/equipments and of subcontracts placed by the Contractor 
shall be furnished to the Engineer. 

 
 
 
44.0  Milestone 
 

The contractor shall submit mile stones for procurement of all the 
bought out items and completion of all the major activities including 
details of manpower proposed to be engaged for each activity. 
 

 
45.           Approval of Make / agencies 
 
 

a. Engineer may add any equivalent approved make with price                  
adjustment 
 
b. In case of non availability /monopolistic attitude of any approved 
make engineers decision to introduce any other make shall be final 
with suitable price adjustment. 
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c. Approved make of same item under different sub-heads are      
interchangeable.  
 
 
d.  The same criteria for approval of electrical , HAVC, plumbing, 
fire fighting works and other specialised agency will be fallowed, as 
per undertaking submitted by the contractor during pre qualification. 

 
46. RCC WORKS 
 

Suitable batching plant/ Mini Batching Plant  with pumping 
arrangement for a  minimum three storey building    to be installed 
at site for the all RCC works. In case  break down of the batching 
plant suitable alternative arrangement like RMC to be made by the 
contractor to avoid any interruption in RCC work. The alternative 
arrangement of RMC plant with advance engineer’s approval of 
design mix to be kept ready for such emergency so that RCC can 
be readily available within 12 hrs of break down of batching plant.  
 
 

47.   Extra/Substituted items: The items shall be analysed based on  
 following norms :  
 
a) Any extra item/non schedule item will first be analysed based on 

the similar items existing in the BOQ under any sub heads. 
Components of any similar item nearest to the non schedule 
item will be decomposed to get the various sub components of 
material and manpower. I The item will again be composed on 
the basis of requirements taking other components from DAR 
and rates. 

 
b) Components of material, manpower, wastage, profit, sundries, 

etc will be taken from CPWD latest DAR 
 
c) In absence of similar item and In case the components are not 

available in DAR, the same will be taken from actual 
observations made and recorded at site. A register to be made 
for such actual observations to be jointly signed each day of 
observations and put up to the engineer alongwith analysis for 
approval. 

 
d) Actual market rates of the material and bought out items at the 

time of execution of activity will be verified by the site incharge 
of HSCC based on the rates submitted by the contractor 
alongwith his claim for extra items after due consideration  for all 
the project discount on the  market rates of any  item. 
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e) Contractor’s profit on extra items will be as per CPWD norms or 
10% only in case the item in any forms in not available in DAR.  

 
f) The analysis of items enclosing actual observation sheets, 

photocopy of pages of DAR, original paid bills and vouchers to 
be submitted at site. 

 
g) Labour rates will be taken from local body /collector rates of that 

area for minimum wages 
 
The claim and analysis will not be accepted unless proper analysis 
with supporting documents are submitted. 
 
No extra item will be paid unless prior administrative approval of 
engineer is taken in writing for its execution with tentative rates and 
total cost involved. 
 

48.  Financial capability:  The contractor must have the financial 
capability to continue the work uninterrupted at site for four months 
even if payment is not made.  
 
No time extension will be considered for delay in payment.  

 
 
49. Details required along with submission of running/final bills to 

the Engineer 
 

Clause 33.0 under Certificates & Payment contractor is required to 
submit following details/documents along with every running/final 
bill without which bills will not be processed. 

 
1. Bills of every section of work as provided in BOQ to be prepared 

separately and submitted all together. In case there is no billable 
amount of any section of work, the same should be clearly 
indicated zero value during the period of bill. 

 
2. Complete measurement details along with location of each 

measurement should be clearly indicated. 
 
3. Authorised representative of contractor with name & seal to sign on 

each page of bill submitted. 
 
4. Carryover and brought forward   for each & every quantity to be 

indicated in the bill. 
 

5. The running bill should contain the measurement of items executed 
during the period of bill. Full measurement may be given in pre 



 

 NRHM/CG   SCC-Page - 49   

 

final/ final bill. The measurement of all concealed items should be 
made before covering them. 

 
6. All the copy of challan of materials, bills and test certificates 

specially of the items on which secured advance has been claimed 
, steel, cement, sand, aggregates, bricks, any plumbing material, 
Aluminium, waterproofing material etc. should be submitted 
alongwith the every bill to the Engineer.  Actual measurement of 
secured advance to be submitted for verification of Engineer. Rate 
of secured advance material to be verified by Engineer 
independently. Secured advance on approved make material will 
only be payable. 

     
7. Manufacturer Catalogue for aluminium and other items for 

verification of standard unit weight and checking that material is as 
per specification should be submitted. 

 
8. Weight slip of reinforcement steel and aluminium and any other 

material as required by Engineer Representative from 
authenticated source like Dharam Kanta should be submitted. 

 
9. The computerised soft copy of the entire bill shall be submitted 

alongwith the bill.  
 

10. Correction as made by Engineer Representative should be 
incorporated by the contractor and corrected copy in three copy 
should be submitted for payment. Date of submission of bill will be 
reckoned from the date of submission of corrected bill.  

 
11. Material consumption statement should be submitted alongwith 

every bill. 
 

12. Bill should be indexed properly and each page and correction if any 
should be signed and stamped by the authorised representative of 
he contractor and acceptance should be given. 

 
13. Copy of challan of submission of PF & ESI and any other relevant 

as required from time to time should be submitted.   
 

14. Contractor shall maintain a check list at site duly marked on 
drawing for the items/works already measured till previous bill 
should be submitted along with the bill. 

15. Register for steel, cement, water proofing material, concealed item 
etc. should be maintained at site in the standard format of CPWD 
duly modified by Engineer Representative as per requirement. 
Monthly statement should be submitted along with the bill. 
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16. Power of attorney of authorized person on behalf of contractor to be 

submitted. Contractor must ensure that all papers /Measurement 
book to be signed by authorized person with measurement date, 
date of start & date of completion etc. 

 
17. Copy of duly certified bank guarantee from bank, performance BG, 

insurance policies as required in terms of contract to be enclosed 
with first RA bill.  

18. All overwriting, alterations have been countersigned by the 
authorized person with date. 

 
19. Approval of extra item if any conveyed to be enclosed. 

 
20. Contractor must ensure, in case of time extension, confirmation of 

extended validity of insurance, performance BG upto Defect liability 
period as per contract and a copy of approved time extension to be 
submitted. 

   
21. Contractor must authorise their representatives competent for 

verification of measurement at site and these person should be 
available at site. 

 
22. Contractor is required to submit all test certificates of items claimed 

in bill for payment or for secured advance payment. Any item not 
meeting the test criteria’s will not be considered for payment.  

 
23. All the pages and enclosures of bills to be stamped with name and 

designation of the person with full signature of contractor’s and 
HSCC’s site incharge before submission to the engineer.  

 
In addition to above any other document and details as required for 
checking, verification and timely processing of bill.      

 
 
 
50. Terms & Conditions of Pre-qualification 
 
All the terms & conditions & prequalification criteria’s of prequalification 
document of invitation of prequalification are to be strictly complied during 
tenancy of contract.    
 
51. MOST IMPORTANT: 
 
In case the contractor fails or defaults to complete the work or part of work or part 
of any items of work or the progress of work by contractor is found unsatisfactory, 
then HSCC for and behalf of the client after giving 15 (fifteen ) days prior notice, 
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may take suitable action in the interest of the project and in terms of the contract 
to get the works completed by HSCC himself  by deploying manpower, material 
etc. or by deputing another agency . The cost of the materials manpower and 
other resources etc. incurred for completing the balance work shall be charged at 
the risk and cost of the contractor and penalty shall be imposed on the contractor  
as deemed fit in terms of the contract. 
 
52. MILESTONES TO BE ACHIEVED DURING THE CONTRACT PERIOD 
 

a)  1/8th of the value of entire contract work up to 1/4th of the period allowed 
for completion of construction.   

b) 3/8th of the value of entire contract work up to 1/2nd of the period allowed 
for completion of construction.   

c) 3/4th of the value of entire contract work up to 3/4th of the period allowed 
for completion of construction.   

 
An amount equivalent to 1% of contract value shall be withhold on each 
milestone if the above milestones are not achieved on time.  

 
Further, if milestone as mentioned at sr. no.  (a) above is not achieved and 
amount withhold but if the next milestones of sr no. (b) or (c) above 
achieved on time, the amount withhold due to non achieving of previous 
milestones shall be released immediately and if the entire work is 
completed on time then all the withhold amount of previous milestones 
shall be released immediately after approval of Engineer.  

 
53.  Funds follow up:  
 

Contractor has to follow with the state government/Client to get the funds 
released in case of delay in releasing the funds.  
 

54.  Handing over:  
 

Handing over of the project/works to the state Government/Client shall be 
the sole responsibility of contractor.   
 

55.  Deployment of Manpower:  
 

Contractor should post one full time supervisor during Defect Liability 
Period at project site to rectify all defects & other related works. Further 
the minimum manpower deployment during currency of contract is as 
follows:  
1. Civil Engineer : 02 Numbers  
2. Electrical Engineer : 01 Number 
3. Billing Engineer : 01 Number  
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56. Extra works:   
 

If the performance of the executing agency/contractor is found satisfactory 
and if required they may be offered another similar building part or full on 
the other location in the state on the same rate and terms & conditions of 
the existing contract. The value of the other works may be less or more 
than the present contract and the variation clause of the tender for this 
shall not be applicable.  
 

57. Dismantling:   
 

If any dismantling fall in the construction area agency has to dismantle all 
the structure including foundation/substructure and subsequently the 
dismantled material to be deposited to client failing which suitable 
deduction shall be made.  
 
 

58. Meeting shall be held at Delhi/Client offices/ Sites. The expenditure 
for these meetings shall be borne by Client. Further the expenditure 
pertains to inspection and third party quality check shall also be  
borne by Contractor.    

 
59. Concreting also allowed to be done either by Ready Mix Concrete or 

Weight Batcher.  
 
60.  In case of stoppage of query for any construction materials like 

sand, aggregate and Bricks etc, the agency has to arrange all 
materials from any where of India for uninterrupted progress of 
works.  
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ADDITIONAL SPECIFIC CONDITION OF CONTRACT 
 

AND 
 

SPECIFICATIONS 
 
 (A)  GENERAL   
 
Scope of work broadly consisting of the following modules but not limited to only 
these: 
 

1.  Construction of 50 bedded MCH wing for FRU/ CHC Sakti  at 
Chhattisgarh, under National Rural Health Mission scheme including all 
finishing works, all plumbing works, all sanitary, works, Electrical, HVAC  and 
development works etc (if any) under National Rural Health Mission scheme. 

2. Relocation of existing services (if any) etc. complete in all respect. 
3. Horticulture work wherever required. 

Any material and inventory which is in usable condition will have to be handed 
over to State District Hospital Authorities or as the case may be,and its receipt to 
be submitted to the engineer. In case the usable material and inventories are not 
handed over or the receipt not submitted then the amount as per advise of the 
District Hospital Authorities will be deducted from the bills. 
 
The work on all the modules will be taken up simultaneously by deploying 
independent team of labor, supervisor etc. to that particular module. 
 
A. Shut down of electrical, Water supply, sanitary or any other services will 

have to be taken by properly by making a request to FRU/ CHC 
Authorities  in writing at least 3 days in advance so that existing system is 
not affected. 

B. Agency has to make temporary barricading of work site by putting 
curtains, sheets etc. for making the patient care area of hospital sound 
and dust proof. 

C. If required, there will be no working during day and it will be allowed only 
at nights. The execution area to be made for temporary use of patient care 
during day. 

D. Any statutory approvals required for demolition, carriage of material, 
addition or deletion of temporary or permanent structure will be taken by 
the agency. Payments made towards statutory charges will be reimbursed 
to the agency. 

 
The following facilities are also required to be provided during execution of work :  
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1. Safety barriers 
2. Safety tapes 
3. Safety officer 
4. Use of safety jacket, caps and shoes and other safety norms 
5. Provision for electricity and water during construction 
6. Scaff folding provision for support of existing structure during 

construction 
7. Outer lights 
8. Traffic warden/guards 
9. Approval from local authorities 
10. Round the clock working for contractor in shifts 
11. Defect liabilities on total work 
12. non vendor based specification  
13. Waterless urinals, audio visual console for information system 
14. Plywood barrier outside working area 
15. External lighting 
16. Total electrical load  
17. Total water requirement 
18. Signage’s – special module– Alphabets and back lighting 
19. Exhaust and ventilation in toilets. 
20. Provision of site office and manpower 
21. Anti skid strips on ramp  
22. Outdoor land scaping 
23. Provision for new electrical load and water supply need 
24. Round the clock working permission from District Hospital Authorities. 

 
Further, The following conditions may also include in contract :   

  
1 The following Additional Specific Conditions and specification shall be 

read in conjunction with General Conditions of Contract and Specific 
Conditions of Contract. If there are any provisions in these Additional 
Specific Conditions which are at variance with the provisions in the above 
mentioned documents, the provisions in these Additional Specific 
conditions shall take precedence. 

 
2 The contractor shall be obtain all approvals/ permissions from local/ 

statuary bodies during progress of works for dismantling/ demolition, 
additional/ alteration etc of any existing structure/ building or part of it.  

 
3 The contractor shall check & ensure design, safety requirements & 

sustainability of existing structure on account of additions/ 
alterations/dismantling works.     

 
4. Contractor shall make all arrangement of water, electricity, HVAC( if any), 

fire fighting and any or part of services of the existing premises/hospital 
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shall run uninterruptedly during execution of work. However if required to 
hold/interrupt any or part of services to execute the work, prior approval 
required to be obtained from concerned department/officials.  

 
 
 
 
 

ADDITIONAL SPECIFIC CONDITION OF CONTRACT 
 

AND 
 

SPECIFICATIONS 
 
 (B)   RELATING TO CIVIL, PLUMBING & fire fighting WORKS 
 
1.0  General 
 
1.1  The following Additional Specific Conditions and specification shall 

be read in conjunction with General Conditions of Contract and 
Specific Conditions of Contract. If there are any provisions in these 
Additional Specific Conditions which are at variance with the 
provisions in the above mentioned documents, the provisions in 
these Additional Specific Conditions shall take precedence. 

 
1.2  These additional specific conditions and specification shall be 

considered as an extension and not as a limitation of obligation of 
the preference. 

                                                                                                                                                                                                                                                   
  * The CPWD General Specification for Electrical works: Part V 

Down Comer System for fire fighting-latest issue. 
Termination used in the bid shall also be accordance with 
CPWD. 

 
  * For items not covered in CPWD Specification, the work shall 

be done as per the latest relevant IS Code of practice. 
 
  * For item not covered by any of the above the installation 

shall be done as directed by the Engineer and as per sound 
engineering practices. 

 
2.0  Scope of Contract 
 
2.1  The scope of work covers the supply, erection, testing and 

commissioning of the Civil, Plumbing, Fire Fighting & Electrical 
Systems, Air- conditioning ( if any)  & Landscaping works which 
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also includes design & preparation of structural and all other 
detailed shop drawings, testing and commissioning of components 
and accessories. 

 
  * Civil works, plumbing & Fire Fighting works ( to the extent in 

the BOQ). 
  * Electrical works. 
 
2.2  The work shall be carried out in conformity with the plumbing 

drawings and the requirement of architectural, electrical, structural, 
and other specialised service drawings by the agency approved by 
Engineer. 

 
2.3  The Contractor shall make provision of hangers, sleeves, structural 

openings and other requirements well in advance to hold up 
progress of the construction schedule. 

 
2.4  The said Contract comprises of furnishing of all materials, 

equipment, labour & transportation etc. necessary to render the 
installation fully operational as per the intent of specification and 
drawings, including any necessary adjustment or corrections. The 
installation shall be all in conformity with local laws covering such 
installation. 

 
3.0  Contract Drawings 
 
3.1  The drawings issued with the Bid are diagrammatic only and 

indicate the extent and general arrangement of the installation. 
Drawings shall not be scaled. 

 
3.2  The Contractor shall follow the Bid drawings for preparation of his 

detailed sanitary, plumbing & fire fighting & Shop drawings and for 
subsequent installation work. He shall check the drawings of other 
services to verify spaces in which his work will be installed. The 
Contractor shall examine all Architectural, Structural, Plumbing and 
other services drawings before starting the work and report to the 
Engineer any discrepancies and obtain clarification. Any changes 
found essential to coordinate installation of this work with other 
services, shall be made with prior approval of the Engineer. 

 
4.0  Shop Drawings 
 
4.1  With in two weeks after Award of the Contract, the Contractor shall 

furnish for approval of the Engineer, three sets of detailed sanitary, 
plumbing, fire fighting ( external & internal), Pump room & Shop 
drawings of all equipment and materials required to complete the 
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work as per specifications. These drawings shall contain details of 
construction, size, arrangement, operating clearances, performance 
characteristics, and capacity of all items of equipment, as also the 
details of all related items of work of other trades. All shop drawings 
to be made in accordance with latest fire safety norms & to be got 
approved by the authorities before it is finally approved by Engineer 
before start of work. 

 
4.2  All drawings necessary for assembly, erection, maintenance, repair 

and operation of the equipment shall be furnished and different 
parts shall be suitably numbered for identification and ordering of 
spare parts. 

 
4.3  When the Engineer makes any amendments in the above 

drawings, the Contractor shall supply fresh sets of drawings with 
the amendments duly incorporated, along with the drawings on 
which corrections were indicated. 

 
4.4  No material or equipment may be delivered or installed at the job 

Site until the Contractor has in his possession, the approved Shop 
drawings for that particular material or equipment. 

 
4.5  After approval of the drawings by the Engineer, the Contractor shall 

further furnish six sets of Shop drawings for the exclusive use of 
and retention by the Engineer. 

 
4.6  Approval of drawings by the Engineer shall not relieve the 

Contractor of any part of his obligation to meet all the requirements 
of the Contract or of the correctness of his drawings. The 
Engineer's approval of specific item shall not mean the approval of 
the assembly of which it is a component. The Contractor shall be 
responsible for and is to bear the cost for all alternations of the 
works due to discrepancies or omission in the drawings or other 
particulars supplied by him, whether such drawings have been 
approved by the Engineer or not. 

 
4.7            Where the work of the Contractor has to be installed in close 

proximity to, or will interfere with the work of other trades, the 
Contractor shall assist in working out the space conditions to make 
a satisfactory adjustment. If so directed by the Engineer, the 
Contractor shall prepare composite working drawings and sections 
to a suitable scale not less than 1:50, clearly showing how his work 
is to be installed in relation to the work of other trades. If the 
Contractor installs his work before coordinating with other trades, or 
so as to cause any interference with the work of other trades, he 
shall make all the necessary changes without extra cost. 
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4.8    All shop drawings and detail drawings will be made as per     

 requirements of local authorities and tender drawings incorporating 
all latest regulations and requirements. No separate drawings will 
be, issued for making shop drawings. 

 
 
 
 
5.0  Samples and Catalogues 
 
5.1  Prior to ordering any equipment/ material/ system, the Contractor 

shall submit to the Engineer, the catalogues, along with samples 
from approved list of manufacturers. No material shall be procured 
prior to the approval by the Engineer. 

 
5.2  Approval of Materials  

 
All materials used on the Works shall be new and of the best quality 
available, conforming to the relevant specifications and as per good 
Engineering practice. Prior approval shall be obtained in writing 
from the Engineer for all materials proposed and when necessary, 
approved sample duly identified and labelled shall be deposited 
with the Engineer and shall be kept at Site. List of approved make 
indicates make / manufacturer generally acceptable but final choice 
of make / manufacturer of material & models shall be with the 
Engineer. 

 
6.0  Material and Equipment 
 
6.1  All material and equipment shall conform to the relevant Indian 

Standards. 
 
6.2  Where interfacing occurs, equipment shall be mutually compatible 

in all respects. 
 
6.3  Where an item of equipment, other than as specified or detailed on 

the drawings, is approved by Engineer, requires any re-design of 
the structure, partitions, foundation, piping, writing or any other part 
of the mechanical, electrical or architectural layout, all such re-
design, and all new drawings and detailing required therefore, shall 
be prepared by the Contractor at his own expense and approval 
obtained by the Engineer. 

 
6.4  All similar equipment, materials, removable parts of similar 

equipment etc. shall be inter-changeable with one another. 
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7.0  Conformity with Statutory Acts, Rules and Standards 
 
7.1 The installation shall be in conformity with the Bye-laws 

Regulations and Standards of the local authorities applicable to the 
installations. But if the specifications and drawings call for a higher 
standard of materials and/or workmanship than those required by 
any of the above regulations and those required by any of the 
above regulations and standards, then the specifications and 
drawings shall take precedence over the said Regulations and 
Standards. 

 
7.2 However, if the drawings or specifications required something, 

which violates the Byelaws and Regulations, then the Bye-laws and 
Regulations shall govern the requirement of this installation. 

 
7.3           Indian Standards : The System / Components shall conform to 

relevant Indian standards wherever they exist and to the national 
Building Code Amended up to date. 

 
7.4  Nothing in these Specification shall be constructed to relieve the 

contract of his responsibility for the design. Manufacture and 
installation of equipment with all its accessories in accordance with 
applicable statutory regulations and safety codes in force. 

 
 
8.0  Technical Data 
 
8.1  Deleted 
 
9.0  Manufacturer's Instructions 
 
9.1  Where manufacturers have furnished specific instructions relating 

to the materials and equipment used, covering points not 
specifically mentioned in these documents, manufacture's 
instructions shall be followed. 

 
10.0  Training and Operating Instructions 
 
10.1  If required by the Engineer, the Contractor shall at no extra cost 

train members of the maintenance staff either at his or the 
subcontractor's workshop or at such other place or places as may 
be considered suitable by the Engineer. 

 
10.2  Upon completion of all work and all tests, the Contractor shall 

furnish the necessary skilled labour and helpers for operating the 
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entire installation for a period of fifteen (15) working days. During 
this period, the Contractor shall instruct and train the Engineer's 
representative in the operation, adjustments and maintenance of all 
equipment installed. 

 
10.3  The Contractor shall submit to the Engineer a draft copy of 

comprehensive operating instructions and maintenance schedule 
for all systems and equipment including in this Contract. This shall 
be supplemented, not substituted, by manufacturer's operating and 
maintenance manuals. Upon approval of the draft, the Contractor 
shall submit to the Engineer four (4) complete bound sets of 
operating and maintenance schedules along with manufacturers 
printed literature. 

 
 
11.0  Inspection and Testing 
 
11.1  The Engineer reserves the right to request inspection and testing at 

manufacturer's Works at all reasonable times during manufacture of 
items for this Contract. 

 
11.2  The Engineer or his authorised representative shall have full power 

to inspect the materials and workmanship at the Contractor’s Works 
or at any place from which the materials or equipment is obtained. 
Acceptance by the Engineer of any material or equipment shall in 
no way relieve the Contractor of his responsibility for meeting the 
requirements of the specifications. All incident expenditure like 
travelling, boarding and lodging etc shall be born by the contractor. 

 
11.3  Routine and typical tests for the various items of equipment shall be 

performed at the Contractor's Works and test certificates furnished. 
If required by the Engineer, the Contractor shall permit the 
authorised representative of the Engineer to be present during any 
of the tests. 

 
11.4  After installation has been virtually completed, the Contractor shall 

carry out under the direction and in the presence of the 
representative of the Engineer such tests and inspections as have 
been specified, or as the representative shall consider necessary to 
determine whether or not the full intent of the requirements of the 
drawings and specifications have been fulfilled. In case the work 
does not meet the full intent of the drawings and specifications and 
further tests are considered necessary, the Contractor shall carry 
them out and bear the expenses thereof. 
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11.5  The Contractor shall provide all necessary instruments such as 
Theodolite, Dumpy level, steel tapes, weighing machine, plumb 
bobs, spirit levels, hammers, micrometers, thermometers, hydraulic 
testing machine, smoke test machine and labour for testing. The 
Contractor shall make adequate records of the test procedures and 
readings, shall repeat any tests requested by the Engineer and 
shall provide test certificates signed by an properly authorised 
person. Such test certificates shall cover all Works. All such 
equipments shall be tested for calibration at any approved 
laboratory. 

 
11.6  If test fail to demonstrate the satisfactory nature of the installation 

or any part thereof, then no claims for the extra cost of 
modifications, replacement or retesting will be considered. The 
decision of the Engineer shall be regarded as final as to what 
constitutes a satisfactory test. 

 
11.7  The above general requirements as to testing shall be read in 

conjunction with any particular requirements specified elsewhere. 
 
12.0  Test Certificates 
 
  The contractor shall submit test certificates for all the materials / 

systems. These shall be issued by a government recognized 
inspection office certifying that all Equipment, Materials, 
Construction and function are in agreement with the requirements 
of these specification and accepted standards. 

 
13.0  Performance Guarantee/Retention Money 
 
13.1  It is clearly understood that the specifications, drawings, schedule 

of quantities for fire fighting system are for bidder’s guidance only. 
The bidder shall carry out necessary calculation and provide 
alternative equipment required to achieve the specified level of fire 
fighting required for human safety. Complete sets of Architectural 
Drawings are available at site in the Engineer’s office and reference 
may be made to these drawings as required for calculations or for 
other details. The contractor shall also guarantee that performance 
of various equipments, individually, shall not be less than, the 
quoted ratings. 

 
14.0  Quiet Operation and Vibration 
 
14.1  All equipment shall operate under all conditions of load without any 

sound or vibration, which is objectionable in the opinion of the 
Engineer. In case of rotating machinery, sound or vibration 
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noticeable outside the room in which it is installed or annoyingly 
noticeable inside its own room, shall be considered objectionable. 
Such conditions shall be corrected by the Contractor at his own 
expense. 

 
15.0  Accessibility 
 
15.1  The Contractor shall locate all equipment, which must be serviced, 

operated or maintained in fully accessible positions. The exact 
location and size of access panels, required for each valve or other 
devices requiring attendance, shall be finalised and communicated 
well in time, to be provided in the normal course of work, failing this, 
the Contractor shall make all the necessary repairs and changes at 
his own expense. 

 
 
16.0  Electrical Installation 
 
16.1  The electrical installation shall be in total conformity with the control 

wiring drawings prepared by the Contractor and approved by the 
Engineer & shall be connected and tested in the presence of an 
authorised representative of the Contractor and of the Engineer. 

 
16.2  It is to be clearly understood that the final responsibility for the 

sufficiency, adequacy and conformity to the Contract requirements 
of the electrical installation work lies solely with the Contractor. 

 
17.0  Completion Certificate 
 
17.1  On completion of the installation, a certificate shall be furnished to 

the Engineer, by the Contractor, countersigned by the licensed 
supervisor under whose direct supervision the installation was 
carried out. This Certificate shall be in the prescribed form as 
required by the local authority. On the basis of this certificate, the 
Contractor shall arrange for inspection of installation by the 
concerned local authorities. 

 
17.2  The Contractor shall be responsible at his own cost for getting the 

installation duly approved by the Authorities concerned. 
 
18.0  Completion Drawings 
 
18.1  At the completion of the work in all respects, the Contractor shall at 

his own cost submit to the Engineer 4 (four) sets of layout drawings 
drawn at the approved scale indicating the installation. These 
drawings shall clearly indicate the complete plant layouts, and 
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piping layouts, location wiring, exact location of all the concealed 
piping, valves, controls, wiring and other services. The Contractor 
shall also submit 4(four) sets of consolidated control diagrams, 
technical literature on all automatic controls and complete technical 
literature on all equipment and materials. The Contractor shall 
frame under glass, in the plant room all consolidated control 
diagrams and all piping diagrams. 

 
19.0  Rates 
 
19.1  Quoted rate includes any materials, equipment, appliances and 

incidental work not specifically as being furnishing or installed, but 
which are necessary and customary to make a complete 
installation. 

 
19.2  The Contractor shall check at all stages and supervise at the point 

of connection the associated civil, electrical and plumbing works 
like underground and overhead tanks, power supply and installation 
of makeup water connection, drain connection in the fire fighting 
tanks and vicinity of plant room etc. In case of any discrepancy, all 
rectifications etc, required as a failure to do so, shall be carried out 
by the Contractor at his own expenses. 

 
20.0  Check List  
 
20.1  The Contractor shall provide to the Engineer 4(four) copies of a 

comprehensive maintenance checklist and shall post a copy of it in 
the Plant Room. The checklist shall be a list of each piece of 
equipment in this Contract, and shall provide a space for each of 
the next fifty-two weeks to record the maintenance provided to and 
status of various equipment. Each month at the time of inspection, 
the Contractor shall certify on this check list that he has examined 
each piece of equipment and that, in his opinion, it is operating as 
intended by the manufacturer, and that all necessary intention has 
been performed. 

 
21.0  Repairs 
 

All equipment that requires repairing shall be immediately serviced 
and repaired. During the maintenance period, all parts and labours 
shall be furnished at no extra cost to the Engineer. 

 
 
22.0  Control System 
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During the maintenance period, once each month the Contractor 
shall check all controls in various areas to ensure that these are 
functioning as designed. This shall apply to all pressure switches 
and pressure gauges, contactors, relays, controller switches, high 
and low pressure cut-outs etc. 

 
23.0  Reference Points 
 
23.1  Contractor shall provide permanent bench marks, flag tops and 

other reference points for the proper execution of work and these 
shall be preserved till the end of Works. 

 
23.2  All such reference points shall be in relation to the levels and locations, 

given in the Architectural and plumbing drawings. 
 
 
24.0  License and Permits 
 
24.1  Contractor shall hold a valid plumbing, electrical, HVAC license issued by 

the Municipal Authority or other competent authority under whose 
jurisdiction the work falls. 

 
24.2  The contractor has to take all the approvals of local bodies for all the 

addition/deletion over the approved building plans. The 
documents/drawings to be prepared and submitted in the manner desired 
by them after the same is approved by HSCC. Contractor has to take 
approvals of entire/Part works if required before start of works. Contractor 
will be held responsible if any work at site is carried out without having 
approval of municipal or local bodies. 

 
24.3  Contractor shall keep constant liaison with the competent Municipal or 

other authority and obtain approvals and connections for all drainage and 
water supply works carried out by him. 

 
24.4  Contractor shall obtain from the competent Municipal Authority 

completion certificates with respect to his work as required for occupation 
of the building. 

 
24.5  Before start of HVAC, Electrical, ATT, Water proofing, Fire Fighting, Fire 

alarm system, PA System, EPABX System, Horticulture Works, 
aluminium works, stainless steel works, signages works etc. The 
contractor must take approval of agencies from engineer (As applicable). 

 
24.6  Any fees deposited in connection with the work on behalf of the Client in 

Statutory bodies, Corporations, Government departments, etc. shall be 
paid by the Contractor and the same shall be reimbursed on production of 
original vouchers. Necessary endorsement / application if required shall 
be arranged from the Employer by the Engineer. 

 
25.0  Cutting and Making Good 
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25.1  No structural member shall be chased or cut without the written 

permission of the Engineer. 
 
 
C)  RELATING TO ELECTRICAL INSTALLATIONS 
 
1.0  General 
 
1.1  The following Additional Specific Conditions shall be read in 

conjunction with General Conditions of Contract and Specific 
Conditions of Contract. If there are any provisions in these 
Additional Specific Conditions which are at variance with the 
provisions in the above mentioned documents, the provisions in 
these Additional Specific Conditions shall take precedence. 

 
2.0  Regulations and Standards 
 
2.1  The installations shall conform in all respects to Indian Standard 

Code of Practice for Electrical Wiring Installation IS : 732-1989 and 
as per  latest CPWD General Specification for Electrical Works 
(Part I, II & IV). It shall also be in conformity with the current Indian 
Electricity Rules and regulations in so far as these are applicable to 
the installations. Wherever these Additional Specific Conditions 
calls for a higher standard of material and/or workmanship than 
those required by any of the above regulations, then this Additional 
Specific Conditions shall take precedence over the said Regulation 
and Standards. External works & fire detection & alarm system 
works to be done as per CPWD specification & relevant IS codes. 

 
3.0  Rates 
 
3.1  The rates bided shall be for complete items of work inclusive of all 

taxes, statutory charges and all other charges for items contingent 
to the work, such as, packing, forwarding, insurance, freight and 
delivery at Site for the materials to be supplied by the Contractor, 
watch and ward of all materials for the Internal & external, Electrical 
Installation testing & commissioning work including water & power 
for successful installation, testing & commissioning work at Site and 
getting approvals & permanent electricity connection from 
concerned local body(s) etc. 

 
4.0  Completeness of Bid 
 
           All sundry fittings, assemblies, accessories, hardware items,  
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  foundation bolts, termination lugs for electrical connections as 
required, and all other sundry items which are useful and necessary 
for proper assembly and efficient working of the various 
components of the work shall be deemed to have been included in 
the Bid rates and prices, whether such items are specifically 
mentioned in the Bid documents or not.  

 
 
 
5.0              Works to be done by the Contractor 
 
5.1  Unless and otherwise mentioned in the Bid documents, the 

following works shall be done by the Contractor, and therefore their 
cost shall be deemed to be included in their rates and prices: 

 
i. Foundations for equipments and components where 

required, including foundation bolts 
 

ii. Cutting and making good all damages caused during 
installation and restoring the same to their original finish 

 
iii. Sealing of all floor openings provided by him for pipes and 

cables, from fire safety point of view, after laying of the same 
 

iv. Painting at site of all exposed metal surfaces of the 
installation other than pre-painted items like fittings, fans, 
switchgear/ distribution gear items, cubicle switch board etc. 
and erection, shall however be rectified to the satisfaction of 
the Engineer 

 
v. Testing and commissioning of complete installation 

 
6.0  Tools for Handling and Erection 
 
6.1  All tools and tackles required for handling of equipments and 

materials at Site of work as well as for their assembly and erection 
and also necessary test instruments shall be the responsibility of 
the Contractor. 

 
7.0  Terminology & Scope 
 
7.1  Terminology & scope for this project shall be as per CPWD 

Specification for Electrical Works (Part I - Internal) - latest & 
External Works - Part II -  latest. 

 
7.2  Measurement  
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  Measurement shall be as per CPWD specifications Part – I ( 

Internal ) & Part - II ( External) unless otherwise specified in the 
technical specifications / BOQ. 

 
8.0  Drawings 
 
8.1  The drawings indicate the extent and general arrangements of the 

fixtures, controlling switches, wiring system etc. and are essentially 
diagrammatic. The drawings indicate the points of termination of 
conduit runs and broadly suggest the routes to be followed. The 
Contractor shall submit six sets of working electrical drawings 
based on tender drawing including reflected ceiling plan 
coordinating other essential building services for HSCC approval. 
Contractor has to make necessary changes if any as per comments 
given by HSCC before execution. The work shall be executed as 
indicated in the approved drawings, however any minor changes 
found essential to co-ordinate the installation of this work with the 
other trades shall be made without any additional cost of owner. 
The drawings are for guidance of the contractor and exact 
locations, distance and levels shall be governed by the building. 
The Contractor shall examine all architectural, structural, plumbing 
and sanitary & electrical drawings before starting the work and 
report to the Engineer any discrepancies, which in his opinion 
appear on them and get it clarified. Contractor shall not be entitled 
to any extras for omissions or defects in electrical drawings or when 
they conflict with other services work. 

 
9.0  Conduit/ Trunking Layout 
 
9.1  Prior to the laying of the conduits and trunking, the Contractor shall 

examine/ study drawings and report to Engineer in case he desires 
to make any changes from Consultant proposed conduit layout plan 
and shall get the same approved from HSCC. 

 
10.0  Shop Drawings( As applicable with reference to the BOQ) 
 
10.1  The Contractor shall prepare and submit to the Engineer for his 

approval detail shop drawings of Main & Sub Distribution Boards, 
Distribution Boards, special pull boxes, light & fan switch boards, 
telephone distribution boards, FDA system and lightning protection 
system and other equipment to be procured/ fabrication by the 
Contractor within 15 days of signing of the above items required to 
complete the electrical installation in all respect. 
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11.0  Manufacturer's Instruction  
 
11.1  Where manufacturers' have furnished specific instructions, relating 

to the materials used in this job, covering points not specifically 
mentioned in these documents, these instructions shall be followed 
in all cases. 

 
12.0  Materials & Equipment 
 
12.1  All materials and equipment shall be ISI marked and shall be of the 

approved make and design. Unless otherwise called for, only the 
best quality of materials and equipment shall be used. The 
Contractor shall be responsible for the safe custody of all materials 
till these are taken over by client and shall insure as against theft, 
damage by fire, earth quake etc. A list of items of materials and 
equipment, together with a sample of each shall be submitted to the 
Site office. 

 
13.0  Scale 
 
13.1  Drawings shall be prepared to the scale as required for proper 

explanation and shall indicate the size and location of all 
equipments and accessories herein. The Contractor shall obtain all 
dimensions preferably at the building (Site of work) and check 
those plans for interference with the building structure and other 
equipment. 

 
14.0  Brochures and Data 
 
14.1  The Contractor shall submit four copies of all brochures / 

manufacturer's description data and similar literature. 
 
 
15.0  Approval of Shop Drawings 
 
15.1  The Engineer's approval of shop drawings, schedule, brochures 

etc. shall be an approval of general details and arrangements only 
and shall not relieve the Contractor from responsibility for deviation 
from drawings or specifications unless he has in writing called 
Engineer to such deviations at the time of submission nor shall it 
relieve the Contractor from responsibility for errors or omissions of 
any kind in the shop drawings when approved. 

 
16.0  Samples & Catalogues 
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  For HSCC approval, Contractor shall submit the samples & 
catalogue of the material, which are used at Site as per the 
approved makes. 

 
 
17.0  Approval of Materials 
  
17.1           All materials used on the Works shall be new and of the best quality 

available, conforming to the relevant specifications and as per good 
Engineering practice. Prior approval shall be obtained in writing 
from the Engineer for all materials proposed and when necessary, 
approved sample duly identified and labelled shall be deposited 
with the Engineer and shall be kept at Site. List of approved make 
indicates make/ manufacturer generally acceptable. Contractor 
shall submit the detail drawings for HSCC approval. 

 
18.0             Inspection, Testing and Inspection Certificate  
 
18.1  HSCC and authorised representative of HSCC shall have at all 

Reasonable times access to the Contractor's premises or Works 
and shall have the power at all reasonable time to inspect and 
examine the materials and workmanship during its manufacture or 
erection or if the  part of works is being manufactured or 
assembled at other premises or works. 

 
18.2  The Contractor shall arrange all the materials and labour required 

for inspection of equipment or for any testing to be carried out at 
his/ manufacturer's works or at Site. Notice for such inspection/ 
presence for testing shall be given to the Engineer by the 
Contractor at least fifteen (15) days in advance together with the 
routine test certificates of the equipments/ materials given by the 
manufacturer. 

 
18.3  Not withstanding approval of tests or equipment by the Engineer, 

the Contractor shall be required to perform site tests and prove the 
correctness of ratings and performance of equipment/ machinery 
and materials supplied and installed by the Contractor as per the 
Contract specifications and conditions. Engineer shall have full 
power to order the material or work to be tested by an independent 
agency at the electrical Contractor's expense in order to prove 
soundness & adequacy. 

 
19.0  Schedule & Manner of Operation  
 
19.1  Time being the essence of this Contract, Contractor shall be 

expected to furnish all labour & material in sufficient quantities at 
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appropriate time, expedite and schedule the work to meet the 
Engineer's requirement and so manage the operations that the 
work shall be completed in time as stated else where. In case of 
shut down of power supply, Contractor shall coordinate with 
Engineer and shall carry out essential works during the shut down 
period allowed by the Engineer. In case Engineer allows for such 
period during night or early morning hours, Contractor shall make 
all provisions to avail such account. Contractor shall not be entitled 
for any extra claims on such account. Contractor shall programme 
his work in such a way that items of work requiring presence of 
Engineer are carried out between 9 A.M. & 5 P.M. on working days. 

 
20.0  Performance Guarantee 
 
20.1  All equipment shall be guaranteed for  a minimum period of 12 

(Twelve) months from the date of handing over of installation to the 
Engineer against unsatisfactory performance and/or break down. 
The equipment or component or any other part of installation so 
found defective within the guarantee period shall be replaced / 
repaired by the Contractor free of cost to the satisfaction of the 
Engineer. The normal guarantee and  or warrantee provided by the 
manufacturer will have to be submitted along with all the test 
certificates from manufacturer.     

 
 
21.0  Conformity with Statutory Acts, Rules and Standards 
 
21.1  The installation shall be in conformity with the Bye-laws, 

Regulations and Standards of the local authorities applicable to the 
installations. But if the specifications and drawings call for a higher 
standard of material and/or workmanship than those required by 
any of the above Regulations and Standards, then the 
specifications and drawings shall take precedence over the said 
regulations and standards. 

 
21.2  However, if the drawings or specifications required something 

which violates the Bye-laws and Regulations, then the Bye-laws 
and Regulations shall govern the requirement of this installation. 

 
21.3  Indian Electricity Act and Rules : All electrical works in connection 

with installations of the system shall be carried out in accordance 
with the provision of the Indian Electricity Act, 1910 and the Indian 
Electricity Rules 1956, both amended upto date. 

 
21.4  CPWD Specification :The Electrical installation work shall conform 

to CPWD General specifications for Electrical Works Part I 



 

 NRHM/CG   SCC-Page - 71   

 

(Internal) l and Part II (External)  latest issues , both amended upto 
date. 

 
21.5  Indian Standard : The system / components shall conform to 

relevant Indian Standards wherever they exist and to the latest 
National Building Code-1983. 

 
21.6  Nothing in these specifications shall be construed to relieve the 

Contractor of his responsibility for the design, manufacture and 
installation of the equipment with all its accessories in accordance 
with applicable Statutory Regulations and safety codes in force. 

 
22.0  Completion Drawings (As Built Drawings as applicable to the 

BOQ) 
 
22.1  On completion of the work and before issue of certificate of virtual 

completion, the Contractor shall submit to the Engineer completion 
plan drawn to a scale in tracing cloth with ink indicating the 
following, along with three blue print copies of the same: 

 
a. Run and size of conduits, inspection boxes, junction boxes 

and pulls boxes 
 

b. Number of size of conductors in each conduit 
 

c. Location and rating of sockets and switches controlling the 
light and power outlets 

 
d. Location and details of main & sub distribution boards, 

distribution boards indicating the circuit number controlled by 
them 

 
e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead 

etc., including their rating & type of lamp, fans and exhaust 
fans 

 
f. A complete wiring diagram as installed and schematic 

drawings showing all connections for the complete electrical 
system 

 
g. Location of telephone outlets, junction boxes and sizes of 

various conduits and number & sizes of wire drawn 
 

h. Layout of telephone cables 
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i. Location of all earthing stations, route and size of all earthing 
conductors, manholes etc. 

 
j. Layout and particulars of cables & sub mains 

 
k. Schematic drawing for telephone system 

 
l. Layout of conduits for computer outlet points 

 
m. Layout and details of fire detection & alarm system 

consisting of manual call points, fire alarm hooters, smoke & 
heat detector, FDA control panel including details of conduits 
and number of wires drawn 

 
n. Layout and details of lightning protection system 

 
o. Insulation tests and earth test results 
 
p. PA System drawings 
 
q. Fire System drawings 

 
  r. Disc Antenna drawings 
 
  s. Equipment drawings 
 
  t. Cable route layout of HT, LT & other cables 
 
  u. External lighting drawing with road layout 
   
23.0  Confirmation of Quantities 
 
23.1  All quantities indicated in BOQ are tentative which may vary as per 

site conditions. Contractor has to verify quantities before procuring 
the material. No payment shall be payable for quantity brought to 
site but not used. 

 
24.0  Terms of Payment  (Only for items of major electrical equipments 

if applicable) 
 

For purposes of estimating the contract value of work executed for 
certificate of payment under clause 32(d) of section II the following 
norms shall be followed. 
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a. 80% of BOQ rate on receipt of equipment against receipt of 
complete material at site & test certificates in accordance 
with clause 33(l) of SCC. 

 
b. 10% of BOQ rate on erection and installation of equipment. 

 
c. 10% after successful completion of all works including all 

testing, commissioning & taking over.  
 
 
25.0  Training of Personnel( As applicable to the BOQ) 
 

The Contractor shall arrange to train the Employer's personnel prior 
to provisional take over of the project for the following: 

 
a) Lift 

 
b) Telephone Exchange 

 
c) All other Equipments like DG sets, pumps, panels etc. 
 
d) Adjustment of setting for controls and protective devices 

 
e) Preventive maintenance 

     
f) Operation of all electrical panels including their   

interconnectivity and interlocking scheme 
 
g) Fire detection system  

  
26.0  Completion Certificate 
 
26.1  On completion of the installation, a certificate shall be furnished to 

the Engineer, by the Contractor, countersigned by the licensed 
supervisor under whose direct supervision the installation was 
carried out. This certificate shall be in the prescribed form as 
required by the local authority. On the basis of this certificate, the 
Contractor shall arrange for inspection of installation by the 
concerned local authorities. 

 
26.2  The Contractor shall be responsible at his own cost for getting the 

installation duly approved by the authorities concerned. 
 
27.0  Check List 
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27.1  The Contractor shall provide to the Engineer 4(four) copies of a 
comprehensive maintenance checklist and shall paste a copy of it 
in the Substations & Plant Room. The checklist shall be a list of 
each piece of equipment in this Contract, and shall provide a space 
for each of the next fifty-two weeks to record the maintenance 
provided to and status of various equipment. Each month, at the 
time of inspection, the Contractor shall certify on this check list that 
he has examined each piece of equipment and that, in his opinion, 
it is operating as intended by the manufacturer, and that all 
necessary tests have been performed. 

 
28.0  Repairs 
 
  All equipment that requires repairing shall be immediately serviced 

and repaired during the maintenance period. All parts and labours 
shall be furnished at no extra cost to the Engineer. 

 
29.0  Safe Custody and Storage 
 

Safe custody of all machinery and equipment dismantled, shifted & 
supplied by the Contractor shall be his own responsibility till the 
final taking over by the Employer. The Contractor should, therefore, 
employ sufficient staff for watch and ward at his own expenses. The 
Employer may, however, allow the Contractor to use the building 
space for temporary storage of his equipment, if such space is 
ready and available. 

 
 
30.  Testing and Commissioning 
 
  The Contractor shall pay for and arrange without any extra cost, all 

necessary balancing and testing equipment, instruments, materials, 
accessories, power, water, fuel and the requisite labour for testing.  
Any defects in materials and/or in workmanship detected in the 
course of testing shall be rectified by the Contractor entirely at his 
own cost, to the satisfaction of the Engineer. The installation shall 
be tested again after removal of defects and shall be commissioned 
only after approval by the Engineer. All tests shall be carried out in 
the presence of the Engineer or the Engineer's representative. 

 
 
 
 
 
31.   Layout of  all services , operating and maintenance  instructions. 

DO’s and Don’t’s etc 
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           for all the plant rooms, AHU’s machine rooms, sub stations, pump room, 
toilets, control panels etc must be equipped with coloured layout of 
services  for the each floor . Operation and maintenance manual of the 
respective services, Do’s and Don’t’s for all the plants, machinery & 
services to be installed with every individual units. 
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(D)          SPECIFIC CONDITIONS OF CONTRACT RELATING TO HVAC 

SYSTEM  
 
1.0  General 
 
1.1  The following Additional Specific Conditions shall be read in 

conjunction with General Conditions of Contract and Specific 
Conditions of Contract. If there are any provisions in these 
Additional Specific Conditions which are at variance with the 
provisions in the above mentioned documents, the provisions in 
these Additional Specific Conditions shall take precedence. 

 
2.0  Scope of Contract  
 
2.1  The scope and general character of works to be carried out under 

this section comprises of Supply, Installation, Testing and 
Commissioning of Heating, Ventilation and Air-conditioning 
installations as illustrated in drawings, specifications, technical data 
and Bill of Quantities. 

 
3.0  Stores and Materials 
 
3.1  The contractor shall provide every thing necessary for the proper 

execution of the work according to the intent and meaning of the 
drawings, Bill of quantities and specifications taken together 
whether the same may or may not be particularly shown or 
described therein provided that the same can be reasonably 
inferred there from. In case of any discrepancy in the drawings or 
between the drawings, Bill of quantities and specification, the more 
stringent shall be followed. The decision of the Engineer in this 
regard will be final and complied with. 

 
4.0  Supply of Equipment ( As Applicable) 
 

Equipment shall be strictly as per the list of approved makes/ 
manufacturers given in the Bid documents. However, final choice of 
make shall lie with the Engineer. 

 
4.1  The Contractor shall submit manufacturer’s test certificates of 

equipment supplied.  
 
4.2  The Contractor shall submit the original "Excise Paid Certificates", 

and exit Gate passes form manufacturer's factory/works clearly 
bearing the batch numbers and date of despatch. 

 



 

 NRHM/CG   SCC-Page - 77   

 

 
 
 
5.0  Working Drawings etc. 
 
5.1  The Contractor shall within 60 days of signing of the Contract, 

prepare and submit to the Engineer for approval, 2 sets of detailed 
shop drawings of equipment, equipment characteristics and 
capacity details of all equipment, accessories and devices etc. as 
per specifications and as required by the Engineer. 

 
5.2  These drawings shall contain details of construction, size, 

arrangement, operating clearances, performance characteristics, 
and capacity of all items of equipment, as also details of all related 
items of work by other disciplines. 

 
5.3  If the Engineer makes any amendment in the above drawings, the 

Contractor shall supply two fresh sets of drawings with the 
amendments duly incorporated, along with the drawings on which 
corrections were made.  After final approval has been obtained 
from the Engineer, the Contractor shall submit a further six sets of 
shop drawings for the exclusive use of and retention by the 
Engineer.          

 
5.4  The shop drawings shall be submitted for approval sufficiently in 

advance of planned delivery and installation of any material, to 
allow Engineer ample time for scrutiny.  No claims for extension of 
time shall be entertained because of any delay in the work due to 
failure to produce shop drawings in time. 

 
5.5  Approval rendered on shop drawings shall not be consider as a 

guarantee of measurement or of building condition. Where 
drawings are approved, said approval does not mean that drawings 
have been checked in detail nor does it in any way relieve the 
contractor from his responsibility of furnishing materials or 
performing work as required by the contract. 

 
6.0  Completion Drawings 
 
6.1  Following "AS BUILT" drawings duly laminated and montable at 

various locations shall be submitted by the Contractor on 
completion of the work : 

 
 

a. Plant installation drawings giving complete details of the 
entire equipment including foundations 
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b. Ducting drawings showing all sizes, damper locations and 

sizes of all air outlets and intakes, for all floors 
 

c. Electrical drawings showing cable sizes, equipment 
capacities, control components and control wiring 

 
d. Schematic control drawings giving detailed sequence of 

operation and notes to explain the operation of the control 
circuit 

 
e. Piping drawings showing all pipe sizes, valves and fittings 

 
f. Any other drawings to be supplied as per instructions of the 

Engineer. 
g. Water supply and drainage of all toilets duly laminated and 

mounted on walls of toilets 
h. Entire water supply, and fire fighting system on one drawing 

duly laminated and mounted on pump room 
i. Entire Drainage system including STP from first floor trap till 

end manhole duly laminated and mounted at desired place. 
 

The drawings shall be cross checked and approved by the 
Engineer before acceptance. 

 
7.0  Operation and Service Manuals 
 
7.1  The Contractor shall submit 3 (three) sets of operation and service 

manuals in respect of the air-conditioning plant including salient 
details of plant. 

 
   Following minimum details shall be furnished: 
 

i) Detailed equipment data as approved by the Engineer 
 

ii) Manufacturer's maintenance and operating instruction 
 

iii) Approved test readings 
 

The Contractor shall also submit 4 (four ) sets of technical literature 
on all automatic controls and complete technical literature on all 
equipment and materials.  The Contractor shall frame under glass, 
in the Air conditioning plant room all consolidated control diagrams 
and all piping diagrams. 
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coloured Layouts of all electrical lines in A 1 size properly laminated 
to be   fixed at various locations at the time of handing over of 
building. 

 
 
 
8.0  Inspection at Contractor's Premises 
 
8.1  The Engineer and his representatives shall at all reasonable time 

have free access to the Contractor's premises/works.  The 
Contractor shall give every facility to the Engineer and his 
representative and necessary help for inspection and examinations 
and test of the materials and workmanship. 

 
8.2  The Engineer's representative shall have full powers to inspect 

drawings of any portion of the work or examine the materials and 
workmanship of the plant at the Contractor's works or at any other 
place from where the material or equipment is obtained. 
Acceptance of any material or equipment shall in no way, relieve 
the Contractor of his responsibility for meeting the requirement of 
the specifications. 

 
8.3 For Imported screw type water chilling machine manufacturer’s 

factory test certificate would be acceptable in lieu of inspection at 
manufacturer works. 

 
9.0  Subcontracting 
 

The Contractor may subcontract part of the works with the written 
approval of the Engineer to any of the approved subcontractors 
given in the list of approved subcontractors, makes and 
manufacturers. A single subcontractor shall be appointed for 
carrying out the entire work of supplying, installation, testing and 
commissioning of  all the equipment covered under the package.  
However, the overall responsibility of the Contractor for compliance 
with the Contract terms does not alter by subcontracting. 

 
10.0  Material Submittals 
 

The Contractor shall submit material submittals for all equipment 
and machinery for the written approval of the Engineer before 
placing orders. The material submittals shall comprise of at least 
the following: 

 
a. Manufacturer's technical catalogues and brochures giving 

technical data about performance and other parameters 
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b. Manufacturers drawings/ sketches showing construction, 

dimensional and installation details 
 

c. Rating charts and performance curves clarifying rating of 
equipment selected and proposed 

 
11.0  Samples and Prototypes 
 

The Contractor shall submit samples of items such as grilles/ 
diffusers, valves, controls and/ or any other parts or equipment as 
required by the Engineer for prior approval in writing before placing 
the order. The Contractor shall also construct prototype or samples 
of work as laid down in the Contract or as instructed by the 
Engineer. Such samples and prototypes after approval shall be 
retained by the Engineer and shall serve as the standards to be 
achieved in final construction. 

 
12.0  Testing and Commissioning 
 
12.1  Tests on equipment as called for in the specifications shall be 

carried out by the Contractor in accordance with the specifications, 
the relevant Indian Standard Specifications and the relevant Indian 
and International Standards.  

 
12.2  The initial tests shall include but not be limited to the following: 
 
 

a. To operate and check the proper functioning of all electrically 
operated components viz., compressor motor, pumps, 
blowers, air handling units, rotating machine, fans, boilers,  
etc.  

 
b. To operate and check the proper functioning of all electrical 

panels, switch gears, safety and other controls 
 

c. To adjust and balance air, water, steam and gas quantities 
to provide the designed flow rates by adjusting valves, 
dampers, diverters etc. 

 
d. To check the systems against leaks in different circuits, 

alignment of motor, `V' Belt adjustments etc. 
 

e. To check the vibration and noise levels of the equipment 
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f. Setting of all control and all such other tests which are 
essential for smooth functioning of the plant 

 
12.3  The Contractor shall pay for and arrange without any extra cost, all 

necessary balancing and testing equipment, instruments, materials, 
accessories, power, water, fuel and the requisite labour for testing.  
Any defects in materials and/or in workmanship detected in the 
course of testing shall be rectified by the Contractor entirely at his 
own cost, to the satisfaction of the Engineer. The installation shall 
be tested again after removal of defects and shall be commissioned 
only after approval by the Engineer. All tests shall be carried out in 
the presence of the Engineer or the Engineer's representative. 

 
 
13.0  Provisional Taking Over 
 
13.1  After completion of the installation system, the same shall be put to 

a continuous running test for a period of 2 (two) days. All 
adjustments should be made prior to this test so that proper 
conditions/working are achieved during this testing. The test 
readings shall include items as noted in the Testing Schedules.  

 
The plant will be provisionally taken over after successful 
completion of the above test and the defects liability period shall 
commence after provisional taking over of the system. 

 
13.2  Final Performance and Capacity Test 
 
 

In addition to the above testing, final performance and capacity 
tests shall be carried out on the equipment as per the "Testing 
Schedules" during the defects liability period as follows: 

 
 

a. Peak summer/ monsoon test during the period from 15th 
may to 31st July. The installations should be able to maintain 
the specified inside conditions within the tolerance limits 
permitted in the Contract. 

 
b. Peak winter test during the period from 1st December to 

15th February. The installations should be able to maintain 
the specified inside conditions within the tolerance limits 
permitted in the Contract. 

 
 
14.0  Operation of Plant 
 
           
14.1  After provisional taking over of the plant user/owner shall provide 

staff for operation.  Staff will work under the supervision of the 
Contractor for proper operation of the plant.  This responsibility of 
the Contractor shall continue till completion of test liabilities with 
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respect to the plant or the maintenance period, which ever ends 
later. 

      
14.2  The user shall have the right to operate all equipments, if in 

operating condition, whether or not such equipments, have been 
accepted as complete and satisfactory.  Repairs and alterations 
shall be made at such time as directed by the Engineer. In special 
circumstances user may have to use the plant to Air condition some  
areas even before the completion of whole work. The Contractor 
shall co-operate fully under such circumstances. 

 
 
15.0  Guarantee and Defects Liability Period 
 
      
15.1  The guarantee shall be valid for a period of 12 (Twelve) months fro 

the certified date of completion of the project. In case the contractor 
is not able to carry out the seasonal tests (summer/monsoon & 
winter) within the certified date of completion, the same can be 
carried out during defects liability period. If required, the Defects 
Liability period shall be extended till satisfactory completion of 
seasonal rates. 

 
 
 
16.0  Measurement of Works 
 
16.1  All works shall be measured in accordance with the mode of 

measurement given in the specific sections of the specifications. In 
case the method of measurement for any item is not clarified in the 
specifications, the same shall be measured in accordance with the 
relevant IS standards.  

 
17.0  Variation in Quantities 
 
17.1  The quantities given in the BOQ are for the guidance of the Bidder. 

The Contractor shall, however, be paid on the basis of actual 
quantities of works carried out. 

 
18.0  Maintenance 
 
18.1  The Contractor shall provide free maintenance for a period of 

twelve months after testing and commissioning of the installation.  
The Contractor shall carry out all routine and special maintenance 
of the plant and attend to any defects that may arise in operation of 
the plant.  Consumable items required during the maintenance, loss 
of which is not attributable to bad material and/or workmanship will 
be arranged by the Employer without cost to Contractor. 

 
19.0  Performance Guarantee 
 
19.1  The Contractor shall submit a performance guarantee certificate 

from the approved subcontractor that the system shall maintain the 
desired parameters within +/- 5 % of the specified parameters who 
shall also guarantee that the capacity of various components as 
well as the whole system covered under the scope of work, 
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technical schedules and Bill of Quantities etc. shall not be less than 
the specified capacities. The guarantee of the specific equipment 
supplier alone with regard to the performance of the system shall 
not be acceptable. However, this does not alter the overall 
responsibility of the Contractor for compliance with the Contract 
terms and conditions.    

 
20.0  Painting 
 
20.1  All equipment and ancillary items such as pipes, supports etc., will 

be painted in approved manner, using standard colour scheme as 
approved by the Engineer. 

 
21.0  Safe Custody and Storage 
 
21.1  Safe custody of all machinery and equipment supplied by the 

Contractor shall be his own responsibility till the final taking over by 
the Employer.  He should, therefore, employ sufficient staff for 
watch and ward at his own expenses.  The Employer may, 
however, allow the Contractor to use any part of the building for 
temporary storage of his equipment, if such spaces are ready and 
available. 

 
 
 
22.0  Terms of Payment       
 

The following norms shall be followed for terms of payment of 
HVAC equipments & installation: 

 
  A) 80% of BOQ rate shall be paid on receipt of equipment at 

Site and after inspection and passing on prorata basis in 
accordance with clause 33 of SCC 

 
B) 10% of BOQ rate shall be paid on satisfactory erection and 

installation of equipment on prorata basis 
 

C) 10% after successful completion of running tests and 
provisional taking over.  

 
23.0  Training of Personnel 
 

The Contractor shall arrange to train the Employer's personnel on 
the following aspects prior to provisional take over of the plant : 

 
a) Operation of plant 

 
b) Gas charging and pumping down of the system 

 
h) Adjustments of settings for controls and protective devices 
i) Preventive maintenance 
j) Disassembling and assembling of compressor including 

identification and replacement 
 
24. Handing over & Taking over process 
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For handing over & taking over process in addition to clauses specified the 
following services/works to be complied by the main contractor: 

 
a) Submission of Guarantees in stamp paper (format approved by Engineer) 

for all water proofing treatment executed in the works for a period of ten 
years. If any defects noticed  within 10 years from completion of defect 
liability period the main contractor shall be sole responsible for the defects 
and same shall be  rectified by the main contractor as per information from 
client within a period of 10 days from the notice. 

 
b) Rectification of all defects shall be carried out by the main contractor 

before Handing over/Taking over process.  
   
 
c) As built drawings 4 sets for Architectural, Structural, Plumbing, Electrical, 

HVAC system, Specialised services and others, approved by engineer  
shall be submitted by the main contractor before handing over & taking 
over process. 

 
d) All services/equipments to be run and check before handing over & taking 

over process as per requirements of employer/principal employer.  
 
e) Contractor has to arrange water & electricity at their own cost  for the 

purpose of testing of services and equipments. No extra amount shall be 
payable on account of the same. 

 
f) Main contractor shall submit catalogues, brochures, operation manual, 

manufacturer test certificate, Guaranty/Warranty papers, licence etc for all 
equipments/materials before handing over & taking over process.  
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  ANNEXURE - A 
 

FORM OF AGREEMENT 
 

This Agreement made the ___________ day of ____________ 2013 between  
Managing Director, CGMSC(CG) for the Construction of 100 bedded MCH wing 
for FRU/ CHC at Sakti at Chhattisgarh, under National Rural Health Mission 
scheme (hereinafter called "The Employer" ) represented by M/s HSCC (India) 
Limited; E-6(A), Sector-1, NOIDA (U.P)- 201301 who enters into this Agreement 
of the one part and M/s ............................................. 
................................................................. (hereinafter called "The Contractor") of 
the other part. 
 
Whereas the Employer is desirous that certain works should be executed by the 
Contractor, viz _______________________ ("the Works") and has accepted a 
Bid by the Contractor for the execution and completion of the works and the 
remedying of any defects therein. 
 
Now this Agreement witnessed as follows : 
 
1. In this Agreement words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract 
hereinafter referred to. 

 
2. The following documents shall be deemed to form and be read and 

construed as part of this Agreement, viz : 
 

(a) The Letter of Award; 
(b) The said Bid; 
(c) The General Conditions of Contract; 
(d) Prequalification document 
(e) Instructions to Tenderers and Specific Conditions of Contract; 
(f) The Specification; 
(g) The Drawings;  
(h) The Priced Bill of Quantities; 
(i) Any other relevant documents referred to in this Agreement or in 

the aforementioned documents 
 
3. In consideration of the payments to be made by the Employer to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants 
with the Employer to execute and complete the Works and remedy any 
defects therein in conformity in all respects with the provisions of the 
Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of 

the execution and completion of the Works and the remedying of defects 
therein the Contract Price or only such other sums as may become 
payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 
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In Witness whereof the parties hereto have caused this Agreement to be 
executed the day and year first before written. 

 
 

 
 
Signed, Sealed, and Delivered by the Said  

  _______________________________________________________ 
 
 

Binding Signature of [HSCC] for and on Behalf of CGMSC, Govt. Of C.G. 
  
 Binding Signature of Contractor  ________________________ 
 
 
 
 

In the presence of  
 
 
 

Witness (1) : 
 
 
 
 
 
 

Witness (2) : 
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ANNEXURE - B 

 
 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 
 
To, 
 
M/s HSCCdia) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 
In consideration of  the Managing Director CGMSC (CG)  for Construction of 50 
bedded MCH wing for  FRU/ CHC at Sakti  at Chhattisgarh, under National Rural 
Health Mission scheme  
 which expression  shall include his successor and assignees represented by his 
Consultant, M/s. HSCC(India) Ltd., Plot – 6 (A), Block - E, Sector - I, Noida, Uttar 
Pradesh - 201 301 (hereinafter called HSCC) having awarded to 
M/S_____________________________  (hereinafter referred to as the said 
Contractor or `Contractor' which expression shall wherever the subject or context 
so permits include its successors and assignees) a Contract No 
_____________in terms inter alia, of the HSCC Letter No._ _____________ 
dated__________ and the General Conditions of Contract and upon the 
condition of the Contractor's furnishing Security for the performance of the 
Contractor's obligations and discharge of the Contractor's liability under and in 
connection with the said Contract upto a sum of Rs. ______________________ 
(Rupees _________________________________only) amounting to 
________percent of the total Contract value. 
 
1.  We,___________________________________________(hereinafter 

called `The Bank'  which expression shall include  its successors and 
assignees) hereby jointly and severally undertake to guarantee the 
payment to the Employer in rupees forthwith on demand in writing and 
without protest or demur or any and all moneys payable by the Contractor 
to the Employer in respect of or in connection with the said Contract 
inclusive of all the Employer's losses and damages and costs, (inclusive 
between attorney and client) charges and expenses and other moneys 
payable in respect of the above as specified in any notice of demand 
made by the Employer to the Bank with reference to this guarantee upto 
an aggregate limit of Rs.______________(Rupees _____________ only). 

  
2. We_______________________ Bank Ltd. further agree that the Employer 

shall be  sole judge of and as to whether the said Contractor has 
committed any breach or breaches of any of the terms and conditions of 
the said 
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Contract and the extent of loss, damage, cost, charges and expenses 
caused to or suffered by or that may be caused to or suffered by the 
Employer on account thereof and the decision of the Employer that the 
said Contractor has committed such breach or breaches and as to the 
amount or amounts of loss, damage, costs, charges and expenses caused 
to or suffered by the Employer from time to time shall be final and binding 
on us.  

 
3. The Employer shall be at liberty without reference to the Bank and without 

affecting the full liability  of the Bank hereunder to take any other Security 
in respect of the Contractor's obligations and liabilities hereunder or to 
vary the Contract or the work to be done there under vis-a-vis the 
Contractor or to grant time or indulgence to the Contractor or to reduce or 
to increase or otherwise vary the prices of the total Contract value or to 
release or to forbear from enforcement of all or any of the Security and/or 
any other Security(ies) now or hereafter held by The Employer and no 
such dealing(s) reduction(s) increase(s) or other indulgence(s) or 
arrangements with the Contractor or release or forbearance whatsoever 
shall absolve the bank of the full liability to the Employer hereunder or 
prejudice the rights of the Employer against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or 

winding up, dissolution, or change of constitution or insolvency of the 
Contractor but shall in all respects and for all purposes be binding and 
operative until payment of all monies payable to the Employer in terms 
thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms 

of this guarantee and the obligations of the Bank in terms hereof shall not 
be anywise affected or suspended by reason of any dispute or disputes 
having been raised by the Contractor stopping or preventing or purporting 
to stop or prevent any payment by the Bank to the Employer in terms 
hereof.  

 
6. The amount stated in any notice of demand addressed by the Employer to 

the Bank as liable to be paid to the Employer by the Contractor or as 
suffered or incurred by the Employer on account of any losses or 
damages or costs, charges and/or expenses shall be conclusive evidence 
of the amount so liable to be paid to the Employer or suffered or incurred 
by the Employer as the case may be and shall be payable by the Bank to 
The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of the Employer and liabilities of the Contractor 
arising upto and until midnight of________________________.  

 



 

 NRHM/CG   SCC-Page - 89   

 

8. This guarantee shall be in addition to any other guarantee or Security 
whatsoever that the Employer may now or at any time anywise may have 
in relation to the Contractor's obligations/or liabilities under and/or in 
connection with the said Contract, and the Employer shall have full 
authority to have recourse to or enforce this Security in preference to any 
other guarantee or Security which the Employer may have or obtain and 
no forbearance on the part of the Employer in enforcing or requiring 
enforcement of any other Security shall have the effect of releasing the 
Bank from its full liability hereunder. 

 
9. It shall not be necessary for the Employer to proceed against the said 

Contractor before proceeding against the Bank and the Guarantee herein 
contained shall be enforceable against the Bank notwithstanding that any 
Security which The Employer may have obtained or obtain from the 
Contractor shall at the time when proceedings are taken against the said 
bank hereunder be outstanding or unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its 

currency except with the consent of the Employer in writing and agree that 
any change in the constitution of the said Contractor or the said bank shall 
not discharge our liability hereunder.  

 
11. We___________________ the said Bank further that we shall pay 

forthwith the amount stated in the notice of demand notwithstanding any 
dispute/difference pending between the parties before the arbitrator and/or 
that any dispute is being referred to arbitration.  

 
12. Notwithstanding anything contained herein above, our liability under this 

guarantee shall be restricted to Rs.________________  
(Rupees________ _________________) and this guarantee shall remain 
in force till___________________ and unless a claim is made on us within 
3 months from that date, that is before ______________ all the claims 
under this guarantee shall be forfeited and we shall be relieved of and 
discharged from our liabilities there under.  

  
Dated____________________day of________________20 

  
For and on behalf of Bank. 

                                                                                
 
 

Issued under seal   : 
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ANNEXURE - C 

 
 

PROFORMA FOR BID SECURITY BANK GUARANTEE 
 

(To cover payment of Bid Security and Conditions of Contract) 
 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 
 
To 
 
M/s HSCC (India) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA -  201 301. 
 
 
Dear Sir, 
 
In consideration of your agreeing to accept Bank Guarantee for Rs. 
......................... 
(Rupees ......................................................................................................... ) in 
lieu of payment from M/s ...................................................................................... 
having its /their registered office at  
........................................................................................ 
(hereinafter called the Bidder) towards Bid Security in respect of your Tender no. 
..... 
................................................................ calling for Tender for 
.................................... 
at ............................................................ and for due fulfilment of the terms and 
conditions of the said Tender, we hereby undertake and agree to indemnify and 
keep you indemnified to the extent of Rs ................................. (Rupees 
............................. 
....................................................). 
 
In the event of any loss or damages, costs, charges or expenses caused to or 
suffered by you by reason of any breach or non observance on the part of the 
Bidder of any terms and conditions of the said Tender, we shall on demand and 
without cavil or argument, and without reference to the Bidder, irrevocably and 
unconditionally pay you in full satisfaction of your demand the amounts claimed 
by you, provided that our liability under this guarantee shall not at any time 
exceed Rs ..................................... 
(Rupees .................................................................................). 
This guarantee herein contained shall remain in full force and till you finalise the 
Tender and select the Tender as per your choice and it shall in the event of the 
said Bidder being selected and entrusted with the said work, continue to be 
enforceable till the said Bidder executes the Agreement with you and 
commences the work as stipulated under the terms and conditions of the said 
Tender have been fully and properly carried out by the said Bidder and 
accordingly discharges the guarantee. 
 
We also agree that your decision as to whether the Bidder has committed any 
breach or non observance of the terms and conditions of the said Tender shall be 
final and binding on us. 
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We under take to pay the Consultant any money so demanded by the Consultant 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
proceedings pending before any Court or Tribunal relating thereto, our liability 
under this present being absolute and equivocal. 
 
The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor(s) shall have no claim against 
us for making such a payment. 
 
This guarantee shall continue to be in full force and effect for a period of 180 
days from the date of submission of Bid.  
 
We shall not revoke this guarantee during its currency except with your previous 
consent in writing. This guarantee shall not be affected by any change in 
Constitution of our bank or of the Bidder firm. Your neglect or forbearance in the 
enforcement of the payment of any money, the payment whereof is intended to 
be hereby secured or the giving of time for the payment hereto shall in no way 
relieve us our liability under this guarantee. 
 
 
  
 
 
Dated this ..................... day of ...................  
 
 
 
Yours faithfully, 
 
 
 
For 
 
 
Signature & seal of the Bank (Authorised Signatory) 
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ANNEXURE – D 
 
 

APPENDIX TO TENDER 
 
 
 
Important Clause   Clause No. Volume Remarks 
 
 
Amount of Performance 
Security 
 

10.1 I 5% of the Contract 
Price 

Minimum amount of third 
party Insurance 

23.2 I Rs. 1,00,0000=00 for 
Any incident, no. of 
incidents Unlimited. 
 

Amount of Liquidated 
damages 

47.1 I 0.5% of Contract 
price per week of 
delay 
 

Limit of Liquidated Damages 47.1 I 10% of Contract 
Price 
 

Defect Liability Period  49.1 I 12 Months  
 

Percentage of Retention 33 (g) II 5% of Contract Price 
 

Programme of work and 
updated progress reports 

39.6 III Programme updated 
monthly, progress 
reported weekly 
 

Time of Completion  
 
Mobilization Advance                       

43.1 / 1.4 
 

60.7/33 (a) 
(b), (C), (g) 

II / III 
 

II/III 

within Fifteen  
calendar month  
Deleted 
 

    
       . 
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ANNEXURE - E 
 

PROFORMA FOR RETENTION MONEY BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or 

Scheduled Bank) 
 
To, 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 

In consideration of Managing Director CGMSC (CG) for 
Construction of 50 bedded MCH wing for FRU/ CHC at Sakti  at 
Chhattsigarh, under National Rural Health Mission scheme .  which 
expression  shall include his successor and assigns represented by 
his Consultant M/s. HSCC (INDIA) Ltd., Plot - 6 (A), Block - E, 
Sector - I, Noida, Uttar Pradesh - 201 301 (hereinafter called 
HSCC) having awarded to_____________________________ __ 
(hereinafter referred to as the said Contractor or `Contractor' which 
expression shall wherever the subject or context so permits include 
its successors and assigns) and the General Conditions of Contract 
and upon the condition of the contractor's furnishing guarantee for 
the retention of the contractor's obligations and discharge of the 
contractor's liability under and in connection with the said contract 
upto a sum of Rs. ______________________ (Rupees 
_________________________________only) amounting to 2.5% 
of the total contract value. 

 
1.  We,___________________________________________(hereinafter 

called `The Bank'  which expression shall include  its successors and 
assigns) having its branch office at ________________________  (a 
Company under the provisions of the Companies Act 1913 hereby jointly 
and severally undertake to guarantee the payment to the Employer in 
rupees forthwith on demand in writing and without protest or demur or any 
and all moneys anywise payable by the contractor to the Employer under 
in respect of or in connection with the said contract inclusive of all the 
Employer's losses and damages and costs, (inclusive between attorney 
and client) charges and expenses and other moneys anywise payable in 
respect of the above as specified in any notice of demand made by the 
Employer to the Bank with reference to this guarantee upto an aggregate 
limit of Rs.______________(Rupees 
________________________________________ only). 

    
2. We_______________________Bank Ltd. further agree that The Employer 

shall be  sole judge of and as to whether the said contractor has 
committed any breach or breaches of any of the terms and conditions of 
the said contract and the extent of loss, damage, cost, charges and 
expenses caused to or suffered by or that may be caused to or suffered by 
The Employer/HSCC on account thereof and the decision of The 
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Employer that the said Contractor has committed such breach or breaches 
and as to the amount or amounts of loss, damage, costs, charges and 
expenses caused to or suffered by The Employer from time to time shall 
be final and binding on us.  

 
3. The Employer shall be at liberty without reference to the Bank and without 

affecting the full liability  of the Bank hereunder to take any other security 
in respect of the Contractor's obligations and liabilities hereunder or to 
vary the contract or the work to be done thereunder vis-a-vis the 
Contractor or to grant time or indulgence to the Contractor or to reduce or 
to increase or otherwise vary the prices of the total contract value or to 
release or to forbear from enforcement of all or any of the security and/or 
any other security(ies) now or hereafter held by The Employer and no 
such dealing(s) reduction(s) increase(s) or other indulgence(s) or 
arrangements with the Contractor or release or forbearance whatsoever 
shall absolve the bank of the full liability to The Employer hereunder or 
prejudice the rights of The Employer against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or 

winding up, dissolution, or change of constitution or insolvency of the 
Contractor but shall in all respects and for all purposes be binding and 
operative until payment of all monies payable to The Employer in terms 
thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms 

of this guarantee and the obligations of the Bank in terms hereof shall not 
be anywise affected or suspended by reason of any dispute or disputes 
having been raised by the Contractor stopping or preventing or purporting 
to stop or prevent any payment by the Bank to The Employer in terms 
hereof.  

 
6. The amount stated in any notice of demand addressed by The Employer 

to the Bank as liable to be paid to The Employer by the Contractor or as 
suffered or incurred by The Employer on account of any losses or 
damages or costs, charges and/or expenses shall be conclusive evidence 
of the amount so liable to be paid to The Employer or suffered or incurred 
by The Employer as the case may be and shall be payable by the Bank to 
The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of The Employer and liabilities of the contractor 
arising upto and until midnight of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or security 

whatsoever that The Employer may now or at any time anywise may have 
in relation to the Contractor's obligations/or liabilities under and/or in 
connection with the said contract, and The Employer shall have full 
authority to have recourse to or enforce this security in preference to any 
other guarantee or security which The Employer may have or obtain and 
no forbearance on the part of The Employer in enforcing or requiring 
enforcement of any other security shall have the effect of releasing the 
Bank from its full liability hereunder. 

 
9. It shall not be necessary for The Employer to proceed against the said 

Contractor before proceeding against the Bank and the Guarantee herein 
contained shall be enforceable against the Bank notwithstanding that any 
security which The Employer may have obtained or obtain from the 
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contractor shall at the time when proceedings are taken against the said 
bank hereunder be outstanding or unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its 

currency except with the consent of The Employer in writing and agree 
that any change in the constitution of the said contractor or the said bank 
shall not discharge our liability hereunder.  

 
11. We___________________the said Bank further that we shall pay 

forthwith the amount stated in the notice of demand notwithstanding any 
dispute/difference pending between the parties before the arbitrator and/or 
that any dispute is being referred to arbitration.  

 
1. Notwithstanding anything contained herein above, our liability under this 

guarantee shall be restricted to Rs.________________  
(Rupees________ _________________) and this guarantee shall remain 
in force till___________________ and unless a claim is made on us within 
3 months from that date, that is before ______________ all the claims 
under this guarantee shall be forfeited and we shall be relieved of and 
discharged from our liabilities thereunder.  

 
 Notwithstanding anything contained herein, 
 

a) Our liability under this bank guarantee shall not exceed 
Rs.________________  (Rupees________ _________________). 

 
b) This bank guarantee shall be valid up to ___________________  

 
 
c) We are liable to pay the guarantee amount or any part thereof under the 

Bank Guarantee only & only if you serve upon us as a written claim or 
demand on or before  ___________________. 

 
 
    
  
 
Dated____________________day of________________20 
  
For and on behalf of Bank. 
 
 

Issued   
under    

seal   : 
 
 
 


