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INSTRUCTIONS TO BIDDERS 

 
A.  General 
 

1.0 Description of Works: Construction of 100 bedded MCH wing at District 
Hospital Aligarh, Uttar Pradesh, under National Rural Health Mission scheme 
(U.P)    
 
The site of work is within existing campus of District Hospital Campus at 
Aligarh (UP).   

 
         The Scope of work comprising of Construction of building with all finishes, all 

plumbing, sanitary, etc. The scope of work shall also includes Electrical 
works, Air conditioning works( if any ), dismantling works (if any), external 
development works such as roads, land scaping, sewerage, storm water 
drainage & fire fighting works etc. including approval from all local authorities 
including Municipal & fire etc. , which includes obtaining all statutory 
approvals as required before start of construction work and after completion 
of work for occupancy like electrical inspector, water, sewer, drainage, 
electricity connection from local bodies, permission/approval for tree cuttings 
etc if any.  

 
1.1 All the terms and conditions, undertakings of PQ documents under which the 

agency has been pre qualified for this work will have to be strictly followed 
and will be treated as part of this tender documents in addition to other terms 
and conditions of the tender documents.  

 
1.2                 The Employer 
 

2.0 Mission Director, NRHM (UP), shall be the principal Employer / employer / 
owner for  Construction of 100 bedded MCH wing at District Hospital Aligarh, 
Uttar Pradesh, under National Rural Health Mission scheme (U.P)    
      
All documents relating to Labour License for obtaining necessary clearance 
etc is to be signed/ endorsed by representative of the Employer. 

 
1.3  In these documents wherever the word Tender/ Tenderer/ Tendering has 

been used. The same may be considered synonymous with Bid/ Bidder/ 
Bidding. 

 
 
 
 
1.4  Time for Completion  
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The successful Bidder shall complete the whole Works within  
18 (Eighteen) Calendar months from Engineer's order to commence the 
Work. 

 
 
2.0  Information to be submitted 
 
2.1  Bids submitted shall include the following information: 
 

(a) Copies of original documents defining the constitution, legal status, place of 
registration and principal place of business of the company or firm 

 
(b) A work plan clearly bringing out how the Bidder proposes to carry out the 

work to achieve the quality and the time schedule 
 

The work plan shall clearly spell out with specific details the following: 
 

i. Detailed programme in the form of a CPM network clearly bringing 
out details of start & completion of all important activities and also 
programme showing material & labour resources related to the above 
CPM network. 

 
 

ii. List of equipment along with details proposed to be used on the 
Works. 

 
iii. List and bio data of Engineers and other important staff members 

proposed to be employed on the Works. 
 

iv. Details of new and used shuttering proposed to be employed on the 
Works. 

 
3.0  Cost of Bidding 
 
3.1  The Bidder shall bear all costs associated with the preparation and 

submission of his Bids and "The Employer" will in no case be responsible or 
liable for those costs, regardless of the conduct or outcome of the Bidding 
process. 

 
4.0  Site Visit 
 
4.1  The Bidder is advised to acquaint himself with the job involved, visit the Site 

& examine soil conditions (No report will be provided by Engineer), climatic 
conditions, labour, power, water, material availability, transport and 
communication facilities, environmental regulations, laws and bye-laws of 
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Statutory bodies of Govt. of Uttar Pradesh and the Govt. of India and collect 
all information that will be necessary for preparing the Bid and entering into a 
Contract. 

 
The cost of visiting the Site and collecting information for the purpose of 
submission of the Bid shall be to the Bidder's account. 

 
4.2  The Bidder and any of his personnel or agents will be granted permission by 

the Employer to enter upon the Site for the purpose of such inspection, but 
only upon the express condition that the Bidder, his personnel or agents will 
release and indemnify the Employer and Employer's Personnel and agents 
from and against all liability in respect thereof and will be responsible for 
personnel injury (Whether fatal or otherwise), loss of or damage to property 
and any other loss, damage, costs and expense however caused, which, but 
for the exercise of such permission would not have arisen. 

 
 
B.  Bid Documents 
 
 
5.0  Content of Bid Documents 
 
 
5.1  The Bid Documents comprise the following: 
 
  Volume-I = Prequalification Document  

 
Volume   II     = General Conditions of Contract 

 
Volume III     = Specific Conditions of Contract 
   Comprising of: 

 
- Instructions to Bidders 

    -  
-       Additional Specific Conditions of Contract relating to  

(a) General 
      

(b) Civil, Public Health works  
 
(C) Electrical works.  
 
(D) HVAC  works, if  executed  

      
- Sample Forms of Securities 
- Sample Form of Agreement 

 
Volume IV = Technical Specifications 
 
Volume V = Bill of Quantities   
 
Volume VI = Tender Drawings 
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5.2  The Bidder is expected to examine carefully all instructions, conditions, 

forms, terms, specifications and drawings in the Bid documents. Failure to 
comply with the requirements of the Bid Documents will be at the Bidder's 
own risk. 

   
Bids, which are not substantially responsive to the requirements of the Bid 
documents, will be rejected. Bidders are requested to clear their queries 
before submission of bids and submit bids without conditions. 

 
6.0  Clarification on Bid Documents 
 
6.1  A interested Bidder requiring any clarifications on the Bid documents may 

notify the Engineer in writing or by telex or cable at the Engineer's mailing 
address indicated in the Bid documents. A meeting of the prospective 
Bidders shall be held at which the Engineer will respond to any request for 
clarification which he receives within two weeks of the first date of the issue 
of the Tenders. Written copies of the Engineer's response (including an 
explanation of the query but without identifying the source of the inquiry) will 
be sent to all prospective Bidders who have received the Bid documents. 

 
7.0  Amendment of Bid Documents 
 
7.1  At any time prior to the dead line for submission of Bids, the Engineer may 

for any reason, whether at his own initiative or in response to a clarification 
requested by the prospective Bidder, modify the Bid documents by 
amendment. 

 
7.2  The amendment will be sent to all prospective Bidders who have received 

the Bid documents, to arrive not later than 3 days prior to the original or 
extended deadline for submission of Bids, in writing or by telex or cable and 
will be binding upon them.  Prospective Bidders should promptly 
acknowledge receipt thereof by telex or cable to the Engineer. 

 
7.3  In order to afford prospective Bidders reasonable time in which to take an 

amendment into account in preparing their Bids, the Engineer may, at his 
discretion, extend the deadline for the submission of Bids. 

 
 
C.  Preparation of Bids 
 
8.0  Language of Bid 
 
8.1  The Bid prepared by the Bidders and all correspondence and documents 

relating to the Bid exchanged by the Bidder and the Engineer shall be written 
in the English Language. 
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9.0  Documents comprising the Bid 
 
9.1  The Bid to be prepared by the Bidder shall comprise of the following: the 

prequalification document duly filled with required information including all 
supporting documents, the Bid and Appendix thereto, the Bid Security, the 
Bill of Quantities; the Schedules of Supplementary information, and any 
other materials required to be completed and submitted in accordance with 
the instructions to Bidders embodied in these Bid documents.  The Forms, 
Bill of Quantities and Schedules provided in these Bid documents shall be 
used without exception. 

 
9.2  All documents issued for the purpose of Bidding as described in Clause 5.1 

and amendments issued in accordance with Clause 7, shall be deemed 
incorporated in the Bid. Bid Documents prepared and submitted in 
accordance with Clause 14 and 15 shall be returned by Bidders to the 
Employer along with the submission of the Bid. 

 
10.0  Bid Prices 
 
10.1  .The Bidder must fill up price percent (%) below or above against each item 

of General Abstract of Cost of Bill of Quantity (Volume V) both in words and 
figures in the blank spaces provided in the respective columns. 

 
  The quantity of execution of item shall be as per requirement and as such 

there will be no limit. Correction, if any, shall be made by crossing out, 
initialling, dating, stamping and rewriting. Wherever in any head if the same 
items are appearing and contractor has quoted different rates, contractor 
shall be paid the lowest quoted rate for such items. 

 
10.2  All duties, taxes including works contract tax, building & construction/ labour 

cess etc and other levies payable by the Contractor under the Contract 
including Contractors profit and over heads etc. or for any other cost shall be 
included in the rates and prices and the total amount of Bid submitted by the 
Bidder. The evaluation and comparison of Bids by the Engineer shall be 
made accordingly. 

 
10.3  The rates and prices quoted by the Bidder shall be fixed for items complete 

in all respect for the duration of the Contract and not subject to adjustment 
on any account except as otherwise provided in the conditions of Contract. 

 
10.4            The Bidder shall fill his most competitive rates in the first instance as no 

negotiations shall be made after opening of the Tenders except if required 
with the lowest Bidder. 
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11.0  Bid Validity 
 
11.1  The Bid shall remain valid and open for acceptance for a period of 180 days 

from the last date fixed for receiving the same. 
 
11.2  In exceptional circumstances prior to expiry of the original Bid validity period, 

the Engineer may request the Bidder for a specified extension in the period 
of validity.  The request and the responses thereto shall be made in writing 
or by cable or telex. A Bidder may refuse the request without forfeiting his 
Bid Security. A Bidder agreeing to the request will neither be required nor 
permitted to modify his Bid, but will be required to extend the validity of his 
Bid Security correspondingly. 

 
12.0  Bid Security 
 
12.1  The Bidder shall furnish, as part of his Bid, a Bid Security of the amount of 

Rs. 24,00,000/- ( Rupees Twenty four Lakhs Only) having validity period 
of 180 days from the last date fixed for receiving of bid. No deviation 
shall be permitted from this.  

 
12.2  Out of total bid security of Rs. 24,00,000/-,  Rs. 2,40,000 ( Rupees Two 

Lakhs Forty Thousand Only) shall be submitted in the form of Demand 
Draft in favour of HSCC (India) Ltd payable at Noida/Delhi and balance 
Rs. 21,60,000/- ( Rupees Twenty one Lakhs Sixty Thousand Only) Bid 
Security shall be in the form of a Demand Draft/Pay Order/Bank 
Guarantee in favour of M/s HSCC(India) Ltd., at Plot-6(A), Block-E, 
Sector-I, NOIDA, UP-201 301 from any Nationalised bank/Scheduled 
bank. 

 
12.3  Any Bid not accompanied by an acceptable Bid Security will be straightaway 

Rejected. 
 
12.4  The Bid Securities of unsuccessful Bidders will be returned as promptly as 

possible as but not later than 30 days after the expiration of the period of Bid 
validity prescribed by the Employer. 

 
12.5  The Bid Security of the successful Bidder will be returned upon the Bidder 

executing the Contract and furnishing the required Performance Security. 
 
12.6  The Bid Security may be forfeited 
 
  a) If a Bidder withdraws his Bid during the period of Bid validity. 
 
  b) In the case of successful Bidder, if he does not : 
 
   i) enter into the Contract, or 
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   ii) furnish the necessary Performance Security 
iii) agree to arithmetic corrections made as per terms of Bid 

documents. 
iv) Submitted any misleading information during prequalification 

and or tendering process. 
 
13.0  No interest will be payable by the Engineer on the Bid Security amount cited 

above.  
 
14.0  Format and Signing of Bid 
 
14.1  The Tender shall be filled & signed only by the firm/ corporation in whose 

name the Tenders have been issued. The Bid shall be typed or written in 
indelible ink and duly signed by a person or persons duly authorised to being 
the Bidder to the Contract.  Proof of authorization shall be furnished in the 
form of written Power of Attorney, which shall accompany the Bid. 

 
14.2  All pages of Bid shall be initialled and stamped by the person signing the Bid 

where entries or amendments have been made. 
 
14.3  The complete Bid shall be without alterations interlining and erasures except 

those to accord with instruction issued by the Engineer or as necessary to 
correct errors made by the Bidder in which case such correction shall be 
initialled by person signing the Bid. 

 
 
D.  Submission of Bid 
 
15.0  Sealing, Marking & Submission 
 
15.1  The Bid shall be submitted in accordance with the procedure detailed herein.  

Specified documents shall be enclosed in envelope of appropriate size each 
of which shall be sealed. 

 
(i) Envelope No. 1 : Shall contain the Bid Securities as indicated in 

Clause 12 of these Instructions to Bidders & tender document fee if 
downloaded. 

 
  (ii)  Envelope No. 2 : Shall contain covering letter and the other Bid 

documents duly signed including the following : 
 

(a) Power of attorney of person authorised to sign the Bid.  
 

(b) Original Bid documents (all pages) & drawing (Volume I, II, III, 
IV & VI) duly signed and stamped. 
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(c) Documents regarding constitution of Bidder as indicated in 
Clause 2.1 of these Instructions to Bidders. 

 
   (d) Certificate of Registration. 
    
   (e) All the information as stipulated in clause 2.0 under information 

to be submitted  
 

(f) Schedule for submission of structural design, drawing and all 
other shop drawings of civil, sanitary & plumbing, electrical, 
HVAC  etc. 

 
(g) Construction Schedule, PERT Chart and Schedule for 

manpower to be deployed at Site.  
 

(iii) Envelope No. 3 : Shall contain only the Bill of Quantities and 
rates/prices (Volume V ) duly filled in and signed and stamped without 
any conditions whatsoever. Bids containing any conditions in 
Envelope No. 3 are liable to be summarily rejected. 

 
The Contractor must fill up price percent (%) below or above against 
each item of General Abstract of Cost of Bill of Quantity (Volume V) 
both in words and figures in the blank spaces provided in the 
respective columns. The rates written in words shall prevail in case of any 
variation between the rates mentioned in figure and words. 
  
Please note that the price should not be indicated in any of the documents 
enclosed in Envelope no. 1&2. Non-compliance shall entail rejection of the 
Bid. Any addition, modification, alteration etc if observed in any of the bid 
documents containing volume -I to VI at any stage the bid shall be summarily 
rejected. 
 

15.2  The Bidder shall seal the Bid. 
 
15.3  All the above three envelopes shall be sealed in a fourth envelope and 

addressed to The Dy. General Manager (C) , HSCC (I) Ltd, E-6A, Sector-1, 
Noida-201301 (UP). 

15.4  All the above envelope shall bear the following identification: 
 

Name of work: Construction of 100 bedded MCH wing at District Hospital 
Aligarh at Uttar Pradesh, under National Rural Health Mission scheme (UP).     
 
Tender number, Due date and Time. 

 
15.5  All the envelopes shall indicate the name and address of the Bidder to 

enable the Bid to be returned unopened, if required. 
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15.6  All recipients for the purpose of submitting a Bid shall treat the contents of 
the documents as private and confidential. 

 
16.0  Deadline for Submission of Bids 
 
16.1  Bids must be received by the Engineer, HSCC (India) Ltd., on or before of 

the designated date & time. 
 
16.2  The Engineer may, at his discretion, extend the deadline for submission of 

Bids through the issuance of an amendment in accordance with Clause 7 in 
which case all rights and obligations of the Employer and the Bidders 
previously subject to the deadlines shall thereafter be subject to the new 
deadline as extended. 

 
17.0  Late Bids 
 
17.1  Any Bid received by the Employer/Engineer after the prescribed deadline for 

submission will liable to be rejected and will be returned unopened to the 
Bidder. 

 
18.0  Modification and Withdrawal of Bid 
 
18.1  The Bidder may modify or withdraw his Bid after Bid submission, provided 

that modification or notice of withdrawal is received in writing by the Engineer 
prior to the prescribed deadline for submission of Bids. 

 
18.2  The Bidder's modification or notice of withdrawal shall be prepared, sealed, 

marked and despatched in accordance with the provisions for the 
submission of Bids.  Notice of withdrawal may also be sent by telex or cable 
but shall be followed by a signed confirmation copy, postmarked not later 
than the deadline for submission of Bids. 

 
18.3  No Bid may be modified subsequent to the dead line for submission of Bids. 
 
18.4  No Bid may be withdrawn in the interval between the deadline for submission 

of Bids and the expiration of the period of validity of the Bid specified.  
Withdrawal of a Bid during this interval may result in the forfeiture of the Bid 
Security. 

 
18.5  Subsequent to the expiration of the period of validity of Bids prescribed in the 

Bid documents, a successful Bidder who has not been notified by the 
Engineer of the Award of the Contract may withdraw his Bid without penalty. 
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E.  Bid Opening and Evaluation 
 
19.0  Bid Opening 
 
19.1  Bids  shall  then be opened in the office of HSCC (I) Ltd.,  at Plot - 6 (A), 

Block - E, Sector - I, Noida, Uttar Pradesh - 201 301, half an hour after the 
prescribed time for Bid submission in presence of the Bidders’ 
representatives who may wish to be present. 

 
Envelope No. 1: Shall be opened first. If the Bid Security & tender document 
fee (if document downloaded from websites) is not found as prescribed, the 
Bid shall be summarily rejected. 

 
Envelope No. 2: Shall be opened next. Bids of parties who do not accept the 
conditions laid above in the Bid documents are also liable to be rejected. 
 

19.2.  The Engineer will examine the Bids to determine whether they are complete, 
whether the requisite bid securities have been furnished, whether the Bids 
have been properly signed and stamped and whether the Bids are generally 
in order. 

 
19.3  Telegraphic/ Fax offer will be treated as defective, invalid and rejected.  Only 

detailed complete Bids received prior to the closing time and date of the Bids 
will be taken as valid. 

 
19.4  The Bidder's names, general technical details, the presence of the requisite 

Bid Security and such other details as the Engineer, at his discretion may 
consider appropriate will be announced at the Bid opening. 

 
Envelope No. 3: Shall contain the sealed price Bid (volume-V). Whose bid is 
found to be generally in order and substantially responsive shall be opened 
either at the Bid opening or at a subsequent date to be intimated in advance 
to such eligible Bidders. 
 

19.5  Only summary of prices quoted by the Bidders will be read out. 
 
19.6  The Bid of any Bidder who has not complied with any of the instructions 

contained herein may not be considered. 
 
 
20.0          Process to be Confidential 
 
20.1  After the public opening of Bids, information relating to the examination, 

clarification, evaluation and comparisons of Bids and recommendations 
concerning the Award of Contract shall not be disclosed to Bidders or other 
persons not officially concerned with such process. 
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20.2  Any effort by the Bidder to influence the Employer/ Engineer in the process 

of examination, clarification, evaluation and comparison of Bids and decision 
concerning Award of Contract may result in the rejection of the Bidder's Bid. 

 
 
21.0  Clarification of Bids 
 
21.1  To assist in the examination, evaluation and comparison of Bids, the 

Engineer may ask Bidders individually for clarification of their Bids, including 
breakdowns of unit prices.  The request for clarification and the response 
shall be in writing or cable or telex, but no change in the price or substance 
of the Bid shall be sought, offered or permitted except as required to confirm 
the correction or arithmetical errors discovered by the Engineer during the 
evaluation of the Bids in accordance with Clause 24 hereof. 

 
22.0  Determination of Eligibility & Responsiveness 
 
22.1  The Engineer will determine whether the Bid is substantially responsive to 

the requirements of the Bid documents. 
 

For the purpose of this Clause, a substantially responsive Bid is one which 
conforms to all the terms, conditions and specifications of the Bid documents 
without any deviation or reservation.  

 
22.2  A Bid, which in relation to the cost estimates of the Engineer is unrealistically 

priced and which cannot be substantiated satisfactorily by the Bidder may be 
rejected as non responsive. 

 
23.0          Correction of Errors 
 
23.1  Bids, determined to be substantially responsive will be checked by the 

Engineer for any arithmetical errors in computation and summation. Errors 
will be dealt by the Engineer as follows : 

 
a) Where there is discrepancy between rates indicated in figures and in 

words, rates in words will govern. 
 

b) Incorrectly added totals will be corrected. 
   
  c) In case of any clerical error between rates indicated in figures and 

words, the rate in words shall prevail. In case there is any 
inconsistency between the rate and the value extended (after 
multiplication with the tender quantity), the rate quoted shall prevail. 
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  d) All corrections, cuttings, additions and over-writings shall be 
encircled and numbered and initialled. 

 
  e) The number of such corrections, cuttings additions and over-

writings must be clearly mentioned at the end of each relevant 
page of the BOQ and they should be initialled. Any omission 
observed will be brought out clearly on each relevant page.  

 
  f) Use of correction fluid anywhere in tender documents including 

price bid should not be allowed. In case use of correction fluid is 
noticed, such tender will be liable for rejection. 

 
23.2  If a Bidder does not accept the correction of errors as outlined above, his Bid 

will be rejected. 
 
 
24.0  Evaluation and Comparison of Bids 
 
24.1  Only such of the Bids as have been determined to be substantially 

responsive to the requirements of the Bid documents, in accordance with 
Clause 22 will be evaluated. Other non-responsive Bids will be rejected. 

 
24.2  Bidders shall note that no preference of any nature will be given to any 

Bidder notwithstanding any custom, usage or instructions to the contrary. 
 
24.3  Evaluation of the Bids will take into account, in addition to the Bid amounts, 

the following factors: 
 

a) Arithmetical errors corrected in accordance with Clause 23. 
 

b) Such other factors as the Engineer considers may have a potentially 
significant impact on Contract execution price and payments. 

 
24.4  Offers, deviations and other factors, which are in excess of the requirements 

of the Bid documents or otherwise result in the accrual of unsolicited benefits 
to the Employer, shall not be taken into account in Bid evaluation. 

 
24.5  Price adjustment provisions applying to the period of execution of the 

Contract shall not be taken into account in Bid evaluation except to the 
extent specifically stated in the Contract. 

 
F.  Award of Contract 
 
25.0  Award Criteria 
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25.1  Subject to Clause 26, Engineer will Award the Contract after prior approval 
by the Employer to the Bidder whose Bid has been determined to be eligible 
and to be substantially responsive to the Bid documents and who has offered 
the lowest evaluated Bid of the Bill of Quantities, provided further that the 
Bidder has the capability and resources effectively to carry out the Contract 
Works before award of work, but  in all the cases the time allowed for 
completion for whole work will remain 18 months only. 

 
 
26.0  Engineer's Right to Accept any Bid, to Reject any or all Bids 
 
26.1  Notwithstanding Clause 25, the Employer/Engineer reserves the right to 

accept or reject any Bid including the lowest and to annul the Bidding 
process and reject all Bids, at any time prior to Award of Contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any 
obligations to inform the affected Bidder or Bidders of the grounds for the 
Employer's/Engineer's action.  

 
27.0  Notification of Award 
 
27.1  Prior to the expiration of the prescribed period of Bid validity, the Engineer 

will notify the successful Bidder by cable or telex or letter confirmed in writing 
by registered letter that his Bid has been accepted. Notification of award may 
be issued accordingly. 

 
27.2  The notification of Award will constitute the formation of the Contract. 
 
27.3 Upon the furnishing by the successful Bidder of a Performance Security in 

accordance with the provisions of Clause 29, the Engineer will promptly 
notify the unsuccessful Bidders that their Bids have been unsuccessful. 

 
28.0  Signing of Agreement 

 
Upon the receipt of the notification of Award by the successful Bidder, the 
successful Bidder shall fill the Agreement in accordance with form of 
Agreement included in the Bid documents and submit the same to the 
Engineer within two weeks of the date of receipt of notification of Award. The 
Engineer shall return the draft duly approved within one day from the date of 
receipt of the draft and the successful Bidder shall get the same engrossed, 
have the correct amount to stamp duly adjudicated by Superintendent of 
Stamps and thereafter return the same duly signed and executed on behalf 
of the successful Bidder, all at his own cost within 3 days from the receipt of 
the approved draft. The signing of agreement may be made together or 
separately for sections with respective client / HSCC ltd, on behalf of the 
client. 
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29.0           Performance Security 
 
29.1 Within 15 days of receipt of the notification of Award from the Engineer, the 

successful Bidder shall furnish to the Engineer a Security in the form of a 
Bank Guarantee from Nationalised/Scheduled bank for an amount of 5 
percent of the Contract sum. The validity of the Performance Security shall 
be upto the end of the Defect Liability Period with 3 months claim period after 
expiry of defect liability period. Performance security for the works to be 
submitted in the name of respective client / HSCC (I) LTD depending upon 
the case. 

 
29.2 In cases, where the aggregate of expected Contract payment would at any 

time exceed the Engineer's estimate of actual work performed by more than 
the amount of Performance Security specified in Clause 29.1 such Security 
shall be increased accordingly at the expense of the successful Bidder. 

 
29.3 Failure of the successful Bidder to lodge the required Bank Guarantee shall 

constitute sufficient grounds for the annulment of the Award and forfeiture of 
the Bid Security, in which event the Engineer may make the Award to the 
next lowest evaluated Bidder or, if there are no other Bidders, call for new 
Bids.  
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SPECIFIC CONDITIONS OF CONTRACT 

 
The Conditions of Contract shall be GENERAL CONDITIONS OF CONTRACT in 
Volume I (hereinafter called the General Conditions) as modified or added to by the 
following Specific Conditions of Contract, which shall be read and construed with 
the General Conditions as if they were incorporated therewith. 
 
Insofar as any of the Conditions of Specific Conditions of Contract conflict or be 
inconsistent with any of the General Conditions, the conditions of Specific 
Conditions of Contract shall prevail. 

 
30.0  Definitions 
 

a) " EMPLOYER” means Mission Director, NRHM (UP) 
. 

b) "Engineer" means DGM (Civil) of HSCC (India) Ltd. or any officer 
nominated by the Chairman-cum-Managing Director, HSCC (India) 
Ltd. to act as Engineer from time to time. 

 
c) “Site In-charge” means the HSCC incharge of work designated by the 

Engineer 
 
d) "Month" and "Year" and all dates shall be calculated according to the 

Gregorian Calendar. 
 
31.0  Insurance of Works 
 

All Insurances referred to in General Conditions shall be effected with an 
Indian Insurance Company incorporated and registered in India. All 
insurances and labour license to be submitted within 15 days from 
notification of Award of work. Depending upon the case, the insurance cover 
may be required  either together for the whole work or separately for both the 
parts. 

 
32.0  Guarantees 

 
Performance Guarantees, Advance Payment Guarantee, Retention money 
Guarantee and any insurance policies entered into by the Contractor under 
the terms of the Contract, shall stipulate that the proceeds of any claim shall 
be payable to Employers. 
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33.0  Certificates and Payments:  

a) Mobilization Advance  - Deleted  
b) Clause on Mobilization Advance-  Deleted  
c) Clause on Mobilization Advance-   Deleted  
d) The Contractor shall submit to the Engineer after the end of each month 

a detailed statement including measurements showing the estimated 
contract value of the Permanent Works executed up to the end of the 
month together with particulars of other amounts to which he is entitled 
under the Contract. 

 
e) The statement shall be submitted on a printed proforma                                                                                  

(Prepared at the cost of the Contractor) approved by the Engineer along 
with soft copy of the same in a CD/Pen drive. 
 

  f) The Contractor shall be paid monthly, on the certification of the 
       Engineer, the amount due to him which shall be the sum of the  
                          following amounts : 
 
   i) Subject to and in accordance with Clause 21 of these Specific 

Conditions, the estimated value of the Permanent Works 
executed upto the end of the previous month less retention 
money named in the Bid, and 

ii) 75% of the value of materials expected to be consumed within 
3 months of its delivery at Site for Permanent Works on the Site 
provided the Engineer is satisfied that the amounts for such 
materials are reasonable bearing in mind the requirements of 
Works, less deductions, if any as per Clauses 33(f) and 37 of 
these Specific Conditions and other Contract conditions. 

 
g)  Clause on Mobilization Advance-   Deleted  
  

 
h)       Retention Money 
 

i)  With in 15 days of award of work, The contractor shall furnish a 
bank Guarantee from any nationalised/Scheduled bank for an 
amount of 2.5%(Two & half) of the contract price in the form 
approved by the Engineer and having validity upto completion 
period with a claim period of three months as per format attached 
at Annexure-F. 

      further retention money @ 5% (Five) shall be Deducted  
                                      from each interim certificate from First RA bill subject to a  
         maximum of 2.5 %(Two & half) of the contract price and  
        shall be released after defect liability period.   
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Alternatively/or 
 
Retention money at the rate of 10% (ten percent) shall be 
deducted from each interim certificate subject to the maximum 
of 5%(Five percent) of the contract price after approval by 
engineer.          
                            

i)        The Retention Money shall, subject to Clause 60.6 (a) &  
 60.6 (b) of General Conditions of Contract, become due and  

shall be paid to the Contractor  when the Engineer shall issue the 
Taking Over certificate notwithstanding that at such time there may be 
outstanding claims by the Contractor against the Employer, provided 
always that if at such time there shall remain to be executed by the 
Contractor any Works ordered during the Defect Liability Period 
pursuant to Clause 49.1, 49.2, 49.3, 49.4 and 50.1 of the General 
Conditions hereof, the Employer shall be entitled to withhold payment 
until the completion of such Works as much of the Retention Money 
as the Engineer may in his absolute            discretion think fit.  

 
  j) Payment against each monthly R/A bills upon each of the Engineer's 

certificates shall be made by the HSCC (I) Ltd. acting for and on 
behalf of Employer or by the Employer directly within 30 working days 
after such certificate has been issued by the Engineer. 

 
   However, 75% of the estimated amount as determined by the 

Engineer of the payment due against the monthly running bill shall be 
paid within 10 (Ten) working days after certification by the Engineer in 
the approved format and complete in all respects. 

 
j) The Engineer may at any time make any corrections or modifications to 

any certificate, which shall have been issued by him and shall have 
power to withhold any certificate if the Works or any parts thereof are not 
being carried out to his satisfaction. 
 

l) The responsibility for making the payments or meeting other 
obligations to the Contractor in respect of all Works as certified by the 
Engineer shall be that of the Employer and not of the Engineer. 
 

m) After completion of work and prior to final payment, the 
contractor shall furnish to the engineer, a release of claim against the 
Employer arising out of contract, other than claims specifically 
identified, evaluated and excepted from the operation of the release 
by contractor. 

 
n) Contractor has to submit break up of BOQ rate to facilitate 
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approval of interim payment by the Engineer. However final decision 
on break up of rates/ part rates to be paid in parts will be taken by 
Engineer 

 
o) Monthly bill not submitted in approved formats will not be accepted. 
p) Contractor shall also be entitled for payment running bills on monthly 

basis or a lesser period, if required, but not less than 10% of value of 
contract.  

 
34.0  Settlement of Disputes - Arbitration  
 

Sub Clause 67.1, 67.2, 67.3 and 67.4 of G.C.C. shall be followed. 
 
35.0  Address  
 

a. The address of the Employer is as follows : 
 

Mission Director, State Programme Management Unit, NRHM (UP), 
Vishal Complex, 19-A Vidhan Sabha Marg, Lucknow (U.P.).  
 

b. The address of the Engineer/representative is as follows 
 

 DGM (Civil) of HSCC (India) Ltd., plot no. E-6A, Sector-1, Noida  
c. The address of the Contractor is 

 
________________________________________________ 

 
________________________________________________ 

 
________________________________________________ 

 
36.0  THE FOLLOWING SHALL BE READ IN ADDITION TO CLAUSE 34.1 TO 

THE GENERAL CONDITIONS 
 
36.1  Labour 
 
36.1.1  Engagement of Labour 
 

The contractor shall make his own arrangement for engagement of all 
labour, local or otherwise, and, save insofar as the contract otherwise 
provides, for the transport, housing, feeding and payment thereof. 
 

36.1.2  Supply of water 
 

The contractor shall provide at his own cost adequate quantity of drinking 
water on the site to the satisfaction of the Engineer’s Representative for the 
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use of contractor’s and the Engineer’s staff and work people, sub contractor 
and site visitors. 
 

36.1.3 Alcoholic Liquor or Drugs 
 

The Contractor shall not import, sell, give, barter or otherwise dispose of any 
alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift, 
barter or disposal by his sub-contractor, agents or employees. 

 
36.1.4 Arms and Ammunition 
 

The Contractor shall not give, barter or otherwise dispose off to any person 
or persons, any arms or ammunition of any kind or permit or suffer the same 
as aforesaid. 
 

36.1.5 Festivals and religious Customs 
 

The Contractor shall in all dealing with labour in his employment have due 
regard to all recognised festivals, days of rest and religious or other customs. 

 
36.1.6 Epidemics 
 

In the event of any outbreak of illness of an epidemic nature, the contractor 
shall comply with and carry out such regulation, orders and requirements as 
may be made by the government, or the local medical or sanitary authorities 
for the purpose of dealing with and overcoming the same. 
 

36.1.7 Disorderly Conduct, etc 
 
The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst his employees and 
for the preservation of peace and protection of persons and property in the 
neighbourhood of the works against the same. 

 
36.1.8 Observation of legislation etc. 
 

The Contractor shall at all times during the continuance of the contract 
comply fully with all existing Acts, regulation and bylaws including all 
statutory amendments and re-enactments and acts that may be passed in 
future either by state or the central Government or local authority, including, 
Indian Workmen’s compensation act, contract labour ( Regulation and 
Abolition ) Act 1970 and equal remuneration Act1976.Factories Act, 
Minimum wages Act provident fund regulations employees provident fund 
Act and Schemes made under same act, Health and sanitary arrangements 
for workmen, Insurance and other benefits and shall keep the employer 
indemnified in case any action is commenced for contravention by the 
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contractor. If the Employer is caused to pay or reimburse any amount for 
non-observance of the provision of this clause on the part of the contractor 
the engineer shall have the right to deduct from any moneys due to the 
contractor or recover from the contractor personally any sum required or 
estimated to be required for making good the loss or damage suffered by the 
Employer. all registration and station inspection fees if any in respect of his 
work pursuant to the contract shall be to the account of the contractor. 
 

36.1.9 Fair Wages 
 

The contractor shall pay the labours engaged by him on the work not less 
than a fair wages, which expression shall mean, whether or time or 
piecework, the respective rates of wages as fixed by the public works 
department as fair wages for the area payable to the different categories of 
Labourers or those notified under the minimum wages act for corresponding 
employees of the employer whichever may be higher. 

 
36.1.10 The contractor shall notwithstanding the provisions of any contract  

to the contrary, cause to be paid a fair wage to the labourers indirectly 
engaged on the works including any labour engaged by subcontractor in 
connection with the said works as if the labourers  has been immediately 
employed by him. 

 
36.1.11 Notices 
 

The Contractor shall before he commences the work display and correctly 
maintain in clean and legible condition at a conspicuous place on the site 
notices in English and in a local language spoken by the majority of the 
workers, stating therein the rate of wages which have been fixed as fair 
wages and the hours of work for which such wages are earned and send a 
copy of such notices to the Engineer. 

 
36.1.12 Wage Records 
 

The Contractor shall maintain records of wages and other remuneration paid 
to his employees in such form as may be convenient and to the requirement 
of the Employer/Engineer and the conciliation officer (Central/state) Ministry 
of labour, Government of India, or such other authorised person appointed 
by the central or state government and the same shall include the following 
particulars of each worker: 

 
I) Name works number and grade 
II) Rate of daily or monthly wage. 
III) Nature of work on which employed. 
IV) Total number of days worked during each wage period. 
V) Total amount payable for the work during each wage period. 
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VI) All deduction made from the wage with details in each case of the 
ground for which the deduction is made. 

VII) Wage actually paid for each wage period. 
 
36.1.13 The contractor shall provide a wage slip for each worker employed 

 on the works. 
 
36.1.14 The wage record and wage slips shall be preserved for least 12 

 months after the last entry. 
 
36.1.15 Inspection of wage Records 
 

The contractor shall allow inspection of the aforesaid wage records and 
wage slip to the engineer and to any of his workers or to his agent at a 
convenient time and place after due notice is received, or to the Employer or 
any other person authorised by him on his behalf. 

 
36.1.16 The Employer and the Engineer or any other person authorised by 

them on their behalf shall have power to make enquiries with a view to 
ascertaining and enforcing due and proper observation of the fair wages 
clause. He shall also have the power to investigate into any complaint 
regarding any default made by the contractor or sub-contractor in regard to 
such provision. 

 
36.1.17 The Employer shall have the right to deduct from money due to the 

contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non payment of the 
aforesaid fair wage, except on account of any deduction that may be 
permissible under any law for the time being in force. 

 
36.1.18 Representation of parties 
 

(i) A workman shall be entitled to be represented in 
 any investigation or enquiry under this clause by :- 
 
(a) An officer of a registered trade union of which he is a member. 
 
(b) An officer of a federation of trade union to which the trade 

union referred to in previous sub-clause is affiliated. 
 
(c) Where the worker is not a member of any registered trade 

union, by an officer of a registered Trade union connected with 
or by any other workmen employed in the industry in which the 
workers is employed. 

 
(ii) The contractor or sub-contractor shall be entitled to be  
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 represented in any investigation or enquiry under this clause 
 by an officer of an Association of Employers of which he is a 
 member. 

 
(iii) No party shall be represented by a legal practitioner in any 

Investigation or enquiry under this clause, unless all parties agree. 
 
 
36.1.19 Safety Provision 
 

The contractor shall comply with all the precautions as required for the safety 
of the workman by I.L.O convention (NO.62)as far as they are applicable to 
the contract. The contractor shall provide all necessary safety applications, 
gears like goggles, helmets, masks, etc. to the workmen and the staff. 
The contractor shall be responsible for observance by his sub contractor of 
the forgoing provisions 
 

36.1.20 Footwear 
 
The contractor shall at his own expense provide footwear for all labour 
engaged on concrete mixing work and all other type of work involving the 
use of tar, cement, etc. to the satisfaction of the Engineer or his 
Representative, and on his failure to do so the Employer shall be entitled to 
provide the same and recover the cost from the Contractor 
 
The contractor shall deliver to the Engineer’s representative at his office on 
the site a return in detail in such form and a such interval as the 
Employer/Engineer may prescribe showing the supervisory staff and the 
number of the several classes of labour from time to time employed on the 
site. 
 

36.2  Variation in price: DELETED 
 
 
36.2.1  Subsequent Legislation 
 

If, after the date seven days prior to the latest date for submission of Bids for 
the Works, there occurs changes to any National or State Statute, 
Ordinance, Decree or other law or any regulation or bye-law of any local or 
other duly constituted authority or the introduction of any such statute 
ordinance, etc. which causes additional or reduced cost, the same shall be 
certified by the Engineer and shall be paid by or credited to the Employer 
and the Contract Price adjusted accordingly. Notwithstanding the foregoing 
such additional or reduced cost shall not be separately paid or credited if the 
same shall already have been taken into account in the indexing of any 
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inputs to the price adjustments formula in accordance with the provisions of 
Sub-Clauses (1), (2), (3), (4) and (5) of this Clause. 

 
The following items are not to be included in the price adjustment 
calculations: 
 
a. Liquidated Damages. 

 
b. Retention money withheld and released. 

 
c. Advance payments in the form of loan and their repayments. 

 
d. Value of any additional or varied work valued at current price. 

 
e. Payment to nominated subcontractors included as "Provisional sums" 

or "Prime cost" items in the Contract Price. 
 
37.0  Taxation   
 

The Contractor shall pay all taxes, duties, levies, work contract tax etc. of the 
Government provisions of the Income tax Act or as per the advice of the 
Income Tax Authority. Deduction of Income tax/ Works Contract tax/ other 
taxes shall be made from each certificate of payment as per the relevant 
provisions of the Income tax Act or as per the advice of the Income tax 
Authority/ other Competent Authority. 

 
38.0  Co-ordination Meeting  
 

The Contractor shall be required to attend co-ordination meetings with the 
Engineer, the Consultant and other Contractors during the period of Contract 
at any suitable place as instructed by the Engineer. All costs incidental to 
such interaction including providing vehicle shall be to the Contractor's 
account and no claim will be entertained by the Employer/Engineer on this 
account. The contractor shall ensure that the meeting is attended only by 
their officials/ representatives at appropriate level and as directed by 
Engineer.   
 

38.1  Engineer’s visit to site  
 

The contractor/his representative shall be required to be present during 
periodical site visit of the engineer along with all the drawings and details 
required by the engineer and make a good vehicle available to the engineer 
at their own cost during his period of stay in town. The contractor will make 
all the places accessible for the smooth visit of engineer at site. The 
contractor will take all permissions and to make all the arrangements for visit 
of any place or any local authority concerned related to the works. 
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 39.0  Special Applications 
 
39.1  Site Information 
 

The proposed Site for the Construction of 100 bedded MCH wing within the 
District Hospital Complex at Aligarh at Uttar Pradesh, under National Rural 
Health Mission scheme  
 

39.2 Site Development 
 

a) Proper pumping arrangement should be maintained at site for removing 
water from the basement at no extra cost. 

 
b) Proper arrangement of security, safety, transportation, manpower, 

lighting arrangement to be maintained during execution of works at night. 
 
c) For rapid execution of work, contractor has to arrange their own tower 

crane, batching plant and others machinery, tools and tackles needed for 
the work as given in the submitted PQ document. 

 
d) As directed by Engineer Proper barricading to be made so that 

surrounding area free from disturbances. The specifications of 
barricading to be got approved by Engineer. External face of barricading 
to be nicely painted and written the name of Employer, consultant & 
project only. NO sign board of contractor is allowed unless permitted by 
engineer in writing. 

 
e) For diversion of under ground services proper arrangement to be made 

by the contractor with the approval of Engineer.  
 
 b) Statutory Requirements 

 
  Contractor is responsible for obtaining approval from local electrical 

inspector & water & Sewer line connection, tree cuttings, permission for 
borewell and others local Statutory bodies etc, if any, and any structure 
made / to be made of work, which is not in the approved plan, by the local 
authority. All the statutory expenditure if any shall incur towards payment to 
the local body for getting local Electric inspector, sewer line and water supply 
connection, any other statuary fees etc for Employer will be reimbursed on 
the production of proof of payment. The contractor will be promptly extended 
all assistance in this connection.  
 

39.2.1  Contractor's Working Area 
 

Suitable working area will be provided by the Engineer to the Contractor.  
The Contractor may have to carry out some cutting / filling work for making 
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his working area. The cost of all such Works shall be deemed to have been 
included in the rates and prices quoted for the Works and no extra payment 
shall be made on this account. 

 
39.2.2  Contractor's Temporary Structures 
 

The Contractor may, at his own expense and subject to the approval of the 
Engineer and statutory authorities, construct offices, stores, Workshop in the 
area allocated to him and remove the same as per the orders of the 
Engineer on completion of Works. The Contractor shall furnish such details 
of his Temporary Works as may be called for by the Engineer and the 
Contractor shall satisfy the Engineer as to their safety and efficiency. 
Engineer may direct those Temporary work which he considers unsafe or 
inefficient be removed and replaced in a satisfactory manner. The Contractor 
shall immediately follow Engineer's directions/instructions. 

 
The Contractor shall make his own arrangement at his own expense for 
labour camp / accommodation of his labour and staff and their conveyance 
to Site as no workers/ staff shall unless with the specific approval of the 
Engineer be allowed to stay within the Site. Gate passes shall be issued by 
the Engineer to authorise the Contractor's staff and workers to enter the Site. 

 
39.2.3  Procurement of Various Materials 
 

The Employer will not supply any construction materials required for the 
Works under this Contract. The Contractor must, therefore, make his own 
arrangements for timely procurement of various materials including steel and 
cement. Prior approval of each and every material including steel cement, 
aggregate, bricks etc or any other fittings & fixtures to be taken from 
engineer before its procurement to site. However in case of excessive delay 
in procurement of various materials, the engineer may also take decision of 
procurement of material directly and the cost will be recovered from the 
contractor. 

 
39.2.4  Water Supply & Power Supply 
 
  The Contractor shall make his own arrangement for water supply at Site for 

drinking as well as construction purposes at his own cost. The Contractor 
shall also make his own arrangements for power supply at Site for 
construction, testing & commissioning of all services and general use at his 
own cost. 

  Non-availability of power supply and/or water from whatever source shall not 
entail any additional claims or extension of Contract period in this account. 
The contractor will provide water &electricity to the Engineer’s office free of 
cost for the required quantity by the engineer’s site office. 
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39.2.5  Site office & Project Coordination Infrastructure 
 
  Contractor has to provide with in 30 days of issue of letter of award, at his 

own cost a reasonably furnished site office accommodation for HSCC ( area 
approx 90 Sqm) having a sample room, meeting room along with toilets, 
Electricity, drinking water & pantry along with computers & Laser printers and 
its consumables and vehicle/Car of good running condition inclusive of all 
services like driver, consumables and maintenance etc at any time for 
exclusive use of engineer/HSCC round the clock during the currency of the 
contract till defect liability period to HSCC as per requirements given by the 
Engineer.  

 
  Contractor shall provide within 30 days of issue of letter of award, at his own 

cost (including water charges, electricity charges, maintenance charges) a 
reasonably furnished 2 rooms residential facility to Client/HSCC during the 
currency of the contract.   
 
 

39.2.6  Temporary Fencing 
 
   The Contractor shall at his own expense, erect and maintain in good 

condition temporary fences all around the working premises  as per 
specifications & size approved by Engineer/Employer and statutory 
authorities requirements. After the successful completion of work all the 
temporary fencing will be dismantled / removed by contractor and all the 
dismantled/removed material from here shall be the property of the 
contractor. The specification is as under  

  “Providing and fixing and making 2.1M temporary fencing with 24 gauge GI 
corrugated sheets with 8mm dia. “L” hooks on MS steel structure frame work 
@ 12 Kgs/Sqm including pit excavation with cement concrete 1:4:8 pit 
filling(1cement : 4 coarse sand: 8 graded stone aggregate 40mm nominal 
size ) or fixed in floor by suitable means and painting with primer to steel 
structure including the two or more coats or synthetic enamel paint outside 
(50% blue and 50% green synthetic enamel paint as directed by engineer 
over a coat of approved steel primer as per instruction of engineer complete. 
(After the successful completion of work all the temporary fencing will be 
dismantled/removed by contractor and all the dismantled/removed material 
from here shall be the property of the contractor)”.On all the fencing work the 
name of client and consultant will only appear and in no case the name of 
contractor is allowed on any board or sheets of fencing. The format of 
signboard & fencing board will be approved  by Engineer. The suitable place 
& size of board for the name of agency/agencies to be shown by Engineer. 
The Contractor shall, except when authorised by the Engineer, confine his 
men, materials and plant within the Site of which he is given possession. The 
Contractor shall not use any part of the Site for purposes not connected with 
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the Works unless prior written consent of the Engineer has been obtained. 
Access shall be made to such areas only by way of approved gateways 
   

39.2.7  Mix Design of Concrete 
 

The contractor shall carry out the mix design for the relevant item of concrete 
from reputed institution/laboratories as approved by Engineer at his own 
expenses within 15 days from notification of award. Prior approval of 
engineer is to be taken before the samples (Cement, Coarse & fine 
aggregates) sent to the Institution for Mix design. The decision of engineer 
shall be final and binding for above. The design mix required may with or 
without admixtures. 

 
39.2.8  Testing of Materials 

 
All materials used in the works shall be subject to inspection and test. The 
Contractor shall carry out sampling of such materials and making of concrete 
test cubes as per the appropriate Indian Standards and as directed by the 
Engineer. The contractor shall deliver the samples of materials and concrete 
test cubes to the site office of the Engineer at site office/Site Testing Lab in a 
manner as directed by engineer who will inspect the same and then order for 
testing of materials and concrete cubes.. 

 
The Contractor shall arrange for testing of materials normally in site testing 
lab but samples may be sent outside testing laboratories if necessary.                                                                                            
The delivery of the samples shall be undertaken by the Contractor. The cost 
and charges for sampling of materials and concrete cubes and delivering the 
same   to the office of the Engineer and/or other places including all 
incidentals in connection with the same as directed by the Engineer and the 
testing charges there of shall be borne by the Contractor and shall be 
deemed to be included in the rates and prices quoted in the Bill of Quantities. 
The results of the tests carried out shall be binding on the Contractor who 
shall comply with any rectification measures that the Engineer may deem fit 
and order to be executed by the Contractor as a result of testing. 

 
 
 
39.2.9  Approval of Samples prior to use 
 

The Contractor shall submit the samples of all materials,(Whether in list of 
approved make or not in list of approved make) he proposes to use in the 
Works for prior approval of the Engineer. A sample room shall be maintained 
at Site in which all approved samples shall be kept for comparison with 
materials being used at Site.  
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39.2.10 Bar Bending Schedule 
 

Contractor shall prepare bar bending schedules in the prescribed proforma 
as approved by the Engineer for prior approval of the Engineer. However, 
the approval does not relieve the Contractor from his liability for bending, 
placing and binding reinforcements as per the approved drawings. 

 
 
39.3 (a) Working drawings/ shop drawings/Design:  
 

The drawings supplied by the engineer have been listed in the tender 
documents.  

 
These drawings are indicating for the purpose of detailing the intent and 
requirement of the contracts. The contractor shall take into consideration by 
space allocated for equipments before ordering them to ensured that the 
equipment would fit in the space provided with necessary clearances 
required as per the relevant standard/ manufactures recommendations. 

 
Structural and architectural drawings will be provided by HSCC however to 
ensure the uninterrupted progress of work and timely completion, the 
contractor will do further detailing as per site requirement at his own. 
 
Detailing and shop drawings of all services will have to be done by the 
contractor based on the schematics and other details provided by HSCC or 
local authorities. The work will be executed by the contractor based on the 
approved drawings from the concerned authority and accordingly contractor 
will be responsible for obtaining final NOC/clearance from concerned 
authority. 
  
The contractor shall submit to the Engineer for approval details of all 
proposed equipments, accessories, equipment characteristics and capacity 
details of all equipment, accessories and devices etc. as per the 
specifications and required by the Engineer. 
 
In case there is delay in any drawings and design viz shop drawings, as 
made drawings etc. in preparation, design, quality, submission, etc. HSCC 
may ask the contractor to change the design consultant immediately or get 
the same done on risk and cost of the contractor. 
 
These drawings and details shall also contain details of construction, size, 
arrangement, operating clearances, performance  
 
 
characteristics and capacity of all items of equipments and also details of all 
related items of work by other discipline. 
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  All drawings to be signed by authorised contractor’s representative with 

name, seal and date before submission to Engineer.  
   
 
39.4  "AS MADE" Drawings 
 

The Contractor shall supply two complete sets of "As Made" Drawings on 
polyester tracing film 75 micron thick and also on computer pen drive and 
three prints showing details of all the Works as executed. The drawings and 
prints shall be delivered to the Engineer within one month of completion of 
the various Sections of the work or at such other times as directed by the 
Engineer. The drawings shall be fully dimensioned with the Engineer's 
standard title block or as approved by the Engineer. The cost of making the 
"As Made" drawings shall be deemed to be included in the rates quoted in 
the Bill of Quantities. 

 
39.5  Monthly Progress Photograph 
 
  The Contractor shall supply to the Engineer a pen drive, negative and three 

prints of colour progress photographs in good quality album with two copy at 
site and one copy at HSCC Head Office of such portions of the work in 
progress or completed works every month end or as directed by the 
Engineer. The pen drive, negative and the photographs shall become the 
property of the Employer. The photographs shall be of approximate size 169 
mm x 115 mm each. The photographs shall be mounted in albums approved 
by Engineer and shall be suitably inscribed and captioned. The albums in a 
chronological order shall be handed over to the Engineer. No pen drive prints 
or the negatives may be supplied to any persons without the authority of the 
Engineer. All photographs to be taken from digital camera and software to be 
provided for transformation it to the computer. The photographs may be up 
to 100 nos per month as required by engineer. An amount of Rs. 10,000/- 
will be deducted from running bill for non-submission of photographs as 
required.  

 
39.6  Programme of Work and Progress Reports 

 
The Contractor shall submit to the Engineer within two weeks of the Award of 
the Contract, six copies of detailed Schedule showing in an approved form 
the estimated dates of commencement and completion of different parts of 
the Works including the expected dates for completion of the various 
Sections of the Works. The detailed Schedule shall be such as it can be 
updated quarterly or as directed by the Engineer. Six copies of the revised 
Schedule  
shall be supplied to the Engineer as and when it is revised. The schedule will 
be in two parts. The first part will consist of schedule for detailing & 
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preparation & submission of shop drawings and second part of schedule for 
execution. The schedule will be only detailing of original schedule submitted 
alongwith tender. 

 
The Contractor shall submit to the Engineer before the second day of every 
week, a progress report for the preceding week showing the unto date 
progress and progress during the preceding week on all items of each 
section of the Works in relation to and in consideration of the detailed 
Schedule. 

 
39.7  Metric Units 
 

Metric units have been used in the specifications and on all the drawings. 
 
If any materials described in the Contract or ordered by the Engineer are 
described by dimensions in the metric units and the Contractor can not in 
accordance with the Contract, procure such materials in the measure 
specified in sufficient time to avoid delay in the performance of his other 
obligations under the Contract, but can obtain such materials in other 
measure to dimensions approximating to those described in the Contract or 
ordered by the Engineer, then the Contractor shall henceforth give notice to 
the Engineer of these facts stating the dimensions to which such materials 
are procurable in the other measure. As soon as practicable after the 
receipts of any such notice the Engineer shall give an order to the Contractor 
which shall either 

 
(a) Direct the Contractor to supply such materials to the dimensions 

stated in his said notice to be procurable instead of the dimensions 
described in the Contract or originally ordered by the Engineer, or 

 
(b) Direct the Contractor to make some other variation whereby the need 

to supply such materials to the dimensions described in the Contract 
or originally ordered by the Engineer will be avoided. 

 
39.8           Field Materials Testing Laboratory 
 
39.8.1.1 The Contractor shall provide ,furnish, man and maintain a laboratory at his 

own cost for the Testing of bricks, concrete cubes, construction materials, 
soil and any other materials in accordance with (Indian Standards and 
CPWD norms etc.) & as per the directions of  Engineer. 
 
Whenever directed by the engineer the contractor shall permit other 
contractor working for the employer on the project to use field- 
testing laboratory on payments as fixed by the Engineer. Such 
payments will be made directly by the other contractor using the 
laboratory. 
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39.8.1.2 The laboratory shall be equipped and manned by the Contractor at his own 

cost with all necessary apparatus to carry out the above mentioned tests in 
accordance with relevant Indian Standards or equivalent approved 
Standards. 
 

  i) Cement testing: 
    
   Tests for fineness, Strength, setting time and soundness in 

 accordance with IS:4031. 
 
  ii) Concrete Testing: 
 
   Test for workability, proportions, density and strength in 

accordance with IS:516 and 1199.In particular the cube testing 
machine shall be cable of exerting a slowly applied force up to 200 
tonnes and the platens shall be suitable for crushing both 150mm and 
200 mm cubes. A Vibrating table of suitable design shall be provided 
for compaction of cubes. 

 
  iii) Aggregate Testing: 
 

In accordance with IS: 2386 (part I to VIII) for the following tests on 
both fine and coarse aggregates: 

 
a. Sieve analysis 
b. Determination of bulk density and voids on fine aggregates only: 
c. Determination of moisture content, specific gravity and absorption 

on coarse aggregates only: 
d. Determination of specific gravity and absorption 

 
39.8.1.3 The contractor shall carryout inspection, testing, checks and also shall 

maintain records of inspection, testing & checks of material, works and 
activities related to construction works in the ISO 9001 quality system 
formats, checklists etc. to be given by consultant during execution period. 
After getting approval from the Engineer, The contractor shall print at his own 
cost all forms, tables, formats etc.  
 

39.8.1.4 The laboratory shall be connected to the main water and electricity  Services. 
It shall also be supplied with portable gas equipment. 

 
39.8.1.5 On completion of the Maintenance period, the laboratory is to be dismantled 

and removed from Site. The dismantled materials and equipment shall be 
the property of the Contractor. 
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40.0 Rates/Prices 
 

The quoted rates/prices for the works shall be complete in all respect 
including all labour, material, plant and machinery, tools and tackles, 
batching plant for RCC work including water & electricity,  all taxes, duties, 
levies, octroi, statutory levies applicable from time to time and others as 
specified in SCC etc. The contractors attention is invited towards different 
floor finish and their respective finish levels as indicated in architectural 
drawings, and nothing extra will be payable for  additional mortar bed 
required to achieve uniform finished levels.  The Contractor should quote his 
rates/prices accordingly for the complete items in all respects. 
 

41.0 Compliance of Statutory Obligations for obtaining completion  
Certificates: 
The Contractor shall comply all the statutory obligations and obtain all 
required clearances to implement the project without any financial 
repercussions to HSCC/Employer and ensure all follow up actions with the 
local authorities in this respect for smooth completion of the project. All 
statutory charges to get any NOC, clearances from local authorities to be 
obtained by the contractor and the charges towards the NOC shall be 
reimbursed after submitting the bills/documentary evidences along with RA 
bills/final bill. The contractor is required to obtain all NOC, completion & 
Occupancy certificates from respective local bodies , if any, as under:  
 
i) Pollution control Board, ii) Environment clearances, iii) NOC form fire 
department, iv) Lift licence, v) Chief Electrical Inspector CEA, vi) Municipal 
authority vii) Airport Authority, viii) Tree cutting, ix) Explosive department, x) 
Municipal authority for water and sewer connection, xi) And any other 
statutory requirement to occupy the building and run the services in all 
respect. Contractor shall organise all inspections of concerned authorities & 
obtain the NOC’s within the time for completion. 
 
The contractor is required to submit the relevant drawings like completion 
Drawings and any other statutory documentary requirements of local bodies 
in copies as per requirement to obtain the above etc. at their own cost.  

 
 
42.0 deleted 
 
  
 
43.0  Unpriced Bids 
  The unpriced copies of the purchase orders of major items/equipments and 

of subcontracts placed by the Contractor shall be furnished to the Engineer. 
 
 
 
44.0  Milestone 
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The contractor shall submit mile stones for procurement of all the bought out 
items and completion of all the major activities including details of manpower 
proposed to be engaged for each activity. 
 

 
45.           Approval of Make / agencies 
 
 

a. Engineer may add any equivalent approved make with price                  
adjustment 

 
b. In case of non availability /monopolistic attitude of any approved make 

engineers decision to introduce any other make shall be final with 
suitable price adjustment. 

     
c. Approved make of same item under different sub-heads are      

interchangeable.  
 
 
d.  The same criteria for approval of electrical , HAVC, plumbing, fire fighting 

works and other specialised agency will be fallowed, as per undertaking 
submitted by the contractor during pre qualification. 

 
46. RCC WORKS 
 

Suitable batching plant/ Mini Batching Plant  with pumping arrangement for a  
minimum three storey building    to be installed at site for the all RCC works. 
In case  break down of the batching plant suitable alternative arrangement 
like RMC to be made by the contractor to avoid any interruption in RCC 
work. The alternative arrangement of RMC plant with advance engineer’s 
approval of design mix to be kept ready for such emergency so that RCC 
can be readily available within 12 hrs of break down of batching plant.  
 

47.   Extra/Substituted items: The items shall be analysed based on  
 following norms :  
 
a) Any extra item/non schedule item will first be analysed based on the 

similar items existing in the BOQ under any sub heads. Components of 
any similar item nearest to the non schedule item will be decomposed to 
get the various sub components of material and manpower. I The item 
will again be composed on the basis of requirements taking other 
components from UP Analysis of rate and rates. 

 
b) Components of material, manpower, wastage, profit, sundries, etc will be 

taken from U.P.PWD latest Analysis of Schedule of Rate. 
 
c) In absence of similar item and In case the components are not available 

in U.P.A.R, the same will be taken from actual observations made and 
recorded at site. A register to be made for such actual observations to be 
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jointly signed each day of observations and put up to the engineer 
alongwith analysis for approval. 

 
d) Actual market rates of the material and bought out items at the time of 

execution of activity will be verified by the site incharge of HSCC based 
on the rates submitted by the contractor alongwith his claim for extra 
items after due consideration  for all the project discount on the  market 
rates of any  item. 

 
e) Contractor’s profit on extra items will be as per UPPWD norms or 10% 

only in case the item in any forms in not available in UPAR.  
 

f) The analysis of items enclosing actual observation sheets, photocopy of 
pages of UPAR, original paid bills and vouchers to be submitted at site. 

 
g) Labour rates will be taken from local body /collector rates of that area for 

minimum wages 
 

h) The rate fort the items covered under UP Schedule of Rate/DSR will be 
paid based on the percentage quoted. 

 
The claim and analysis will not be accepted unless proper analysis with 
supporting documents are submitted. 
 
No extra item will be paid unless prior administrative approval of engineer is 
taken in writing for its execution with tentative rates and total cost involved. 
 

48.  Financial capability:  The contractor must have the financial capability to 
continue the work uninterrupted at site for four months even if payment is not 
made.  
 
No time extension will be considered for delay in payment.  

 
 
49. Details required along with submission of running/final bills to the 

Engineer 
 

Clause 33.0 under Certificates & Payment contractor is required to submit 
following details/documents along with every running/final bill without which 
bills will not be processed. 

 
1. Bills of every section of work as provided in BOQ to be prepared separately 

and submitted all together. In case there is no billable amount of any section 
of work, the same should be clearly indicated zero value during the period of 
bill. 
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2. Complete measurement details along with location of each measurement 
should be clearly indicated. 

 
3. Authorised representative of contractor with name & seal to sign on each 

page of bill submitted. 
 
4. Carryover and brought forward   for each & every quantity to be indicated in 

the bill. 
 

5. The running bill should contain the measurement of items executed during 
the period of bill. Full measurement may be given in pre final/ final bill. The 
measurement of all concealed items should be made before covering them. 

 
6. All the copy of challan of materials, bills and test certificates specially of the 

items on which secured advance has been claimed, steel, cement, sand, 
aggregates, bricks, any plumbing material, Aluminium, waterproofing 
material etc. should be submitted alongwith the every bill to the Engineer.  
Actual measurement of secured advance to be submitted for verification of 
Engineer. Rate of secured advance material to be verified by Engineer 
independently. Secured advance on approved make material will only be 
payable. 

     
7. Manufacturer Catalogue for aluminium and other items for verification of 

standard unit weight and checking that material is as per specification should 
be submitted. 

 
8. Weight slip of reinforcement steel and aluminium and any other material as 

required by Engineer Representative from authenticated source like Dharam 
Kanta should be submitted. 

 
9. The computerised soft copy of the entire bill shall be submitted alongwith the 

bill.  
 

10. Correction as made by Engineer Representative should be incorporated by 
the contractor and corrected copy in three copies should be submitted for 
payment. Date of submission of bill will be reckoned from the date of 
submission of corrected bill.  

 
11. Material consumption statement should be submitted alongwith every bill. 

 
12. Bill should be indexed properly and each page and correction if any should 

be signed and stamped by the authorised representative of he contractor 
and acceptance should be given. 

 
13. Copy of challan of submission of PF & ESI and any other relevant as 

required from time to time should be submitted.   
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14. Contractor shall maintain a check list at site duly marked on drawing for the 

items/works already measured till previous bill should be submitted along 
with the bill. 

15. Register for steel, cement, water proofing material, concealed item etc. 
should be maintained at site in the standard format of CPWD duly modified 
by Engineer Representative as per requirement. Monthly statement should 
be submitted along with the bill. 

 
16. Power of attorney of authorized person on behalf of contractor to be 

submitted. Contractor must ensure that all papers /Measurement book to be 
signed by authorized person with measurement date, date of start & date of 
completion etc. 

 
17. Copy of duly certified bank guarantee from bank, performance BG, insurance 

policies as required in terms of contract to be enclosed with first RA bill.  
 
18. All overwriting, alterations have been countersigned by the authorized 

person with date. 
 

19. Approval of extra item if any conveyed to be enclosed. 
 

20. Contractor must ensure, in case of time extension, confirmation of extended 
validity of insurance, performance BG upto Defect liability period as per 
contract and a copy of approved time extension to be submitted. 

   
21. Contractor must authorise their representatives competent for verification of 

measurement at site and these person should be available at site. 
 
22. Contractor is required to submit all test certificates of items claimed in bill for 

payment or for secured advance payment. Any item not meeting the test 
criteria’s will not be considered for payment.  

 
23. All the pages and enclosures of bills to be stamped with name and 

designation of the person with full signature of contractor’s and HSCC’s site 
incharge before submission to the engineer.  

 
In addition to above any other document and details as required for checking, 
verification and timely processing of bill.      

 
 
 
50. Terms & Conditions of Pre-qualification 
 
All the terms & conditions & prequalification criteria’s of prequalification document of 
invitation of prequalification are to be strictly complied during tenancy of contract.    
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51. Deleted  
 
 
52. MILESTONES TO BE ACHIEVED DURING THE CONTRACT PERIOD 
 
 
               a)   Foundation laying within 2 months. 
            b)  1/8th of the value of entire contract work within 5 months.  

c)  3/8th of the value of entire contract work within 9 months. 
d)  3/4th of the value of entire contract work within 12 months.  

 
An amount equivalent to 1% of contract value shall be withhold on each milestone if 
the above milestones are not achieved on time.  

 
Further, if milestone as mentioned at sr. no.  (a) above is not achieved and amount 
withhold but if the next milestones of sr no. (b) or (c) above achieved on time, the 
amount withhold due to non achieving of previous milestones shall be released 
immediately and if the entire work is completed on time then all the withhold amount 
of previous milestones shall be released immediately after approval of Engineer.  

 
53.  Funds follow up:  
 

Contractor has to follow with the state government/Client to get the funds released in 
case of delay in releasing the funds.  
 

54.  Handing over:  
 

Handing over of the project/works to the state Government/Client shall be the sole 
responsibility of contractor.  
 
The Contractor shall hand over the works to the client after certification the third party 
appointed by the client. The contractor shall be responsible to obtain the certificate of 
satisfactory work done from the third party approved by the client. The above clause 
will suppress the GCC related clause.    
 

55.  Deployment of Manpower:  
 

Contractor should post one full time supervisor during Defect Liability Period at 
project site to rectify all defects & other related works. Further the minimum 
manpower deployment during currency of contract is as follows:  
1. Civil Engineer : 02 Numbers  
2. Electrical Engineer : 01 Number 
3. Billing Engineer : 01 Number  
4. Work Supervisor: 03 Number 
 



 

HSCC/ NRHM/UP  SCC-Page - 49   

 

The suitable amount will be deducted from running bill for non deployment of 
required man power. 
 
 

56. Extra works:   
 

If the performance of the executing agency/contractor is found satisfactory and if 
required they may be offered another similar building part or full on the other 
location in the state on the same rate and terms & conditions of the existing 
contract. The value of the other works may be less or more than the present 
contract and the variation clause of the tender for this shall not be applicable.  
 

57. Dismantling:   
 

If any dismantling fall in the construction area agency has to dismantle all the 
structure including foundation/substructure and subsequently the dismantled 
material to be deposited to client failing which suitable deduction shall be made. 
The agency has to get valuation of dismantling material from PWD and obtain the 
approval from State agency before dismantling.  
 
 

58. Meeting shall be held at Delhi/Client offices/Lucknow/ Sites. The expenditure 
for these meetings shall be borne by Contractor. Further the expenditure 
pertains to inspection and third party quality check shall also be borne by 
Contractor.    

 
59. Concreting also allowed to be done either by Ready Mix Concrete or Weight 

Batcher.  
 
60.  In case of stoppage of query for any construction materials like sand, 

aggregate and Bricks etc, the agency has to arrange all materials from any 
where of India for uninterrupted progress of works. 
 

61. The agency shall be responsible to obtain the approval of preconstruction 
and post construction drawings from local authorities/ fire department. 
 

62. Jurisdiction 
 
This contract is subject to jurisdiction of Delhi court alone to the exclusion of 
all other court. 

 
63.      Arbitration 
 
           The venue of the arbitration shall be in Delhi. 
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ADDITIONAL SPECIFIC CONDITION OF CONTRACT 

 
AND 

 
SPECIFICATIONS 

 
 (A)  GENERAL   
 
Scope of work broadly consisting of the following modules but not limited to only these: 
 

1.  Construction of 100 bedded MCH wing at District Hospital Aligarh at Uttar 
Pradesh, under National Rural Health Mission scheme including all finishing 
works, all plumbing works, all sanitary, works, Electrical, HVAC  and development 
works etc (if any) under National Rural Health Mission scheme. 

2. relocation of existing services (if any) etc. complete in all respect. 
3. Horticulture work wherever required. 

Any material and inventory which is in usable condition will have to be handed over to 
State District Hospital Authorities or as the case may be,and its receipt to be submitted to 
the engineer. In case the usable material and inventories are not handed over or the 
receipt not submitted then the amount as per advise of the District Hospital Authorities will 
be deducted from the bills. 
 
The work on all the modules will be taken up simultaneously by deploying independent 
team of labor, supervisor etc. to that particular module. 
 
A. Shut down of electrical , Water supply, sanitary or any other services will have to be 

taken by properly by making a request to District Hospital Authorities  in writing at 
least 3 days in advance so that existing system is not affected. 

B. Agency has to make temporary barricading of work site by putting curtains, sheets 
etc. for making the patient care area of hospital sound and dust proof. 

C. If required, there will be no working during day and it will be allowed only at nights. 
The execution area to be made for temporary use of patient care during day. 

D. Any statutory approvals required for demolition, carriage of material, addition or 
deletion of temporary or permanent structure will be taken by the agency. Payments 
made towards statutory charges will be reimbursed to the agency. 

 
The following facilities are also required to be provided during execution of work :  
 

1. Safety barriers 
2. Safety tapes 
3. Safety officer 
4. Use of safety jacket, caps and shoes and other safety norms 
5. Provision for electricity and water during construction 
6. Scaff folding provision for support of existing structure during construction 
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7. Outer lights 
8. Traffic warden/guards 
9. Approval from local authorities 
10. Round the clock working for contractor in shifts 
11. Defect liabilities on total work 
12. non vendor based specification  
13. Waterless urinals, audio visual console for information system 
14. Plywood barrier outside working area 
15. External lighting 
16. Total electrical load  
17. Total water requirement 
18. Signage’s – special module– Alphabets and back lighting 
19. Exhaust and ventilation in toilets. 
20. Provision of site office and manpower 
21. Anti skid strips on ramp  
22. Outdoor land scaping 
23. Provision for new electrical load and water supply need 
24. Round the clock working permission from District Hospital Authorities. 

 
Further, The following conditions may also include in contract:   

  
1 The following Additional Specific Conditions and specification shall be read in 

conjunction with General Conditions of Contract and Specific Conditions of 
Contract. If there are any provisions in these Additional Specific Conditions which 
are at variance with the provisions in the above mentioned documents, the 
provisions in these Additional Specific conditions shall take precedence. 

 
2 The contractor shall be obtain all approvals/ permissions from local/ statuary bodies 

during progress of works for dismantling/ demolition, additional/ alteration etc of any 
existing structure/ building or part of it.  

 
3 The contractor shall check & ensure design, safety requirements & sustainability of 

existing structure on account of additions/ alterations/dismantling works.     
 
4. Contractor shall make all arrangement of water, electricity, HVAC( if any), fire 

fighting and any or part of services of the existing premises/hospital shall run 
uninterruptedly during execution of work. However if required to hold/interrupt any 
or part of services to execute the work, prior approval required to be obtained from 
concerned department/officials.  
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ADDITIONAL SPECIFIC CONDITION OF CONTRACT 

 
AND 

 
SPECIFICATIONS 

 
 (B)   RELATING TO CIVIL, PLUMBING & fire fighting WORKS 
 
1.0  General 
 
1.1  The following Additional Specific Conditions and specification shall be read 

in conjunction with General Conditions of Contract and Specific Conditions of 
Contract. If there are any provisions in these Additional Specific Conditions 
which are at variance with the provisions in the above mentioned documents, 
the provisions in these Additional Specific Conditions shall take precedence. 

 
1.2  These additional specific conditions and specification shall be considered as 

an extension and not as a limitation of obligation of the preference. 
                                                                                                                                                                                                                                    
  * The UPPWD/CPWD General Specification for Electrical works: Part V 

Down Comer System for fire fighting-latest issue. Termination used in 
the bid shall also be accordance with UPPWD/CPWD. 

 
  * For items not covered in UPPWD/CPWD Specification, the work shall 

be done as per the latest relevant IS Code of practice. 
 
  * For item not covered by any of the above the installation shall be done 

as directed by the Engineer and as per sound engineering practices. 
 
2.0  Scope of Contract 
 
2.1  The scope of work covers the supply, erection, testing and commissioning of 

the Civil, Plumbing, Fire Fighting & Electrical Systems, Air- conditioning ( if 
any)  & Landscaping works which also includes design & preparation of 
structural and all other detailed shop drawings, testing and commissioning of 
components and accessories. 

 
  * Civil works, plumbing & Fire Fighting works (to the extent in the BOQ). 
  * Electrical works. 
 
2.2  The work shall be carried out in conformity with the plumbing drawings and 

the requirement of architectural, electrical, structural, and other specialised 
service drawings by the agency approved by Engineer. 
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2.3  The Contractor shall make provision of hangers, sleeves, structural openings 
and other requirements well in advance to hold up progress of the 
construction schedule. 

 
2.4  The said Contract comprises of furnishing of all materials, equipment, labour 

& transportation etc. necessary to render the installation fully operational as 
per the intent of specification and drawings, including any necessary 
adjustment or corrections. The installation shall be all in conformity with local 
laws covering such installation. 

 
3.0  Contract Drawings 
 
3.1  The drawings issued with the Bid are diagrammatic only and indicate the 

extent and general arrangement of the installation. Drawings shall not be 
scaled. 

 
3.2  The Contractor shall follow the Bid drawings for preparation of his detailed 

sanitary, plumbing & fire fighting & Shop drawings and for subsequent 
installation work. He shall check the drawings of other services to verify 
spaces in which his work will be installed. The Contractor shall examine all 
Architectural, Structural, Plumbing and other services drawings before 
starting the work and report to the Engineer any discrepancies and obtain 
clarification. Any changes found essential to coordinate installation of this 
work with other services, shall be made with prior approval of the Engineer. 

 
4.0  Shop Drawings 
 
4.1  With in two weeks after Award of the Contract, the Contractor shall furnish 

for approval of the Engineer, three sets of detailed sanitary, plumbing, fire 
fighting ( external & internal), Pump room & Shop drawings of all equipment 
and materials required to complete the work as per specifications. These 
drawings shall contain details of construction, size, arrangement, operating 
clearances, performance characteristics, and capacity of all items of 
equipment, as also the details of all related items of work of other trades. All 
shop drawings to be made in accordance with latest fire safety norms & to be 
got approved by the authorities before it is finally approved by Engineer 
before start of work. 

 
4.2  All drawings necessary for assembly, erection, maintenance, repair and 

operation of the equipment shall be furnished and different parts shall be 
suitably numbered for identification and ordering of spare parts. 

 
4.3  When the Engineer makes any amendments in the above drawings, the 

Contractor shall supply fresh sets of drawings with the amendments duly 
incorporated, along with the drawings on which corrections were indicated. 
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4.4  No material or equipment may be delivered or installed at the job Site until 
the Contractor has in his possession, the approved Shop drawings for that 
particular material or equipment. 

 
4.5  After approval of the drawings by the Engineer, the Contractor shall further 

furnish six sets of Shop drawings for the exclusive use of and retention by 
the Engineer. 

 
4.6  Approval of drawings by the Engineer shall not relieve the Contractor of any 

part of his obligation to meet all the requirements of the Contract or of the 
correctness of his drawings. The Engineer's approval of specific item shall 
not mean the approval of the assembly of which it is a component. The 
Contractor shall be responsible for and is to bear the cost for all alternations 
of the works due to discrepancies or omission in the drawings or other 
particulars supplied by him, whether such drawings have been approved by 
the Engineer or not. 

 
4.7            Where the work of the Contractor has to be installed in close proximity to, or 

will interfere with the work of other trades, the Contractor shall assist in 
working out the space conditions to make a satisfactory adjustment. If so 
directed by the Engineer, the Contractor shall prepare composite working 
drawings and sections to a suitable scale not less than 1:50, clearly showing 
how his work is to be installed in relation to the work of other trades. If the 
Contractor installs his work before coordinating with other trades, or so as to 
cause any interference with the work of other trades, he shall make all the 
necessary changes without extra cost. 

 
4.8    All shop drawings and detail drawings will be made as per     

 requirements of local authorities and tender drawings incorporating all latest 
regulations and requirements. No separate drawings will be, issued for 
making shop drawings. 

 
5.0  Samples and Catalogues 
 
5.1  Prior to ordering any equipment/ material/ system, the Contractor shall 

submit to the Engineer, the catalogues, along with samples from approved 
list of manufacturers. No material shall be procured prior to the approval by 
the Engineer. 

 
5.2  Approval of Materials  

 
All materials used on the Works shall be new and of the best quality 
available, conforming to the relevant specifications and as per good 
Engineering practice. Prior approval shall be obtained in writing from the 
Engineer for all materials proposed and when necessary, approved sample 
duly identified and labelled shall be deposited with the Engineer and shall be 
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kept at Site. List of approved make indicates make / manufacturer generally 
acceptable but final choice of make / manufacturer of material & models shall 
be with the Engineer. 

 
6.0  Material and Equipment 
 
6.1  All material and equipment shall conform to the relevant Indian Standards. 
 
6.2  Where interfacing occurs, equipment shall be mutually compatible in all 

respects. 
 
6.3  Where an item of equipment, other than as specified or detailed on the 

drawings, is approved by Engineer, requires any re-design of the structure, 
partitions, foundation, piping, writing or any other part of the mechanical, 
electrical or architectural layout, all such re-design, and all new drawings and 
detailing required therefore, shall be prepared by the Contractor at his own 
expense and approval obtained by the Engineer. 

 
6.4  All similar equipment, materials, removable parts of similar equipment etc. 

shall be inter-changeable with one another. 
 
7.0  Conformity with Statutory Acts, Rules and Standards 
 
7.1 The installation shall be in conformity with the Bye-laws Regulations and 

Standards of the local authorities applicable to the installations. But if the 
specifications and drawings call for a higher standard of materials and/or 
workmanship than those required by any of the above regulations and those 
required by any of the above regulations and standards, then the 
specifications and drawings shall take precedence over the said Regulations 
and Standards. 

 
7.2 However, if the drawings or specifications required something, which violates 

the Byelaws and Regulations, then the Bye-laws and Regulations shall 
govern the requirement of this installation. 

 
7.3           Indian Standards : The System / Components shall conform to 

relevant Indian standards wherever they exist and to the national Building 
Code Amended up to date. 

 
7.4  Nothing in these Specification shall be constructed to relieve the 

contract of his responsibility for the design. Manufacture and installation of 
equipment with all its accessories in accordance with applicable statutory 
regulations and safety codes in force. 
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8.0  Technical Data 
 
8.1  Deleted 
 
9.0  Manufacturer's Instructions 
 
9.1  Where manufacturers have furnished specific instructions relating to the 

materials and equipment used, covering points not specifically mentioned in 
these documents, manufacture's instructions shall be followed. 

 
10.0  Training and Operating Instructions 
 
10.1  If required by the Engineer, the Contractor shall at no extra cost train 

members of the maintenance staff either at his or the subcontractor's 
workshop or at such other place or places as may be considered suitable by 
the Engineer. 

 
10.2  Upon completion of all work and all tests, the Contractor shall furnish the 

necessary skilled labour and helpers for operating the entire installation for a 
period of fifteen (15) working days. During this period, the Contractor shall 
instruct and train the Engineer's representative in the operation, adjustments 
and maintenance of all equipment installed. 

 
10.3  The Contractor shall submit to the Engineer a draft copy of comprehensive 

operating instructions and maintenance schedule for all systems and 
equipment including in this Contract. This shall be supplemented, not 
substituted, by manufacturer's operating and maintenance manuals. Upon 
approval of the draft, the Contractor shall submit to the Engineer four (4) 
complete bound sets of operating and maintenance schedules along with 
manufacturers printed literature. 

 
 
11.0  Inspection and Testing 
 
11.1  The Engineer reserves the right to request inspection and testing at 

manufacturer's Works at all reasonable times during manufacture of items for 
this Contract. 

 
11.2  The Engineer or his authorised representative shall have full power to 

inspect the materials and workmanship at the Contractor’s Works or at any 
place from which the materials or equipment is obtained. Acceptance by the 
Engineer of any material or equipment shall in no way relieve the Contractor 
of his responsibility for meeting the requirements of the specifications. All 
incident expenditure like travelling, boarding and lodging etc shall be born by 
the contractor. 
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11.3  Routine and typical tests for the various items of equipment shall be 
performed at the Contractor's Works and test certificates furnished. If 
required by the Engineer, the Contractor shall permit the authorised 
representative of the Engineer to be present during any of the tests. 

 
11.4  After installation has been virtually completed, the Contractor shall carry out 

under the direction and in the presence of the representative of the Engineer 
such tests and inspections as have been specified, or as the representative 
shall consider necessary to determine whether or not the full intent of the 
requirements of the drawings and specifications have been fulfilled. In case 
the work does not meet the full intent of the drawings and specifications and 
further tests are considered necessary, the Contractor shall carry them out 
and bear the expenses thereof. 

 
11.5  The Contractor shall provide all necessary instruments such as Theodolite, 

Dumpy level, steel tapes, weighing machine, plumb bobs, spirit levels, 
hammers, micrometers, thermometers, hydraulic testing machine, smoke 
test machine and labour for testing. The Contractor shall make adequate 
records of the test procedures and readings, shall repeat any tests requested 
by the Engineer and shall provide test certificates signed by an properly 
authorised person. Such test certificates shall cover all Works. All such 
equipments shall be tested for calibration at any approved laboratory. 

 
11.6  If test fail to demonstrate the satisfactory nature of the installation or any part 

thereof, then no claims for the extra cost of modifications, replacement or 
retesting will be considered. The decision of the Engineer shall be regarded 
as final as to what constitutes a satisfactory test. 

 
11.7  The above general requirements as to testing shall be read in conjunction 

with any particular requirements specified elsewhere. 
 
12.0  Test Certificates 
 
  The contractor shall submit test certificates for all the materials / systems. 

These shall be issued by a government recognized inspection office 
certifying that all Equipment, Materials, Construction and function are in 
agreement with the requirements of these specification and accepted 
standards. 

 
13.0  Performance Guarantee/Retention Money 
 
13.1  It is clearly understood that the specifications, drawings, schedule of 

quantities for fire fighting system are for bidder’s guidance only. The bidder 
shall carry out necessary calculation and provide alternative equipment 
required to achieve the specified level of fire fighting required for human 
safety. Complete sets of Architectural Drawings are available at site in the 
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Engineer’s office and reference may be made to these drawings as required 
for calculations or for other details. The contractor shall also guarantee that 
performance of various equipments, individually, shall not be less than, the 
quoted ratings. 

 
14.0  Quiet Operation and Vibration 
 
14.1  All equipment shall operate under all conditions of load without any sound or 

vibration, which is objectionable in the opinion of the Engineer. In case of 
rotating machinery, sound or vibration noticeable outside the room in which it 
is installed or annoyingly noticeable inside its own room, shall be considered 
objectionable. Such conditions shall be corrected by the Contractor at his 
own expense. 

 
15.0  Accessibility 
 
15.1  The Contractor shall locate all equipment, which must be serviced, operated 

or maintained in fully accessible positions. The exact location and size of 
access panels, required for each valve or other devices requiring 
attendance, shall be finalised and communicated well in time, to be provided 
in the normal course of work, failing this, the Contractor shall make all the 
necessary repairs and changes at his own expense. 

 
 
16.0  Electrical Installation 
 
16.1  The electrical installation shall be in total conformity with the control wiring 

drawings prepared by the Contractor and approved by the Engineer & shall 
be connected and tested in the presence of an authorised representative of 
the Contractor and of the Engineer. 

 
16.2  It is to be clearly understood that the final responsibility for the sufficiency, 

adequacy and conformity to the Contract requirements of the electrical 
installation work lies solely with the Contractor. 

 
17.0  Completion Certificate 
 
17.1  On completion of the installation, a certificate shall be furnished to the 

Engineer, by the Contractor, countersigned by the licensed supervisor under 
whose direct supervision the installation was carried out. This Certificate 
shall be in the prescribed form as required by the local authority. On the 
basis of this certificate, the Contractor shall arrange for inspection of 
installation by the concerned local authorities. 

 
17.2  The Contractor shall be responsible at his own cost for getting the installation 

duly approved by the Authorities concerned. 



 

HSCC/ NRHM/UP  SCC-Page - 59   

 

 
18.0  Completion Drawings 
 
18.1  At the completion of the work in all respects, the Contractor shall at his own 

cost submit to the Engineer 4 (four) sets of layout drawings drawn at the 
approved scale indicating the installation. These drawings shall clearly 
indicate the complete plant layouts, and piping layouts, location wiring, exact 
location of all the concealed piping, valves, controls, wiring and other 
services. The Contractor shall also submit 4(four) sets of consolidated 
control diagrams, technical literature on all automatic controls and complete 
technical literature on all equipment and materials. The Contractor shall 
frame under glass, in the plant room all consolidated control diagrams and all 
piping diagrams. 

 
19.0  Rates 
 
19.1  Quoted rate includes any materials, equipment, appliances and incidental 

work not specifically as being furnishing or installed, but which are necessary 
and customary to make a complete installation. 

 
19.2  The Contractor shall check at all stages and supervise at the point of 

connection the associated civil, electrical and plumbing works like 
underground and overhead tanks, power supply and installation of makeup 
water connection, drain connection in the fire fighting tanks and vicinity of 
plant room etc. In case of any discrepancy, all rectifications etc, required as 
a failure to do so, shall be carried out by the Contractor at his own expenses. 

 
20.0  Check List  
 
20.1  The Contractor shall provide to the Engineer 4(four) copies of a 

comprehensive maintenance checklist and shall post a copy of it in the Plant 
Room. The checklist shall be a list of each piece of equipment in this 
Contract, and shall provide a space for each of the next fifty-two weeks to 
record the maintenance provided to and status of various equipment. Each 
month at the time of inspection, the Contractor shall certify on this check list 
that he has examined each piece of equipment and that, in his opinion, it is 
operating as intended by the manufacturer, and that all necessary intention 
has been performed. 

 
21.0  Repairs 
 

All equipment that requires repairing shall be immediately serviced and 
repaired. During the maintenance period, all parts and labours shall be 
furnished at no extra cost to the Engineer. 
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22.0  Control System 
 

During the maintenance period, once each month the Contractor shall check 
all controls in various areas to ensure that these are functioning as designed. 
This shall apply to all pressure switches and pressure gauges, contactors, 
relays, controller switches, high and low pressure cut-outs etc. 

 
23.0  Reference Points 
 
23.1  Contractor shall provide permanent bench marks, flag tops and other 

reference points for the proper execution of work and these shall be 
preserved till the end of Works. 

 
23.2  All such reference points shall be in relation to the levels and locations, given in the 

Architectural and plumbing drawings. 
 
 
24.0  License and Permits 
 
24.1  Contractor shall hold a valid plumbing, electrical, HVAC license issued by the 

Municipal Authority or other competent authority under whose jurisdiction the work 
falls. 

 
24.2  The contractor has to take all the approvals of local bodies for all the 

addition/deletion over the approved building plans. The documents/drawings to be 
prepared and submitted in the manner desired by them after the same is approved 
by HSCC. Contractor has to take approvals of entire/Part works if required before 
start of works. Contractor will be held responsible if any work at site is carried out 
without having approval of municipal or local bodies. 

 
24.3  Contractor shall keep constant liaison with the competent Municipal or other 

authority and obtain approvals and connections for all drainage and water supply 
works carried out by him. 

 
24.4  Contractor shall obtain from the competent Municipal Authority completion 

certificates with respect to his work as required for occupation of the building. 
 
24.5  Before start of HVAC, Electrical, ATT, Water proofing, Fire Fighting, Fire alarm 

system, PA System, EPABX System, Horticulture Works, aluminium works, 
stainless steel works, signages works etc. The contractor must take approval of 
agencies from engineer (As applicable). 

 
 
24.6  Any fees deposited in connection with the work on behalf of the Client in Statutory 

bodies, Corporations, Government departments, etc. shall be paid by the Contractor 
and the same shall be reimbursed on production of original vouchers. Necessary 
endorsement / application if required shall be arranged from the Employer by the 
Engineer. 
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25.0  Cutting and Making Good 
 
25.1  No structural member shall be chased or cut without the written permission of the 

Engineer. 
 
 
C)  RELATING TO ELECTRICAL INSTALLATIONS 
 
1.0  General 
 
1.1  The following Additional Specific Conditions shall be read in conjunction with 

General Conditions of Contract and Specific Conditions of Contract. If there 
are any provisions in these Additional Specific Conditions which are at 
variance with the provisions in the above mentioned documents, the 
provisions in these Additional Specific Conditions shall take precedence. 

 
2.0  Regulations and Standards 
 
2.1  The installations shall conform in all respects to Indian Standard Code of 

Practice for Electrical Wiring Installation IS : 732-1989 and as per  latest 
UPPWD/CPWD General Specification for Electrical Works (Part I, II & IV). It 
shall also be in conformity with the current Indian Electricity Rules and 
regulations in so far as these are applicable to the installations. Wherever 
these Additional Specific Conditions calls for a higher standard of material 
and/or workmanship than those required by any of the above regulations, 
then this Additional Specific Conditions shall take precedence over the said 
Regulation and Standards. External works & fire detection & alarm system 
works to be done as per UPPWD/CPWD specification & relevant IS codes. 

 
3.0  Rates 
 
3.1  The rates bided shall be for complete items of work inclusive of all taxes, 

statutory charges and all other charges for items contingent to the work, 
such as, packing, forwarding, insurance, freight and delivery at Site for the 
materials to be supplied by the Contractor, watch and ward of all materials 
for the Internal & external, Electrical Installation testing & commissioning 
work including water & power for successful installation, testing & 
commissioning work at Site and getting approvals & permanent electricity 
connection from concerned local body(s) etc. 

 
4.0  Completeness of Bid 
 
           All sundry fittings, assemblies, accessories, hardware items,  
  foundation bolts, termination lugs for electrical connections as required, and 

all other sundry items which are useful and necessary for proper assembly 
and efficient working of the various components of the work shall be deemed 
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to have been included in the Bid rates and prices, whether such items are 
specifically mentioned in the Bid documents or not.  

 
 
5.0              Works to be done by the Contractor 
 
5.1  Unless and otherwise mentioned in the Bid documents, the following works 

shall be done by the Contractor, and therefore their cost shall be deemed to 
be included in their rates and prices: 

 
i. Foundations for equipments and components where required, 

including foundation bolts 
 

ii. Cutting and making good all damages caused during installation and 
restoring the same to their original finish 

 
iii. Sealing of all floor openings provided by him for pipes and cables, 

from fire safety point of view, after laying of the same 
 

iv. Painting at site of all exposed metal surfaces of the installation other 
than pre-painted items like fittings, fans, switchgear/ distribution gear 
items, cubicle switch board etc. and erection, shall however be 
rectified to the satisfaction of the Engineer 

 
v. Testing and commissioning of complete installation 

 
6.0  Tools for Handling and Erection 
 
6.1  All tools and tackles required for handling of equipments and materials at 

Site of work as well as for their assembly and erection and also necessary 
test instruments shall be the responsibility of the Contractor. 

 
7.0  Terminology & Scope 
 
7.1  Terminology & scope for this project shall be as per UPPWD/CPWD 

Specification for Electrical Works (Part I - Internal) - latest & External Works - 
Part II -  latest. 

 
7.2  Measurement  
 
  Measurement shall be as per UPPWD/CPWD specifications Part – I 

(Internal) & Part - II ( External) unless otherwise specified in the technical 
specifications / BOQ for corresponding items. 
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8.0  Drawings 
 
8.1  The drawings indicate the extent and general arrangements of the fixtures, 

controlling switches, wiring system etc. and are essentially diagrammatic. 
The drawings indicate the points of termination of conduit runs and broadly 
suggest the routes to be followed. The Contractor shall submit six sets of 
working electrical drawings based on tender drawing including reflected 
ceiling plan coordinating other essential building services for HSCC 
approval. Contractor has to make necessary changes if any as per 
comments given by HSCC before execution. The work shall be executed as 
indicated in the approved drawings, however any minor changes found 
essential to co-ordinate the installation of this work with the other trades shall 
be made without any additional cost of owner. The drawings are for guidance 
of the contractor and exact locations, distance and levels shall be governed 
by the building. The Contractor shall examine all architectural, structural, 
plumbing and sanitary & electrical drawings before starting the work and 
report to the Engineer any discrepancies, which in his opinion appear on 
them and get it clarified. Contractor shall not be entitled to any extras for 
omissions or defects in electrical drawings or when they conflict with other 
services work. 

 
9.0  Conduit/ Trunking Layout 
 
9.1  Prior to the laying of the conduits and trunking, the Contractor shall examine/ 

study drawings and report to Engineer in case he desires to make any 
changes from Consultant proposed conduit layout plan and shall get the 
same approved from HSCC. 

 
10.0  Shop Drawings (As applicable with reference to the BOQ) 
 
10.1  The Contractor shall prepare and submit to the Engineer for his approval 

detail shop drawings of Main & Sub Distribution Boards, Distribution Boards, 
special pull boxes, light & fan switch boards, telephone distribution boards, 
FDA system and lightning protection system and other equipment to be 
procured/ fabrication by the Contractor within 15 days of signing of the above 
items required to complete the electrical installation in all respect. 

 
11.0  Manufacturer's Instruction  
 
11.1  Where manufacturers' have furnished specific instructions, relating to the 

materials used in this job, covering points not specifically mentioned in these 
documents, these instructions shall be followed in all cases. 
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12.0  Materials & Equipment 
 
12.1  All materials and equipment shall be ISI marked and shall be of the approved 

make and design. Unless otherwise called for, only the best quality of 
materials and equipment shall be used. The Contractor shall be responsible 
for the safe custody of all materials till these are taken over by client and 
shall insure as against theft, damage by fire, earth quake etc. A list of items 
of materials and equipment, together with a sample of each shall be 
submitted to the Site office. 

 
13.0  Scale 
 
13.1  Drawings shall be prepared to the scale as required for proper explanation 

and shall indicate the size and location of all equipments and accessories 
herein. The Contractor shall obtain all dimensions preferably at the building 
(Site of work) and check those plans for interference with the building 
structure and other equipment. 

 
14.0  Brochures and Data 
 
14.1  The Contractor shall submit four copies of all brochures / manufacturer's 

description data and similar literature. 
 
 
15.0  Approval of Shop Drawings 
 
15.1  The Engineer's approval of shop drawings, schedule, brochures etc. shall be 

an approval of general details and arrangements only and shall not relieve 
the Contractor from responsibility for deviation from drawings or 
specifications unless he has in writing called Engineer to such deviations at 
the time of submission nor shall it relieve the Contractor from responsibility 
for errors or omissions of any kind in the shop drawings when approved. 

 
16.0  Samples & Catalogues 
 
  For HSCC approval, Contractor shall submit the samples & catalogue of the 

material, which are used at Site as per the approved makes. 
 
 
 
17.0  Approval of Materials 
  
17.1           All materials used on the Works shall be new and of the best quality 

available, conforming to the relevant specifications and as per good 
Engineering practice. Prior approval shall be obtained in writing from the 
Engineer for all materials proposed and when necessary, approved sample 
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duly identified and labelled shall be deposited with the Engineer and shall be 
kept at Site. List of approved make indicates make/ manufacturer generally 
acceptable. Contractor shall submit the detail drawings for HSCC approval. 

 
18.0             Inspection, Testing and Inspection Certificate  
 
18.1  HSCC and authorised representative of HSCC shall have at all Reasonable 

times access to the Contractor's premises or Works and shall have the 
power at all reasonable time to inspect and examine the materials and 
workmanship during its manufacture or erection or if the  part of works is 
being manufactured or assembled at other premises or works. 

 
18.2  The Contractor shall arrange all the materials and labour required for 

inspection of equipment or for any testing to be carried out at his/ 
manufacturer's works or at Site. Notice for such inspection/ presence for 
testing shall be given to the Engineer by the Contractor at least fifteen (15) 
days in advance together with the routine test certificates of the equipments/ 
materials given by the manufacturer. 

 
18.3  Not withstanding approval of tests or equipment by the Engineer, the 

Contractor shall be required to perform site tests and prove the correctness 
of ratings and performance of equipment/ machinery and materials supplied 
and installed by the Contractor as per the Contract specifications and 
conditions. Engineer shall have full power to order the material or work to be 
tested by an independent agency at the electrical Contractor's expense in 
order to prove soundness & adequacy. 

 
19.0  Schedule & Manner of Operation  
 
19.1  Time being the essence of this Contract, Contractor shall be expected to 

furnish all labour & material in sufficient quantities at appropriate time, 
expedite and schedule the work to meet the Engineer's requirement and so 
manage the operations that the work shall be completed in time as stated 
else where. In case of shut down of power supply, Contractor shall 
coordinate with Engineer and shall carry out essential works during the shut 
down period allowed by the Engineer. In case Engineer allows for such 
period during night or early morning hours, Contractor shall make all 
provisions to avail such account. Contractor shall not be entitled for any extra 
claims on such account. Contractor shall programme his work in such a way 
that items of work requiring presence of Engineer are carried out between 9 
A.M. & 5 P.M. on working days. 

 
20.0  Performance Guarantee 
 
20.1  All equipment shall be guaranteed for a minimum period of 12 (Twelve) 

months from the date of handing over of installation to the Engineer against 
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unsatisfactory performance and/or break down. The equipment or 
component or any other part of installation so found defective within the 
guarantee period shall be replaced / repaired by the Contractor free of cost 
to the satisfaction of the Engineer. The normal guarantee and or warrantee 
provided by the manufacturer will have to be submitted along with all the test 
certificates from manufacturer.     

 
 
21.0  Conformity with Statutory Acts, Rules and Standards 
 
21.1  The installation shall be in conformity with the Bye-laws, Regulations and 

Standards of the local authorities applicable to the installations. But if the 
specifications and drawings call for a higher standard of material and/or 
workmanship than those required by any of the above Regulations and 
Standards, then the specifications and drawings shall take precedence over 
the said regulations and standards. 

 
21.2  However, if the drawings or specifications required something which violates 

the Bye-laws and Regulations, then the Bye-laws and Regulations shall 
govern the requirement of this installation. 

 
21.3  Indian Electricity Act and Rules : All electrical works in connection with 

installations of the system shall be carried out in accordance with the 
provision of the Indian Electricity Act, 1910 and the Indian Electricity Rules 
1956, both amended upto date. 

 
21.4  UPPWD/CPWD Specification :The Electrical installation work shall conform 

to UPPWD/CPWD General specifications for Electrical Works Part I (Internal) 
l and Part II (External)  latest issues , both amended upto date accordingly.  

 
21.5  Indian Standard : The system / components shall conform to relevant Indian 

Standards wherever they exist and to the latest National Building Code-
1983. 

 
21.6  Nothing in these specifications shall be construed to relieve the Contractor of 

his responsibility for the design, manufacture and installation of the 
equipment with all its accessories in accordance with applicable Statutory 
Regulations and safety codes in force. 

 
22.0  Completion Drawings (As Built Drawings as applicable to the BOQ) 
 
22.1  On completion of the work and before issue of certificate of virtual 

completion, the Contractor shall submit to the Engineer completion plan 
drawn to a scale in tracing cloth with ink indicating the following, along with 
three blue print copies of the same: 
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a. Run and size of conduits, inspection boxes, junction boxes and pulls 
boxes 

 
b. Number of size of conductors in each conduit 

 
c. Location and rating of sockets and switches controlling the light and 

power outlets 
 

d. Location and details of main & sub distribution boards, distribution 
boards indicating the circuit number controlled by them 

 
e. Type of fitting viz. fluorescent, pendants, brackets, bulkhead etc., 

including their rating & type of lamp, fans and exhaust fans 
 
f. A complete wiring diagram as installed and schematic drawings 

showing all connections for the complete electrical system 
 

g. Location of telephone outlets, junction boxes and sizes of various 
conduits and number & sizes of wire drawn 

 
h. Layout of telephone cables 

 
i. Location of all earthing stations, route and size of all earthing 

conductors, manholes etc. 
 

j. Layout and particulars of cables & sub mains 
 

k. Schematic drawing for telephone system 
 

l. Layout of conduits for computer outlet points 
 

m. Layout and details of fire detection & alarm system consisting of 
manual call points, fire alarm hooters, smoke & heat detector, FDA 
control panel including details of conduits and number of wires drawn 

 
n. Layout and details of lightning protection system 

 
o. Insulation tests and earth test results 
 
p. PA System drawings 
 
q. Fire System drawings 

 
  r. Disc Antenna drawings 
 
  s. Equipment drawings 
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  t. Cable route layout of HT, LT & other cables 
 
  u. External lighting drawing with road layout 
   
23.0  Confirmation of Quantities 
 
23.1  All quantities indicated in BOQ are tentative which may vary as per site 

conditions. Contractor has to verify quantities before procuring the material. 
No payment shall be payable for quantity brought to site but not used. 

 
24.0  Terms of Payment  (Only for items of major electrical equipments if 

applicable) 
 

For purposes of estimating the contract value of work executed for certificate 
of payment under clause 32(d) of section II the following norms shall be 
followed. 

 
a. 80% of BOQ rate on receipt of equipment against receipt of complete 

material at site & test certificates in accordance with clause 33(l) of 
SCC. 

 
b. 10% of BOQ rate on erection and installation of equipment. 

 
c. 10% after successful completion of all works including all testing, 

commissioning & taking over.  
 
25.0  Training of Personnel (As applicable to the BOQ) 
 

The Contractor shall arrange to train the Employer's personnel prior to 
provisional take over of the project for the following: 

 
a) Lift 

 
b) Telephone Exchange 

 
c) All other Equipments like DG sets, pumps, panels etc. 
 
d) Adjustment of setting for controls and protective devices 

 
e) Preventive maintenance 

     
f) Operation of all electrical panels including their   interconnectivity and 

interlocking scheme 
 
g) Fire detection system  
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26.0  Completion Certificate 
 
26.1  On completion of the installation, a certificate shall be furnished to the 

Engineer, by the Contractor, countersigned by the licensed supervisor under 
whose direct supervision the installation was carried out. This certificate shall 
be in the prescribed form as required by the local authority. On the basis of 
this certificate, the Contractor shall arrange for inspection of installation by 
the concerned local authorities. 

 
26.2  The Contractor shall be responsible at his own cost for getting the installation 

duly approved by the authorities concerned. 
 
27.0  Check List 
 
27.1  The Contractor shall provide to the Engineer 4(four) copies of a 

comprehensive maintenance checklist and shall paste a copy of it in the 
Substations & Plant Room. The checklist shall be a list of each piece of 
equipment in this Contract, and shall provide a space for each of the next 
fifty-two weeks to record the maintenance provided to and status of various 
equipment. Each month, at the time of inspection, the Contractor shall certify 
on this check list that he has examined each piece of equipment and that, in 
his opinion, it is operating as intended by the manufacturer, and that all 
necessary tests have been performed. 

 
28.0  Repairs 
 
  All equipment that requires repairing shall be immediately serviced and 

repaired during the maintenance period. All parts and labours shall be 
furnished at no extra cost to the Engineer. 

 
29.0  Safe Custody and Storage 
 

Safe custody of all machinery and equipment dismantled, shifted & supplied 
by the Contractor shall be his own responsibility till the final taking over by 
the Employer. The Contractor should, therefore, employ sufficient staff for 
watch and ward at his own expenses. The Employer may, however, allow 
the Contractor to use the building space for temporary storage of his 
equipment, if such space is ready and available. 

 
 
30.  Testing and Commissioning 
 
  The Contractor shall pay for and arrange without any extra cost, all 

necessary balancing and testing equipment, instruments, materials, 
accessories, power, water, fuel and the requisite labour for testing.  Any 



 

HSCC/ NRHM/UP  SCC-Page - 70   

 

defects in materials and/or in workmanship detected in the course of testing 
shall be rectified by the Contractor entirely at his own cost, to the satisfaction 
of the Engineer. The installation shall be tested again after removal of 
defects and shall be commissioned only after approval by the Engineer. All 
tests shall be carried out in the presence of the Engineer or the Engineer's 
representative. 

 
31.   Layout of  all services , operating and maintenance  instructions. DO’s and 

Don’t’s etc 
           for all the plant rooms, AHU’s machine rooms, sub stations, pump room, toilets, 

control panels etc must be equipped with coloured layout of services  for the each 
floor . Operation and maintenance manual of the respective services, Do’s and 
Don’t’s for all the plants, machinery & services to be installed with every individual 
units. 
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(D)          SPECIFIC CONDITIONS OF CONTRACT RELATING TO HVAC SYSTEM  
 
1.0  General 
 
1.1  The following Additional Specific Conditions shall be read in conjunction with 

General Conditions of Contract and Specific Conditions of Contract. If there 
are any provisions in these Additional Specific Conditions which are at 
variance with the provisions in the above mentioned documents, the 
provisions in these Additional Specific Conditions shall take precedence. 

 
2.0  Scope of Contract  
 
2.1  The scope and general character of works to be carried out under this 

section comprises of Supply, Installation, Testing and Commissioning of 
Heating, Ventilation and Air-conditioning installations as illustrated in 
drawings, specifications, technical data and Bill of Quantities. 

 
3.0  Stores and Materials 
 
3.1  The contractor shall provide every thing necessary for the proper execution 

of the work according to the intent and meaning of the drawings, Bill of 
quantities and specifications taken together whether the same may or may 
not be particularly shown or described therein provided that the same can be 
reasonably inferred there from. In case of any discrepancy in the drawings or 
between the drawings, Bill of quantities and specification, the more stringent 
shall be followed. The decision of the Engineer in this regard will be final and 
complied with. 

 
4.0  Supply of Equipment 
 

Equipment shall be strictly as per the list of approved makes/ manufacturers 
given in the Bid documents. However, final choice of make shall lie with the 
Engineer. 

 
4.1  The Contractor shall submit manufacturer’s test certificates of equipment 

supplied.  
 
4.2  The Contractor shall submit the original "Excise Paid Certificates", and exit 

Gate passes form manufacturer's factory/works clearly bearing the batch 
numbers and date of despatch. 

 
5.0  Working Drawings etc. 
 
5.1  The Contractor shall within 60 days of signing of the Contract, prepare and 

submit to the Engineer for approval, 2 sets of detailed shop drawings of 
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equipment, equipment characteristics and capacity details of all equipment, 
accessories and devices etc. as per specifications and as required by the 
Engineer. 

 
5.2  These drawings shall contain details of construction, size, arrangement, 

operating clearances, performance characteristics, and capacity of all items 
of equipment, as also details of all related items of work by other disciplines. 

 
5.3  If the Engineer makes any amendment in the above drawings, the Contractor 

shall supply two fresh sets of drawings with the amendments duly 
incorporated, along with the drawings on which corrections were made.  
After final approval has been obtained from the Engineer, the Contractor 
shall submit a further six sets of shop drawings for the exclusive use of and 
retention by the Engineer.          

 
5.4  The shop drawings shall be submitted for approval sufficiently in advance of 

planned delivery and installation of any material, to allow Engineer ample 
time for scrutiny.  No claims for extension of time shall be entertained 
because of any delay in the work due to failure to produce shop drawings in 
time. 

 
5.5  Approval rendered on shop drawings shall not be consider as a guarantee of 

measurement or of building condition. Where drawings are approved, said 
approval does not mean that drawings have been checked in detail nor does 
it in any way relieve the contractor from his responsibility of furnishing 
materials or performing work as required by the contract. 

 
6.0  Completion Drawings 
 
6.1  Following "AS BUILT" drawings duly laminated and montable at various 

locations shall be submitted by the Contractor on completion of the work : 
 
 

a. Plant installation drawings giving complete details of the entire 
equipment including foundations 

 
b. Ducting drawings showing all sizes, damper locations and sizes of all 

air outlets and intakes, for all floors 
 

c. Electrical drawings showing cable sizes, equipment capacities, control 
components and control wiring 

 
d. Schematic control drawings giving detailed sequence of operation and 

notes to explain the operation of the control circuit 
 

e. Piping drawings showing all pipe sizes, valves and fittings 
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f. Any other drawings to be supplied as per instructions of the Engineer. 
g. Water supply and drainage of all toilets duly laminated and mounted 

on walls of toilets 
h. Entire water supply, and fire fighting system on one drawing duly 

laminated and mounted on pump room 
i. Entire Drainage system including STP from first floor trap till end 

manhole duly laminated and mounted at desired place. 
 

The drawings shall be cross checked and approved by the Engineer before 
acceptance. 

 
7.0  Operation and Service Manuals 
 
7.1  The Contractor shall submit 3 (three) sets of operation and service manuals 

in respect of the air-conditioning plant including salient details of plant. 
 
   Following minimum details shall be furnished: 
 

i) Detailed equipment data as approved by the Engineer 
 

ii) Manufacturer's maintenance and operating instruction 
 

iii) Approved test readings 
 

The Contractor shall also submit 4 (four ) sets of technical literature on all 
automatic controls and complete technical literature on all equipment and 
materials.  The Contractor shall frame under glass, in the Air conditioning 
plant room all consolidated control diagrams and all piping diagrams. 
 
coloured Layouts of all electrical lines in A 1 size properly laminated to be   
fixed at various locations at the time of handing over of building. 

 
 
 
8.0  Inspection at Contractor's Premises 
 
8.1  The Engineer and his representatives shall at all reasonable time have free 

access to the Contractor's premises/works.  The Contractor shall give every 
facility to the Engineer and his representative and necessary help for 
inspection and examinations and test of the materials and workmanship. 

 
8.2  The Engineer's representative shall have full powers to inspect drawings of 

any portion of the work or examine the materials and workmanship of the 
plant at the Contractor's works or at any other place from where the material 
or equipment is obtained. Acceptance of any material or equipment shall in 



 

HSCC/ NRHM/UP  SCC-Page - 74   

 

no way, relieve the Contractor of his responsibility for meeting the 
requirement of the specifications. 

 
8.3 For Imported screw type water chilling machine manufacturer’s factory test 

certificate would be acceptable in lieu of inspection at manufacturer works. 
 
9.0  Subcontracting 
 

The Contractor may subcontract part of the works with the written approval 
of the Engineer to any of the approved subcontractors given in the list of 
approved subcontractors, makes and manufacturers. A single subcontractor 
shall be appointed for carrying out the entire work of supplying, installation, 
testing and commissioning of  all the equipment covered under the package.  
However, the overall responsibility of the Contractor for compliance with the 
Contract terms does not alter by subcontracting. 

 
10.0  Material Submittals 
 

The Contractor shall submit material submittals for all equipment and 
machinery for the written approval of the Engineer before placing orders. The 
material submittals shall comprise of at least the following: 

 
a. Manufacturer's technical catalogues and brochures giving technical 

data about performance and other parameters 
 

b. Manufacturers drawings/ sketches showing construction, dimensional 
and installation details 

 
c. Rating charts and performance curves clarifying rating of equipment 

selected and proposed 
 
11.0  Samples and Prototypes 
 

The Contractor shall submit samples of items such as grilles/ diffusers, 
valves, controls and/ or any other parts or equipment as required by the 
Engineer for prior approval in writing before placing the order. The 
Contractor shall also construct prototype or samples of work as laid down in 
the Contract or as instructed by the Engineer. Such samples and prototypes 
after approval shall be retained by the Engineer and shall serve as the 
standards to be achieved in final construction. 

 
12.0  Testing and Commissioning 
 
12.1  Tests on equipment as called for in the specifications shall be carried out by 

the Contractor in accordance with the specifications, the relevant Indian 
Standard Specifications and the relevant Indian and International Standards.  



 

HSCC/ NRHM/UP  SCC-Page - 75   

 

 
12.2  The initial tests shall include but not be limited to the following: 
 
 

a. To operate and check the proper functioning of all electrically 
operated components viz., compressor motor, pumps, blowers, air 
handling units, rotating machine, fans, boilers,  etc.  

 
b. To operate and check the proper functioning of all electrical panels, 

switch gears, safety and other controls 
 

c. To adjust and balance air, water, steam and gas quantities to provide 
the designed flow rates by adjusting valves, dampers, diverters etc. 

 
d. To check the systems against leaks in different circuits, alignment of 

motor, `V' Belt adjustments etc. 
 

e. To check the vibration and noise levels of the equipment 
 

f. Setting of all control and all such other tests which are essential for 
smooth functioning of the plant 

 
12.3  The Contractor shall pay for and arrange without any extra cost, all 

necessary balancing and testing equipment, instruments, materials, 
accessories, power, water, fuel and the requisite labour for testing.  Any 
defects in materials and/or in workmanship detected in the course of testing 
shall be rectified by the Contractor entirely at his own cost, to the satisfaction 
of the Engineer. The installation shall be tested again after removal of 
defects and shall be commissioned only after approval by the Engineer. All 
tests shall be carried out in the presence of the Engineer or the Engineer's 
representative. 

 
 
13.0  Provisional Taking Over 
 
13.1  After completion of the installation system, the same shall be put to a 

continuous running test for a period of 2 (two) days. All adjustments should 
be made prior to this test so that proper conditions/working are achieved 
during this testing. The test readings shall include items as noted in the 
Testing Schedules.  

 
The plant will be provisionally taken over after successful completion of the 
above test and the defects liability period shall commence after provisional 
taking over of the system. 

 
13.2  Final Performance and Capacity Test 
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In addition to the above testing, final performance and capacity tests shall be 
carried out on the equipment as per the "Testing Schedules" during the 
defects liability period as follows: 

 
 

a. Peak summer/ monsoon test during the period from 15th may to 31st 
July. The installations should be able to maintain the specified inside 
conditions within the tolerance limits permitted in the Contract. 

 
b. Peak winter test during the period from 1st December to 15th 

February. The installations should be able to maintain the specified 
inside conditions within the tolerance limits permitted in the Contract. 

 
 
14.0  Operation of Plant 
 
           
14.1  After provisional taking over of the plant user/owner shall provide staff for 

operation.  Staff will work under the supervision of the Contractor for proper 
operation of the plant.  This responsibility of the Contractor shall continue till 
completion of test liabilities with respect to the plant or the maintenance 
period, which ever ends later. 

      
14.2  The user shall have the right to operate all equipments, if in operating 

condition, whether or not such equipments, have been accepted as complete 
and satisfactory.  Repairs and alterations shall be made at such time as 
directed by the Engineer. In special circumstances user may have to use the 
plant to Air condition some  areas even before the completion of whole work. 
The Contractor shall co-operate fully under such circumstances. 

 
 
15.0  Guarantee and Defects Liability Period 
 
      
15.1  The guarantee shall be valid for a period of 12 (Twelve) months fro the 

certified date of completion of the project. In case the contractor is not able 
to carry out the seasonal tests (summer/monsoon & winter) within the 
certified date of completion, the same can be carried out during defects 
liability period. If required, the Defects Liability period shall be extended till 
satisfactory completion of seasonal rates. 

 
 
 
16.0  Measurement of Works 
 
16.1  All works shall be measured in accordance with the mode of measurement 

given in the specific sections of the specifications. In case the method of 
measurement for any item is not clarified in the specifications, the same shall 
be measured in accordance with the relevant IS standards.  

 
17.0  Variation in Quantities 
 
17.1  The quantities given in the BOQ are for the guidance of the Bidder. The 

Contractor shall, however, be paid on the basis of actual quantities of works 
carried out. 
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18.0  Maintenance 
 
18.1  The Contractor shall provide free maintenance for a period of twelve months 

after testing and commissioning of the installation.  The Contractor shall 
carry out all routine and special maintenance of the plant and attend to any 
defects that may arise in operation of the plant.  Consumable items required 
during the maintenance, loss of which is not attributable to bad material 
and/or workmanship will be arranged by the Employer without cost to 
Contractor. 

 
19.0  Performance Guarantee 
 
19.1  The Contractor shall submit a performance guarantee certificate from the 

approved subcontractor that the system shall maintain the desired 
parameters within +/- 5 % of the specified parameters who shall also 
guarantee that the capacity of various components as well as the whole 
system covered under the scope of work, technical schedules and Bill of 
Quantities etc. shall not be less than the specified capacities. The guarantee 
of the specific equipment supplier alone with regard to the performance of 
the system shall not be acceptable. However, this does not alter the overall 
responsibility of the Contractor for compliance with the Contract terms and 
conditions.    

 
20.0  Painting 
 
20.1  All equipment and ancillary items such as pipes, supports etc., will be 

painted in approved manner, using standard colour scheme as approved by 
the Engineer. 

 
21.0  Safe Custody and Storage 
 
21.1  Safe custody of all machinery and equipment supplied by the Contractor 

shall be his own responsibility till the final taking over by the Employer.  He 
should, therefore, employ sufficient staff for watch and ward at his own 
expenses.  The Employer may, however, allow the Contractor to use any 
part of the building for temporary storage of his equipment, if such spaces 
are ready and available. 

 
22.0  Terms of Payment       
 

The following norms shall be followed for terms of payment of HVAC 
equipments & installation: 

 
  A) 80% of BOQ rate shall be paid on receipt of equipment at Site and 

after inspection and passing on prorata basis in accordance with 
clause 33 of SCC 

 
B) 10% of BOQ rate shall be paid on satisfactory erection and installation 

of equipment on prorata basis 
 

C) 10% after successful completion of running tests and provisional 
taking over.  
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23.0  Training of Personnel 
 

The Contractor shall arrange to train the Employer's personnel on the 
following aspects prior to provisional take over of the plant : 

 
a) Operation of plant 

 
b) Gas charging and pumping down of the system 

 
i) Adjustments of settings for controls and protective devices 
j) Preventive maintenance 
k) Disassembling and assembling of compressor including identification and 

replacement 
 
24. Handing over & Taking over process 
 

For handing over & taking over process in addition to clauses specified the 
following services/works to be complied by the main contractor: 

 
a) Submission of Guarantees in stamp paper (format approved by Engineer) for all 

water proofing treatment executed in the works for a period of ten years. If any 
defects noticed  within 10 years from completion of defect liability period the main 
contractor shall be sole responsible for the defects and same shall be  rectified by 
the main contractor as per information from client within a period of 10 days from 
the notice. 

 
b) Rectification of all defects shall be carried out by the main contractor before 

Handing over/Taking over process.  
   
 
c) As built drawings 4 sets for Architectural, Structural, Plumbing, Electrical, HVAC 

system, Specialised services and others, approved by engineer  shall be submitted 
by the main contractor before handing over & taking over process. 

 
d) All services/equipments to be run and check before handing over & taking over 

process as per requirements of employer/principal employer.  
 
e) Contractor has to arrange water & electricity at their own cost  for the purpose of 

testing of services and equipments. No extra amount shall be payable on account 
of the same. 

 
f) Main contractor shall submit catalogues, brochures, operation manual, 

manufacturer test certificate, Guaranty/Warranty papers, licence etc for all 
equipments/materials before handing over & taking over process.  
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 ANNEXURE - A 
 

FORM OF AGREEMENT 
 

This Agreement made the ___________ day of ____________ 2014 between  Mission 
Director NRHM (UP) for the Construction of 100 bedded MCH wing at District Hospital 
Aligarh at Uttar Pradesh, under National Rural Health Mission scheme (hereinafter called 
"The Employer" ) represented by M/s HSCC (India) Limited; E-6(A), Sector-1, NOIDA 
(U.P)- 201301 who enters into this Agreement of the one part and M/s 
............................................. ................................................................. (hereinafter called 
"The Contractor") of the other part. 
 
Whereas the Employer is desirous that certain works should be executed by the 
Contractor, viz _______________________ ("the Works") and has accepted a Bid by the 
Contractor for the execution and completion of the works and the remedying of any 
defects therein. 
 
Now this Agreement witnessed as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz : 
 

(a) The Letter of Award; 
(b) The said Bid; 
(c) The General Conditions of Contract; 
(d) Prequalification document 
(e) Instructions to Tenderers and Specific Conditions of Contract; 
(f) The Specification; 
(g) The Drawings;  
(h) The Priced Bill of Quantities; 
(i) Any other relevant documents referred to in this Agreement or in the 

aforementioned documents 
 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in 
all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein the 
Contract Price or only such other sums as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

 
 
 

In Witness whereof the parties hereto have caused this Agreement to be executed 
the day and year first before written. 
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Signed, Sealed, and Delivered by the Said  

  _______________________________________________________ 
 
 

Binding Signature of [HSCC] for and on Behalf of NRHM (UP), Govt. Of UP. 
  
 Binding Signature of Contractor  ________________________ 
 
 
 
 

In the presence of  
 
 
 

Witness (1) : 
 
 
 
 
 
 

Witness (2) : 
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ANNEXURE - B 

 
 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 

 
To, 
 
M/s HSCCdia) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 
In consideration of  the Mission Director NRHM (UP)  for Construction of 100 bedded 
MCH wing at District Hospital Aligarh at Uttar Pradesh, under National Rural Health 
Mission scheme  
 which expression  shall include his successor and assignees represented by his 
Consultant, M/s. HSCC(India) Ltd., Plot – 6 (A), Block - E, Sector - I, Noida, Uttar Pradesh 
- 201 301 (hereinafter called HSCC) having awarded to 
M/S_____________________________  (hereinafter referred to as the said Contractor or 
`Contractor' which expression shall wherever the subject or context so permits include its 
successors and assignees) a Contract No _____________in terms inter alia, of the HSCC 
Letter No._ _____________ dated__________ and the General Conditions of Contract 
and upon the condition of the Contractor's furnishing Security for the performance of the 
Contractor's obligations and discharge of the Contractor's liability under and in connection 
with the said Contract upto a sum of Rs. ______________________ (Rupees 
_________________________________only) amounting to ________percent of the total 
Contract value. 
 
1.  We,___________________________________________(hereinafter called `The 

Bank'  which expression shall include  its successors and assignees) hereby jointly 
and severally undertake to guarantee the payment to the Employer in rupees 
forthwith on demand in writing and without protest or demur or any and all moneys 
payable by the Contractor to the Employer in respect of or in connection with the 
said Contract inclusive of all the Employer's losses and damages and costs, 
(inclusive between attorney and client) charges and expenses and other moneys 
payable in respect of the above as specified in any notice of demand made by the 
Employer to the Bank with reference to this guarantee upto an aggregate limit of 
Rs.______________(Rupees _____________ only). 

  
2. We_______________________ Bank Ltd. further agree that the Employer shall be  

sole judge of and as to whether the said Contractor has committed any breach or 
breaches of any of the terms and conditions of the said 
Contract and the extent of loss, damage, cost, charges and expenses caused to or 
suffered by or that may be caused to or suffered by the Employer on account 
thereof and the decision of the Employer that the said Contractor has committed 
such breach or breaches and as to the amount or amounts of loss, damage, costs, 
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charges and expenses caused to or suffered by the Employer from time to time 
shall be final and binding on us.  

 
3. The Employer shall be at liberty without reference to the Bank and without affecting 

the full liability  of the Bank hereunder to take any other Security in respect of the 
Contractor's obligations and liabilities hereunder or to vary the Contract or the work 
to be done there under vis-a-vis the Contractor or to grant time or indulgence to the 
Contractor or to reduce or to increase or otherwise vary the prices of the total 
Contract value or to release or to forbear from enforcement of all or any of the 
Security and/or any other Security(ies) now or hereafter held by The Employer and 
no such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements 
with the Contractor or release or forbearance whatsoever shall absolve the bank of 
the full liability to the Employer hereunder or prejudice the rights of the Employer 
against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or winding up, 

dissolution, or change of constitution or insolvency of the Contractor but shall in all 
respects and for all purposes be binding and operative until payment of all monies 
payable to the Employer in terms thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms of this 

guarantee and the obligations of the Bank in terms hereof shall not be anywise 
affected or suspended by reason of any dispute or disputes having been raised by 
the Contractor stopping or preventing or purporting to stop or prevent any payment 
by the Bank to the Employer in terms hereof.  

 
6. The amount stated in any notice of demand addressed by the Employer to the Bank 

as liable to be paid to the Employer by the Contractor or as suffered or incurred by 
the Employer on account of any losses or damages or costs, charges and/or 
expenses shall be conclusive evidence of the amount so liable to be paid to the 
Employer or suffered or incurred by the Employer as the case may be and shall be 
payable by the Bank to The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of the Employer and liabilities of the Contractor arising 
upto and until midnight of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or Security whatsoever 

that the Employer may now or at any time anywise may have in relation to the 
Contractor's obligations/or liabilities under and/or in connection with the said 
Contract, and the Employer shall have full authority to have recourse to or enforce 
this Security in preference to any other guarantee or Security which the Employer 
may have or obtain and no forbearance on the part of the Employer in enforcing or 
requiring enforcement of any other Security shall have the effect of releasing the 
Bank from its full liability hereunder. 
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9. It shall not be necessary for the Employer to proceed against the said Contractor 
before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding that any Security which The 
Employer may have obtained or obtain from the Contractor shall at the time when 
proceedings are taken against the said bank hereunder be outstanding or 
unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its currency 

except with the consent of the Employer in writing and agree that any change in the 
constitution of the said Contractor or the said bank shall not discharge our liability 
hereunder.  

 
11. We___________________ the said Bank further that we shall pay forthwith the 

amount stated in the notice of demand notwithstanding any dispute/difference 
pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration.  

 
12. Notwithstanding anything contained herein above, our liability under this guarantee 

shall be restricted to Rs.________________  (Rupees________ 
_________________) and this guarantee shall remain in force 
till___________________ and unless a claim is made on us within 3 months from 
that date, that is before ______________ all the claims under this guarantee shall 
be forfeited and we shall be relieved of and discharged from our liabilities there 
under.  

  
Dated____________________day of________________20 

  
For and on behalf of Bank. 

                                                                                
 
 

Issued under seal   : 
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ANNEXURE - C 

 
 

PROFORMA FOR BID SECURITY BANK GUARANTEE 
 

(To cover payment of Bid Security and Conditions of Contract) 
 

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 
 
To 
 
M/s HSCC (India) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA -  201 301. 
 
 
Dear Sir, 
 
In consideration of your agreeing to accept Bank Guarantee for Rs. ......................... 
(Rupees ......................................................................................................... ) in lieu of 
payment from M/s ...................................................................................... having its /their 
registered office at  ........................................................................................ 
(hereinafter called the Bidder) towards Bid Security in respect of your Tender no. ..... 
................................................................ calling for Tender for .................................... 
at ............................................................ and for due fulfilment of the terms and conditions 
of the said Tender, we hereby undertake and agree to indemnify and keep you indemnified 
to the extent of Rs ................................. (Rupees ............................. 
....................................................). 
 
In the event of any loss or damages, costs, charges or expenses caused to or suffered by 
you by reason of any breach or non observance on the part of the Bidder of any terms and 
conditions of the said Tender, we shall on demand and without cavil or argument, and 
without reference to the Bidder, irrevocably and unconditionally pay you in full satisfaction 
of your demand the amounts claimed by you, provided that our liability under this 
guarantee shall not at any time exceed Rs ..................................... 
(Rupees .................................................................................). 
This guarantee herein contained shall remain in full force and till you finalise the Tender 
and select the Tender as per your choice and it shall in the event of the said Bidder being 
selected and entrusted with the said work, continue to be enforceable till the said Bidder 
executes the Agreement with you and commences the work as stipulated under the terms 
and conditions of the said Tender have been fully and properly carried out by the said 
Bidder and accordingly discharges the guarantee. 
 
We also agree that your decision as to whether the Bidder has committed any breach or 
non observance of the terms and conditions of the said Tender shall be final and binding 
on us. 
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We under take to pay the Consultant any money so demanded by the Consultant 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
proceedings pending before any Court or Tribunal relating thereto, our liability under this 
present being absolute and equivocal. 
 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making such 
a payment. 
 
This guarantee shall continue to be in full force and effect for a period of 180 days from the 
date of submission of Bid.  
 
We shall not revoke this guarantee during its currency except with your previous consent 
in writing. This guarantee shall not be affected by any change in Constitution of our bank 
or of the Bidder firm. Your neglect or forbearance in the enforcement of the payment of 
any money, the payment whereof is intended to be hereby secured or the giving of time for 
the payment hereto shall in no way relieve us our liability under this guarantee. 
 
 
  
 
 
Dated this ..................... day of ...................  
 
 
 
Yours faithfully, 
 
 
 
For 
 
 
Signature & seal of the Bank (Authorised Signatory) 
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ANNEXURE – D 
 
 

APPENDIX TO TENDER 
 
 
 
Important Clause   Clause No. Volume Remarks 
 
 
Amount of Performance 
Security 
 

10.1 II 5% of the Contract 
Price 

Minimum amount of third 
party Insurance 

23.2 II Rs. 1,00,0000=00 for 
Any incident, no. of 
incidents Unlimited. 
 

Amount of Liquidated 
damages 

47.1 II 0.1% of Contract 
price per day of delay 
 

Limit of Liquidated Damages 47.1 II 10% of Contract 
Price 
 

Defect Liability Period  49.1 II 12 Months 
 

Percentage of Retention 33 (h) III 5% of Contract Price 
 

Programme of work and 
updated progress reports 

39.6 III Programme updated 
monthly, progress 
reported weekly 
 

Time of Completion  
 
Mobilization Advance                       

43.1 / 1.4 
 

60.7/33 (a) 
(b), (C), (g) 

II / III 
 

II/III 

within Eighteen  
calendar month  
Deleted 
 

    
       . 
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ANNEXURE - E 
 

PROFORMA FOR RETENTION MONEY BANK GUARANTEE 
(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 

 
To, 
 
M/s HSCC (INDIA) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 

In consideration of Mission Director NRHM (UP)  for Construction of 100 
bedded MCH wing at District Hospital Aligarh at Uttar Pradesh, under 
National Rural Health Mission scheme .  which expression  shall include his 
successor and assigns represented by his Consultant M/s. HSCC (INDIA) 
Ltd., Plot - 6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301 
(hereinafter called HSCC) having awarded 
to_____________________________ __ (hereinafter referred to as the said 
Contractor or `Contractor' which expression shall wherever the subject or 
context so permits include its successors and assigns) and the General 
Conditions of Contract and upon the condition of the contractor's furnishing 
guarantee for the retention of the contractor's obligations and discharge of 
the contractor's liability under and in connection with the said contract upto a 
sum of Rs. ______________________ (Rupees 
_________________________________only) amounting to 2.5% of the total 
contract value. 

 
1.  We,___________________________________________(hereinafter called `The 

Bank'  which expression shall include  its successors and assigns) having its branch 
office at ________________________  (a Company under the provisions of the 
Companies Act 1913 hereby jointly and severally undertake to guarantee the 
payment to the Employer in rupees forthwith on demand in writing and without 
protest or demur or any and all moneys anywise payable by the contractor to the 
Employer under in respect of or in connection with the said contract inclusive of all 
the Employer's losses and damages and costs, (inclusive between attorney and 
client) charges and expenses and other moneys anywise payable in respect of the 
above as specified in any notice of demand made by the Employer to the Bank with 
reference to this guarantee upto an aggregate limit of Rs.______________(Rupees 
________________________________________ only). 

    
2. We_______________________Bank Ltd. further agree that The Employer shall be  

sole judge of and as to whether the said contractor has committed any breach or 
breaches of any of the terms and conditions of the said contract and the extent of 
loss, damage, cost, charges and expenses caused to or suffered by or that may be 
caused to or suffered by The Employer/HSCC on account thereof and the decision 
of The Employer that the said Contractor has committed such breach or breaches 
and as to the amount or amounts of loss, damage, costs, charges and expenses 
caused to or suffered by The Employer from time to time shall be final and binding 
on us.  
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3. The Employer shall be at liberty without reference to the Bank and without affecting 
the full liability  of the Bank hereunder to take any other security in respect of the 
Contractor's obligations and liabilities hereunder or to vary the contract or the work 
to be done thereunder vis-a-vis the Contractor or to grant time or indulgence to the 
Contractor or to reduce or to increase or otherwise vary the prices of the total 
contract value or to release or to forbear from enforcement of all or any of the 
security and/or any other security(ies) now or hereafter held by The Employer and 
no such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements 
with the Contractor or release or forbearance whatsoever shall absolve the bank of 
the full liability to The Employer hereunder or prejudice the rights of The Employer 
against the bank.  

 
4. This guarantee shall not be determined or affected by the liquidation or winding up, 

dissolution, or change of constitution or insolvency of the Contractor but shall in all 
respects and for all purposes be binding and operative until payment of all monies 
payable to The Employer in terms thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms of this 

guarantee and the obligations of the Bank in terms hereof shall not be anywise 
affected or suspended by reason of any dispute or disputes having been raised by 
the Contractor stopping or preventing or purporting to stop or prevent any payment 
by the Bank to The Employer in terms hereof.  

 
6. The amount stated in any notice of demand addressed by The Employer to the 

Bank as liable to be paid to The Employer by the Contractor or as suffered or 
incurred by The Employer on account of any losses or damages or costs, charges 
and/or expenses shall be conclusive evidence of the amount so liable to be paid to 
The Employer or suffered or incurred by The Employer as the case may be and 
shall be payable by the Bank to The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and 

irrevocable for all claims of The Employer and liabilities of the contractor arising 
upto and until midnight of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or security whatsoever 

that The Employer may now or at any time anywise may have in relation to the 
Contractor's obligations/or liabilities under and/or in connection with the said 
contract, and The Employer shall have full authority to have recourse to or enforce 
this security in preference to any other guarantee or security which The Employer 
may have or obtain and no forbearance on the part of The Employer in enforcing or 
requiring enforcement of any other security shall have the effect of releasing the 
Bank from its full liability hereunder. 

 
9. It shall not be necessary for The Employer to proceed against the said Contractor 

before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding that any security which The Employer 
may have obtained or obtain from the contractor shall at the time when proceedings 
are taken against the said bank hereunder be outstanding or unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its currency 

except with the consent of The Employer in writing and agree that any change in 
the constitution of the said contractor or the said bank shall not discharge our 
liability hereunder.  

 
11. We___________________the said Bank further that we shall pay forthwith the 

amount stated in the notice of demand notwithstanding any dispute/difference 



 

HSCC/ NRHM/UP  SCC-Page - 89   

 

pending between the parties before the arbitrator and/or that any dispute is being 
referred to arbitration.  

 
1. Notwithstanding anything contained herein above, our liability under this guarantee 

shall be restricted to Rs.________________  (Rupees________ 
_________________) and this guarantee shall remain in force 
till___________________ and unless a claim is made on us within 3 months from 
that date, that is before ______________ all the claims under this guarantee shall 
be forfeited and we shall be relieved of and discharged from our liabilities 
thereunder.  

 
 Notwithstanding anything contained herein, 
 

a) Our liability under this bank guarantee shall not exceed Rs.________________  
(Rupees________ _________________). 

 
b) This bank guarantee shall be valid up to ___________________  

 
 
c) We are liable to pay the guarantee amount or any part thereof under the Bank 

Guarantee only & only if you serve upon us as a written claim or demand on or 
before  ___________________. 

 
 
    
  
 
Dated____________________day of________________20 
  
For and on behalf of Bank. 
 
 

Issued under   seal   : 
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