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ALL INDIA INSTITUTE OF MEDICAL SCIENCES (AIIMS),  
ANSARI NAGAR, NEW DELHI 

  
Tender No. HSCC/AIIMS/CANOPY/2014                                           Date: 13.05.2014   

NOTICE INVITING TENDER 
 

Bids are invited on behalf of Director, All India Institute of Medical Sciences (AIIMS), New 
Delhi from eligible contractors/firms for the following works:   
 

For details in regards of bid security/EMD, eligibility, purchase and submission of tender 
document etc., please refer detail advertisement and tender documents made available at 
HSCC website www.hsccltd.co.in. and AIIMS website www.aiims.edu . 
Prospective bidders are advised to regularly scan through HSCC web site as 
corrigendum/amendments etc., if any, will be notified on the HSCC web site and separate 
advertisement will not be made for this. 

 
GM (Projects), HSCC (I) Ltd 

Name & description  of work Estimated 
cost  (Rs.) 

Completion 
period of 
work  

Last Date of 
Submission 
& Opening  

Construction of Canopy & allied 
works at CN Centre at AIIMS, Ansari 
Nagar, New Delhi 

16.90 
Lakhs  

01 (One 
Months) 

 03.06.2014 
upto 15:00 hrs 
& Opening at 
15:30 hrs.  
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES (AIIMS),  
ANSARI NAGAR, NEW DELHI 

 
Tender No. HSCC/AIIMS/CANOPY/2014                                                                                  Date: 13.05.2014   

 
NOTICE INVITING TENDER  - Detailed 

 
Bids are invited on behalf of Director, All India Institute of Medical Sciences (AIIMS), New Delhi from eligible 
contractors/firms for the following works:   

 
Complete set of tender documents comprising “Instruction to Bidders, Conditions of Contract and Specifications  
(Vol. - I)” and “Bill Of Quantities (Vol.-II)” has been made available at HSCC website www.hsccltd.co.in and AIIMS 
website www.aiims.edu. Interested applicants may download the same.  
 
The interested agencies/firms may also check their eligibility for the tender. Interested applicants/firms may see the 
complete set of tender documents which have been kept at dispatch counter of HSCC Corporate office, at E-6(A), 
Sector-1, Noida.  Contractors/firms may also purchase the complete set of tender documents comprising of Vol. I  & 
Vo.-II, from the office of HSCC (I) Ltd, Noida on any working day as mentioned above on written request mentioning 
the name & description of work package wise against a non refundable fee of Rs. 1,000/-  through Cash/demand draft 
in favour of HSCC (India) Ltd. payable at Noida/ Delhi  or download the  tender documents from said websites and 
submit complete set of tender documents ( Vol-I & Vol.- II) along with the tender document fee  of Rs. 1000/- through 
demand draft including bid security.  
 
However in case of downloading of tender documents from websites it will be the responsibility of applicants/firms to 
ensure that complete tender documents has been downloaded. The tender document containing Vol.-I & Vol.-II shall be 
submitted complete in all respect along with requisite amount of bid security in favour of HSCC (India) Ltd , Noida on 
or before due date and time as mentioned above.  
 
AIIMS/HSCC reserves the right to accept or reject any application without assigning any reason or incurring any 
liability whatsoever. 
 
Prospective bidders are advised to regularly scan through HSCC web site as corrigendum/amendments etc., if any, will 
be notified on the HSCC web site and separate advertisement will not be made for this. 

GM (Projects), HSCC (I) Ltd
For & on behalf of Director, AIIMS, New Delhi

Name & description  of work Estimated 
cost  (Rs.) 

Completion 
period of 
work  

Bid 
Security 
(in Rs.) 

Sale of 
Tender  

Last Date of 
Submission 
& Opening  

Construction of Canopy & allied 
works at CN Centre at AIIMS, 
Ansari Nagar, New Delhi 

16.90 
Lakhs  

01 (One 
Months) 

Rs. 
33,800/- 

19.05.14  
to 03.06.14 
upto 13:00 
hrs 

03.06.14 upto 
15:00 hrs & 
Opening at 
15:30 hrs.  
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HSCC (INDIA) LIMITED 
E-6A, BLOCK-E, SECTOR-1, NOIDA, U.P. 

 
 
 
 

SECTION  I  :  INSTRUCTIONS TO BIDDERS 
 
 
 
A. General 
 
1.0 Scope of work : 
 

Bids are invited on behalf of Director, All India Institute of Medical Sciences (AIIMS), New 
Delhi for the works: Construction of Canopy & allied works at CN Centre at AIIMS, Ansari 
Nagar, New Delhi 
 
Estimated cost of work: 16.90 Lakhs 
 
 

1.1 The successful to complete the works within one (01) Months from the date of Award of 
work. 

 
1.2. Minimum Prequalification criteria :   
 

Following is the pre qualification criteria for the tenderers:-  
 
Contractors working with CPWD, Railways, MES, P & T Deptt., State PWD’s, Semi Govt. 
Organizations and Institutes or in reputed private Sector Firms who have: 

 
(i) Experience of having successfully completed similar works during last seven years ending last 

day of month previous to the one in which applications are invited should be either of the 
following: 

 
a) Three similar completed works consisting not less than the amount equal to 40% of the 

estimated cost. 
or 

 
b) Two similar completed works consisting not less than the amount equal to 50% of the 

estimated cost. 
or 

 
c) One similar completed works consisting not less than the amount equal to 80% of the 

estimated cost. 
 

 
(ii) “Similar works” shall mean “Any Civil Construction work or Polycarbonate sheeting including 

fabrication work”. 
 

All tenderers should submit the proof of works executed as above & “Satisfactory -   
Performance Certificates”.   

 
The estimated cost of the works is Rs. 16,90,000/- (Rupees Sixteen Lacs & Ninety Thousand 
Only). 
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2.0 The Employer  
 

Director, All India Institute of Medical Sciences (AIIMS), New Delhi, represented by their  
consultant  M/s HSCC (India) Limited (HSCC), A Government of India Enterprise, having its 
registered office at 205, Plot East end Apartment, Delhi-110091 and Corporate office at plot 
No. 6(A), Block-E,  Sector -1, Noida, Distt. Gautam Budh Nagar (UP) will enter into the 
agreement with the chosen contractor for & on behalf of Employer.  

 
2.1 In these documents wherever the word tender/ tenderer/tendering has been used, the same may be 

considered synonymous with bid/bidder/bidding. 
 
 
3.0 Information’s to be submitted: 
 
3.1 All bidders shall include the following information and documents with their bids: 
 

1. The Income Tax Return (ITR) for the last three year, i.e. for FYs 2010-11, 2011-12 & 
2012-13 with computation of income duly signed by CA to be provided along with 
bid. 

 
2. Power of attorney of the signatory of the bid to commit the bidder. 
 
3. Applicant/ firm must submit copy of PAN card. 

 
 4.. The contractor will indemnify HSCC/AIIMS/Principle employer/client, as the case may 

be, against all penel action that may be levied/effected by any concerned authority for 
default in any labour regulation/PF/ESI and other statutory requirements of the relevant 
Acts/Laws related to the work of the contractor and will bear the legal charges, if any, 
and will pay the legal charges/dues directly to the concerned authority 

 
3.2 Even though the Applicants meet the above criteria, they are subject to be disqualified, if they 

have: 
 
 -     made misleading or false representation in the form, statement and attachments submitted;  
 -  record of poor performance such as abandoning the work, not properly completing the 

contract, inordinate delays in  completion, litigation history, or financial failures, etc. /or 
- The performance of any agency already worked/ working with HSCC is not found 

satisfactory./or 
-     found to have been black listed in any of the works. 
 

3.3 The applicants are advised to visit the site to get first hand information as regards its approach, 
accessibility, working conditions, site conditions, availability of labour and material etc. and 
other matters affecting cost and work. All costs incurred in connection with submission of the 
pre-qualification application shall be borne by the applicant irrespective of the outcome. 

 
3.4 If any information furnished by the applicant is found incorrect at a later stage, applicant shall be 

liable to be debarred from tendering in HSCC. The department reserves the right to verify the 
particulars furnished by the applicant independently. 

 
3.5 The competent authority to pre-qualify shall have the power to relax any condition/criterion for 

pre-qualification if it considers expedient to do so. 
 
3.6.1 Even though the agency meets all the criteria, the Employer / Consultant reserves the right to 

accept or reject any applicant/disqualify any agency without assigning any reason whatsoever. 
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3.6.2 The Employer / Consultant reserves the right to : 
 

a. Reject or accept any application without assigning any reason or incurring any liability 
thereof  

b. Cancel the pre-qualification/tender  process and reject all applications 
c. Split the works into different packages if required 
d. Amend the scope and value of any contract under this project, in such event the bids will 

only be called from those pre-qualified applicants who meet the requirements of the contract 
as amended. 

 
3.6.3 Joint venture companies shall not be allowed to participate in the bid. 
 
  
4.0 Cost of bidding : 
 

The bidder shall bear all costs associated with the preparation and submission of his bid, and the 
Employer will in no case be responsible or liable for those costs. 

 
5.0 Site visit: 
 

The bidder is advised to visit and examine the Site of works and its surroundings and obtain for 
himself on his own responsibility and at his own risk all information that may be necessary for 
preparing the bid and entering into a contract for supplying laboratory furniture.  The cost of 
visiting the Site shall be at the bidder's own expense. 

 
B. Bidding Documents 
 
6.0 Content of bidding documents: 
 

The set of bidding documents comprises the documents listed below: 
 

Instructions to Bidder, Conditions of contract, Technical specifications & Bill of Quantities, 
amendments if any 

 
7.0 Clarification of bidding documents : 
 

A prospective bidder requiring any clarification of the bidding documents may notify the 
Employer in writing or by cable (hereinafter, "cable" includes facsimile) at the Engineer's address 
indicated in the Invitation to Bid. The Engineer will respond to any request for clarification which 
he received earlier than 7 days prior to the submission of bid. Copies of the Engineer's response 
will be forwarded to all purchasers of the bidding documents, including a description of the 
enquiry but without identifying its source. 

 
8.0 Amendment of bidding Documents : 
 
8.1 Before the deadline for submission of bids, the Engineer may modify the bidding documents by 

issuing addenda. 
 
8.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable to all purchasers of the bidding documents.   
 
8.3 To give prospective bidders reasonable time to take an addendum into account in preparing their 

bids, the Engineer shall extend as necessary, the deadline for submission of bids in accordance 
with Sub-Clause 16.2. 
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C. Preparation of Bids 
 
 
9.0 Language of bid : 
 

All documents relating to the bid shall be in English Language only. 
 
10.0 Documents comprising the bid : 
 

The bid submitted by the bidder shall comprise the following : 
 

(a) Bid Security 
(b) Instruction to Bidders, Conditions of Contract & Specifications ( Vol I ) 
(c) Bill of Quantities ( Vol II ) 
(f) Documents mentioned in 6.0 above. 

 
and any other documents required to be completed and submitted by bidders in accordance with 
these instructions.  

 
11.0 Bid prices : 
 
11.1 The bidder shall fill the rates against each item of BOQ both in words and figures. 
  
11.2.1 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 

cause shall be included in the rates, prices, and total amount of bid submitted by the bidder. The 
evaluation and comparison of bids by the Employer shall be made accordingly. 

 
11.3 The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and shall 

not be subject to adjustment on any account.  
 
 
12.0 Currencies of bid and payment : 
 

The rate to be quoted by the bidder shall be in Indian Rupees. 
 
 
13.0 Bid validity : 
 
13.1 Bids shall remain valid for a period of 90 days after the deadline for bid submission specified in 

Clause 16. 
 
13.2 In exceptional circumstances, the bidders may be requested to extend the period of validity for a 

specified additional period.  The request and the bidders' responses shall be made in writing or by 
cable.  A bidder may refuse the request without forfeiting his bid security.  A bidder agreeing to 
the request will not be required or permitted to modify his bid, but will be required to extend the 
validity of his bid security for the period of the extension, and in compliance with Clause 14 in all 
respects. 

 
 
14.0 Bid security : 
 
14.1 The bidder shall furnish, as part of his bid, a security amount of Rs. 33,800/- (Thirty Three 

Thousand & Eight Hundred Only) 
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14.2 The bid security shall be in the form of a “Demand Draft” from a Nationalised/ Scheduled bank 
in favour of  HSCC (I) Ltd., Plot-6(A), Block-E, Sector-I, NOIDA, UP-201 301 payable at 
Noida/ Delhi. 

 
14.3 Any bid not accompanied by an acceptable bid security shall be rejected. 
 
14.4 The bid security of unsuccessful bidders will be returned within 28 days of the end of the bid 

validity period specified in Sub-Clause 13.1. 
 
14.5 The bid security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required performance security. 
 
14.6 The bid security will be forfeited: 
(a) if the bidder withdraws his bid during the period of bid validity; 
(b) if the bidder does not accept the correction of his bid price, pursuant to Clause 23; or 
(c) in the case of a successful bidder, if he fails within the specified time limit to : 
(i) sign the Agreement ; or 
(ii) furnish the required performance security. 
 
14.7 No interest will be payable on the bid security amount cited above. 
 
15.0 Sealing, marking and submission of bid : 
 
15.1 The bid shall be submitted in accordance with the procedure detailed herein. Documents shall be 

enclosed in separate envelopes of appropriate size each of which shall be sealed. 
 

(i) Envelope No. 1 shall contain the bid security as indicated in clause 14 of these 
instructions to bidders. 

 
(ii) Envelope No. 2 shall contain the covering letter and original bid document consist of 

Instruction to Bidders, Conditions of Contract & Specifications (Vol. - I), duly signed 
and stamped and the other bid documents required as indicated at Clause 3.1. 

 
(iii) Envelope No. 3 shall contain only the bill of quantities (Vol. - II) and rates/prices duly 

filled in and signed and stamped without any conditions whatsoever. Bids containing any 
conditions in Envelope no. 3 are liable to be summarily rejected.  
 
The Contractor must fill up price against each item of BOQ (Volume II) both in 
words and figures in the blank spaces provided in the respective columns.  
 

(a.) In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted 
by the contractor in item rate tender in figures and words shall be accurately filled in so 
that there is no discrepancy in the rates written in figures and words. However, if a 
discrepancy is found, the rates which correspond with the amount worked out by the 
contractor shall unless otherwise proved be taken as correct. If the amount of an item is 
not worked out by the contractor or it does not correspond with the rates written either in 
figures or in words, then the rates quoted by the contractor in words shall be taken as 
correct. Where the rates quoted by the contractor in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will unless 
otherwise proved be taken as correct and not the amount. In event no rate has been 
quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it will 
be presumed that the contractor has included the cost of this/these item(s) in other items 
and rate for such item(s) will be considered as zero and work will be required to be 
executed accordingly.  
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Please note that the price should not be indicated in any of the documents enclosed in 
Envelope no. 1&2. Non-compliance shall entail rejection of the Bid. 

 

Use of correcting fluid, any where in tender documents is not permitted. Such 
tender is liable for rejection.  

 
All bidders are required to submit unconditional bids. Conditional bids if submitted 
may be rejected and no correspondence in this regard shall be entertained. 

 
 
15.2 The bidder shall seal the bid. 
 
15.3 All the three envelopes shall be sealed and enclosed in an envelope and addressed to the  

“General Manager  (Projects)”, HSCC (India) Ltd, Plot No. 6(A), Block-E, Sector 1, Noida, 
Distt. Gautam Budh Nagar, Uttar Pradesh, Pin – 201 301. 

 
15.4 All the above envelope shall bear the following identification. 
 
 Name of work: - “Construction of Canopy & allied works at CN Centre at AIIMS, 

Ansari Nagar, New Delhi”. 
 
15.5 All the envelopes shall indicate the name and address of the bidder to enable the bid to be 

returned unopened, if required.  
 
15.6 All recipients for the purpose of submitting a bid, shall treat the contents of the documents as 

private and confidential. 
 
16.0 Deadline for submission of bids : 
 
16.1 Bids must be received by the Engineer at the address specified above not later than 15:00 hrs. of 

the designated date. 
 
16.2 The Engineer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 8, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
17.0 Late bids: 
 

Any bid received by the Engineer after the deadline prescribed in Clause 16.0 will be returned 
unopened to the bidder. 

 
18.0 Modification and withdrawal of bids: 
 
18.1 The bidder may modify or withdraw his bid by giving notice in writing before the deadline 

prescribed in Clause 16. 
 
18.2 The bidder's modification or withdrawal notice shall be prepared, sealed, marked, and delivered 

in accordance with Clause 15, with the outer and inner envelopes additionally marked 
"MODIFICATION" or "WITHDRAWAL", as appropriate. 

 
18.3 No bid may be modified after the deadline for submission of bids. 
 
18.4 Withdrawal of bid between the deadline for submission of bids and the expiration of the original 
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period of bid validity specified in the Form of Bid may result in the forfeiture of the bid security 
pursuant to Clause 14. 

 
D. Tender Opening and Evaluation 
 
19.0 Bid opening : 
 
19.1 Bids shall be opened in the office of H SCC (India) Ltd, Plot No. 6(A), Block-E, Sector 1, Noida, 

Distt. Gautam Budh Nagar, Uttar Pradesh, Pin - 201301, half an hour after the prescribed time for 
tender submission in presence of the bidders representatives who may wish to be present. 

 
Envelope No.1: Shall be opened first. If the bid Security is not found as prescribed the bid shall 

be summarily rejected. 
 
 Envelope No.2: Shall then be opened. Bids of parties who do not accept the conditions laid down 

in the bid documents may be rejected.  
 
 Envelope No. 3: Shall contain the sealed price bid. Whose bids is found to be generally in order 

and substantially responsive shall be opened either at the bid opening or at a 
subsequent date to be intimated in advance to such eligible bidders.  

 
19.2 The Engineer will examine the bids to determine whether they are complete, whether the 

requisite bid securities have been furnished, whether the bids have been properly signed and 
whether the bids are generally in order. 

 
19.3 Telegraphic/ fax offer will be treated as defective/ invalid and rejected. Only detailed complete 

bids received prior to the closing time and date will be taken as valid. 
 
19.4 The bidders names, general technical details, the presence of the requisite bid security and such 

other details as the Engineer, at his discretion may consider appropriate will be announced at the 
bid opening. 

 
19.5 Only summary of prices quoted by the Bidders will be read out. 
 
19.6 The bid of any bidder who has not complied with any of the instructions contained herein may 

not be considered. 
 
20.0 Process to be confidential : 
 
20.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder has 
been announced. Any effort by a bidder to influence the Engineer's processing of bids or award 
decisions may result in the rejection of his bid. 

 
21.1 Clarification of bids : 
 
21.1 To assist in the examination, evaluation, and comparison of bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his bid, including break down of unit rates.  The 
request for clarification and the response shall be in writing or by cable, but no change in the 
price or substance of the bid shall be sought, offered, or permitted except as required to confirm 
the correction of arithmetic errors discovered by the Engineer in the evaluation of the bids in 
accordance with Clause 23. 
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22.0 Examination of bids and determination of responsiveness: 
 
22.1 Prior to the detailed evaluation of bids, the Engineer will determine whether each bid (a) meets 

the eligibility criteria; (b) has been properly signed; (c) is accompanied by the required securities; 
(d) is substantially responsive to the requirements of the bidding documents; and (e) provides any 
clarification and/or substantiation that the Engineer may require. 

 
22.2 A substantially responsive bid is one which conforms to all the terms, conditions, and 

specifications of the bidding documents, without material deviation or reservation.  A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the bidding 
documents, the Engineer's right or the bidder's obligations under the contract or (c) whose 
rectification would affect unfairly the competitive position of other bidders presenting 
substantially responsive bids. 

 
22.3 If a bid is not substantially responsive, it will be rejected by the Engineer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 
reservation. 

 
 
23.0 Correction of errors: 
 
23.1 Bids determined to be substantially responsive will be checked by the Engineer for any arithmetic 

      errors.  Errors will be corrected by the Engineer as follows : 
 
(a) where there is a discrepancy between the amounts in figures and in words, the amount in words 

will govern; and 
 
(b) If the bidder does not accept the corrected amount of bid, his bid will be rejected, and the bid 

security may be forfeited in accordance with Sub-Clause 14. 6(b). 
 
 
24.0 Currency for bid evaluation : 
 

Bids shall be evaluated as quoted in Indian Rupees in accordance with Clause 12. 
 
25.0 Evaluation and comparison of bids : 
 
25.1 The Engineer will evaluate and compare only the bids determined to be substantially responsive 

in accordance with Clause 22. 
 
25.2 In evaluating the bids, the Engineer will determine for each bid the Evaluated Bid Price by 
             adjusting the Bid Price after making any correction for errors pursuant to Clause 23. 
 
 
E. Award of Contract 
 
26.0 Award Criteria: 
 
26.1 Subject to Clause 27, the Engineer on behalf of the Employer intends to award the Contract to the 

bidder whose bid has been determined to be substantially responsive to the bidding documents 
and who has offered the Lowest Evaluated Bid Price.  
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27.0 Employer's right to accept any bid and to reject any or all bids: 
 
27.1 Notwithstanding Clause 26, the Engineer on behalf of the Employer reserves the right to accept 

or reject any bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or bidders or any 
obligation to inform the affected bidder or bidders of the ground for the Employer's action. 

 
28.0 Notification of award: 
 
28.1 Prior to expiration of the period of bid validity prescribed, the Engineer on behalf of the 

Employer will notify the successful bidder by cable confirmed by registered post /courier letter 
that his bid has been accepted.  This letter (hereinafter and in the Conditions of Contract called 
the "Letter of Acceptance") shall name the sum which the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the "Contract Price"). 

 
28.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provision of Clause 29. 
 
28.3 Upon furnishing by the successful bidder of a performance security, the Engineer on behalf of the 

Employer will promptly notify the other bidders that their bids have been unsuccessful. 
 
29.0 Performance Security : 
 
29.0 Within 15 days of receipt of the notification of Award from the Engineer, the successful 

Bidder shall furnish to the Engineer a Security in the form of a Bank Guarantee from 
Nationalised/Scheduled bank for an amount of Five (05) percent of the Contract sum. The 
validity of the Performance Security shall be upto the end of the Defect Liability Period with 3 
months claim period after expiry of defect liability period. Performance security for the works to 
be submitted in the name of respective client / HSCC (I) LTD depending upon the case. 

 
29.1 In cases, where the aggregate of expected Contract payment would at any time exceed the 

Engineer's estimate of actual work performed by more than the amount of Performance Security 
specified in Clause 29.1 such Security shall be increased accordingly at the expense of the 
successful Bidder. 

 
29.2 Failure of the successful Bidder to lodge the required Bank Guarantee shall constitute sufficient 

grounds for the annulment of the Award and forfeiture of the Bid Security, in which event the 
Engineer may make the Award to the next lowest evaluated Bidder or, if there are no other 
Bidders, call for new Bids.  
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Section 2.  Conditions of Contract 
 
A. General 
 
1.0 Definitions : 
 
1.1 Terms which are defined in the Contract Data are not defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 
 

Acceptance is the date when the Contract came into existence upon receipt by the Contractor of 
the Letter of Acceptance issued by the Engineer on behalf of the Employer. 
 
The Activity Schedule is a schedule of the activities comprising the construction, installation, 
testing, and commissioning of the Works.   

 
The Completion Date is the date when the Engineer notifies that the works can be used by the 
Employer. 

 
The Consultant is M/s. HSCC (I) Ltd. (HSCC). 

 
The Contract is the contract between the Employer of the one part and the Contractor of the other. 

 
The Contract Data defines the documents and other information which comprise the Contract. 

 
The Contractor is a person or corporate body whose bid to carry out the Works has been accepted 
by the Employer. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Engineer is the person named in the Contract Data who is responsible for supervising the 
Contractor, administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time etc. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works. 

 
The Initial Contract Price is the Contract Price at the date of the Employer's written acceptance of 
the Contractor's Bid. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works.  The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an Extension of time. 

 
Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 
chemical function. 
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The Site is the area defined as such in the Contract Data. 
 

The Start Date is given in the Contract Data.  It is the date when the Contractor can commence 
work on the Contract. 

 
It does not necessarily coincide with any of the Site Possession Dates. 

 
A Subcontractor is person or corporate body who has a contract with the Contractor to carry out a 
part of the work in the Contract. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
which are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer which varies the Works. 

 
The Works are what the Contract requires the Contractor to construct, install, and hand over to 
the Employer. 

 
2.0 Interpretation : 
 

In interpreting these Conditions of Contract, singular also means plural, male also means female, 
and vice versa.  Headings and cross-references between clauses have no significance.  Words 
have their normal meaning under the language of the Contract unless specifically defined. 

 
 
3.0 Language and law : 
 

The language of the Contract and the law governing the Contract are stated in the Contract Data. 
 
4.0 Engineer's decisions : 
 

The Engineer is to decide contractual matters between the Employer and the Contractor fairly and 
impartially. 

 
5.0 Delegation : 
 

The Engineer may delegate any of his duties and responsibilities to other people after notifying 
the Contractor and may cancel any delegation after notifying the Contractor. 

 
6.0 Communications : 
 

Communications between parties which are referred to in the conditions are effective only when 
in writing.    

 
7.0 Sub-Contracting : Deleted 
 
 
8.0 Other Contractors : 
 

Deleted. 
 
9.0 Personnel : 
 

Deleted 
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10.0 Removal of personnel 

 
If the Engineer asks the Contractor to remove a person who is a member of his staff or his work 
force and states his reasons the Contractor is to ensure that the person leaves the Site within seven 
days and has no further connection with the work in the Contract. 

 
11.0 Contractor's risks : 
 
11.1 All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks are 
the responsibility of the Contractor. 

 
Excepted Risks are : 

 
a. (i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
  (ii) rebellion, revolution, insurrection, or military or usurped power, or civil war,  

(iii) ionising radiations, or contamination by radio - activity from any nuclear fuel, or from 
any nuclear waste from the combustion of nuclear fuel, radio - active toxic explosive, or 
other hazardous properties of any explosive nuclear assembly or nuclear component 
thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic 
speed, 

 
b. loss or damage due to the use or occupation by the Employer of any section or part of the 

Permanent Works, except as may be provided for in the Contract. 
 
c. loss or damage to the extent that it is due to the design of the Works, other than any part of the 

design provided by the Contractor or for which the Contractor is responsible. 
 
12.0 Insurance: 
 
12.1 The following insurance cover is to be provided by the Contractor in the joint names of the 

Employer and the Contractor for the period from the Start Date to the end of the Defects Notice 
Period or of the last Defects Correction Period whichever is the later: 

 
(a) cover against damage to other people's property caused by the Contractor's acts or 

omissions; 
(b) cover against death or injury caused by the Contractor's acts or omissions to  
(i) anyone authorised to be on the Site ; 
(ii) third parties who are not on the Site ; 
(c) cover against damage to the Works and materials during construction. 

 
12.2 Policies and certificates for insurance are to be produced by the Contractor to the Engineer for 

approval before the Start Date given in the Contract Data and subsequently as the Engineer may 
require. 

 
12.3 If the Contractor does not produce any of the policies and certificates required, the Employer 

may effect the insurance for which the Contractor should have produced the policies and 
certificates and recover the premiums it has paid from payments due to the Contractor. 

 
12.4 Alterations to the terms of insurance may be made either with the approval of the Engineer or as a 

result of general changes imposed by the insurance company with which the insurance policy is 
effected. 
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12.5 Both parties are to comply with conditions of the insurance policies. 
 
13.0 Indemnities : 
 
13.1 The Contractor is liable for and indemnifies the Employer against losses, expenses and claims for 

loss or damage to physical property, personal injury, and death caused by his own acts or 
omissions. 

 
13.2 The Contractor idemnifies the Employer against claims for damage caused by the movement of 

his Equipment or Temporary Works outside the Site. 
 
14.0 Site Investigation report : 
 

Deleted 
 
15.0 Queries about the contract data : 
 

The Engineer is to give instructions clarifying queries about the Contract Data. 
 
16.0 Contractor to execute the works : 
 

The Contractor is to execute the works in accordance with the Specification and contract. 
 
17.0 The works to be completed by the intended completion date : 
 

The Contractor may begin the Works on the Start Date and is to carry out the Works in 
accordance with the program submitted by him, as updated with the approval of the Engineer, 
and complete them by the Intended Completion Date. 

 
18.0 Approval of samples of all the BOQ items and materials to be taken from client before 

manufacturing. All material shall be of reputed and standard makes. However, all makes of 
material to be got approved and decided by Engineer before manufacturing  

 
19.0 Safety : 
 

The Contractor is responsible for the safety of all activities on the Site. 
 
20.0 Discoveries : 
 

Deleted. 
 
21.0 Possession of the site : 
 

The Employer is to give possession of all parts of the Site to the Contractor.  If possession of a 
part is not given by the date stated in the Contract Data, the Employer is deemed to have delayed 
the start of the relevant activities. 

 
22.0 Access to the site : 
 

The Contractor is to allow the Engineer and any person authorized by the Engineer access to the 
Site and to any place where work in connection with the Contract is being carried out or is 
intended to be carried out. 
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23.0 Instructions : 
 

The Contractor shall carry out all instructions of the Engineer. 
 
24.0 Procedure for disputes : 
 

If any dispute or difference of any kind what so ever shall arise between the Employer and the 
contractor or the Engineer and the contractor in connection with or arising out of the Contract, or  
 
the execution of the works, whether during the progress of the works or after their completion 
and whether before or after the termination, abandonment or breach of the contract, it shall, in the 
first place, be referred to and settled by the Engineer who shall, within a period of ninety days 
after being requested by either party to do so, give written notice of his decision to the Employer 
and the Contractor. Subject to arbitration, as hereinafter provided, such decision in respect of 
every matter so referred shall be final and binding upon the Employer and the Contractor and 
shall forthwith be given effect to by the Employer and by the Contractor, who shall proceed with 
the execution of the works with due diligence whether he or the Employer requires arbitration or 
not.  If the Engineer has given written notice of his decision to the Employer and the Contractor 
and no claim to arbitration has been communicated to him by either the Employer or the 
Contractor within a period of ninety days from receipt of such notice, the said decision shall 
remain final and binding upon the Employer and the Contractor. If the Engineer shall fail to give 
notice of his decision, as aforesaid within a period of ninety days after being requested, or if 
either the Employer or the Contractor be dissatisfied with any such decision, then and in any such 
case either the Employer or the Contractor may within ninety days after receiving notice of such 
decision or within  ninety days after the expiration of the first named period of ninety days as the 
case may be require that the matter or matters in dispute be referred to arbitration as hereinafter 
provided. All disputes or differences in respect of which the decision if any of the Engineer has 
not become final and binding as aforesaid, shall be finally settled under the Indian Arbitration and 
Conciliation Act, 1996 or any statutory modification or re - enactment thereof and the rules made 
there under and for the time being in force shall apply to the arbitration proceedings under this 
clause. Such arbitration shall be settled by Sole arbitrator who shall be appointed by Chairman 
cum Managing Director, HSCC. The arbitration shall take place in New Delhi unless both parties 
agree otherwise. Neither party shall be limited in the proceedings before the arbitrator to the 
evidence or arguments put before the Engineer for the purpose of obtaining his said decision. No 
decision given by the Engineer in accordance with the foregoing provisions shall disqualify him 
from being called as a witness and giving evidence before the arbitrator on any matter whatsoever 
relevant to the dispute or difference referred to the arbitrator as aforesaid. The reference to 
arbitration may proceed notwithstanding that the works shall not then be or be alleged to be 
complete provided always that the obligations of the Employer, the Engineer and the Contractor 
shall not be altered by reason of the arbitration being conducted during the progress of the works. 

 
B. Time Control 
 
25.0 Program : 
 
25.1 Since the work is to be executed at the CN Centre, AIIMS, a Work plan clearly bringing out how 

the bidder/ contractor proposes to carry out the work taking into the consideration the traffic flow, 
patient movement etc. to achieve the time schedule. 

 
25.2 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for his 

approval a program showing the general methods, arrangements, order, and timing for all the 
activities in the Works. 

 
25.3 The Contractor is to submit to the Engineer an updated program as required by the Engineer. 
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25.4 The Engineer's approval of the program does not alter the Contractor's obligations. The 
Contractor may revise the program and submit it to the Engineer again at any time.  A revised 
program is to show the effect of Variations. 

 
26.0 Extension of the intended completion date : 
 
26.1 The Engineer is to extend the Intended Completion Date if an event not attributable to the 

contractor causing delay occurs or a Variation is issued which makes it impossible for completion 
to be achieved by the Intended Completion Date. 

 
26.2 The Engineer is to decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking him to decide upon the effect of a event causing delay or 
Variation and submitting full supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, the delay by his failure is 
not considered in assessing the new Intended Completion Date. 

 
27.0 Acceleration : 
 

Deleted 
 
28.0 Delays ordered by the Engineer : 
 

The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. 

 
29.0 Management meetings : 
 
29.1 The Engineer and/ the Contractor may be required the other to attend a management meeting.  

The business of a management meeting is to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

 
C. Quality Control 
 

30.0 Identifying defects : 
 

The Engineer is to check the Contractor's work and to notify the Contractor of any Defects which 
he finds. Such checking does not affect the Contractor's responsibilities.  The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work which he 
considers may have a Defect. 

 
31 &  
32.0  Tests: Tests of all materials will be carried out as per BIS. Incase it is not available in BIS 

the same shall be carried out as per decision given by engineer based on existing general 
practice which will be binding to the agency. The material which is not passing to BIS or 
any other test will be rejected or may be accepted with reduced rates as per decision taken 
by engineer.  

 
33.0 Correction of defects : 
 
33.1 The Engineer is to give notice to the Contractor of any Defects of which he is aware before the 

end of the Defects Notice Period, which begins at Completion. 
 
33.2 Every time notice of a Defect is given, a Defects Correction Period for the notified defect beings. 

The Contractor is to correct the notified defect within the Defects Correction Period. The length 
of the Defects Correction Period is stated in the Contract Data. 
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33.3 The Contractor is to correct defects which he notices himself before the end of the Defects 

Notice Period. 
 
33.4 The Engineer is to certify that all Defects have been corrected when all known Defects have been 

corrected. If the Engineer considers that correction of a Defect is not essential he can request the 
Contractor to submit a quotation for the corresponding reduction in the Contract Price or an 
earlier Intended Completion Date or both.  If the Engineer accepts the quotation, the 
corresponding change in the Contract Data is a Variation. 

 
34.0 Uncorrected defects after completion date : 
 
34.1 After completion the Engineer may arrange for a third party to correct a Defect if the contractor 

has not corrected it within the Defects Correction Period. 
 
34.2 The Engineer is to give the Contractor at least 28 days notice of his intention to use a third party 

to correct a Defect. If the Contractor does not correct the Defects himself within this notice 
period, the Engineer may have the Defect corrected by the third party.  The cost of the correction 
will be deducted from the Contract Price. 

 
D. Cost Control 
 
35.0 Bill of quantities : 
 
35.1 The Bill of Quantities is to contain items for the work to be done by the Contractor. 
 
35.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 
 
36.0 Changes in the quantities : 
 
36.1 Final work done shall exceed to any extent item wise as well as total work value wise. 
 
36.2 If requested by the Engineer, the Contractor is to provide the Engineer with a detailed cost 

breakdown of any rate in the Bill of Quantities. 
 
37.0 Variations : 
 
37.1 The Contractor has to carryout the work at the same rate, terms & Condition even if the final cost 

of work exceeds by more than 50 percent. 
 
37.2 The Extra items are to be executed only when if it required on writing by the engineer for whom 

the contractor has to submit the request in writing along with analysis of the rates of any such 
items and the rates will be worked out based on the CPWD norms/DAR. Incase the Item is not 
available in the DSR/DAR or in case of any dispute, the same will be derived from the existing 
market rates on actual basis. In case of disagreement on the rates Engineers decision will be final 
and biding. The Current market rates will be taken to derive the rates based on DAR norms. 

. 
38.0 Payments for variations : 
 

If the contract does not contain any rates or prices applicable to the varied work, the rates and 
prices in the contract shall be used as basis for valuation so far as may be reasonable, failing 
which , after due consultation by the engineer with the contractor, suitable rates or prices shall be 
agreed upon between the engineer and the contractor. In the event of disagreement, the engineer 



  - 19 -
  
  

shall fix such rates or prices as are, in his opinion, appropriate based on CPWD norms and shall 
notify the contractor accordingly.   

 
39.0 Cash flow forecasts : 
 
39.1 The contractor shall provide cash flow forecast at the start of work to the Engineer.  When the 

program is updated, the Contractor is to provide the Engineer with an updated cash flow forecast.  
 
40.0 Payment certificates : 
 
40.1 The contractor shall submit to the Engineer monthly statements of the value of the work 

completed less the cumulative amount certified previously on a printed proforma (prepared at the 
cost of Contractor). 

 
40.2 The Engineer shall check the Contractor's monthly statement and certify the amount to be paid  to 

the Contractor. 
 
40.3 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 
 
41.0 Payments : 
 

The Employer is to pay the contractor the amount certified by the Engineer within 30 days of the 
submission of corrected monthly statement of work done. However, 75% of estimated amount as 
determined by Engineer will be made within 10 working days from the date of submission of the 
bill by the contractor. 
 
To facilitate interim payments, the contractor shall submit a detailed price breakup of the items 
required to be executed for the project, for the approval of the Engineer. The payment shall be 
released as per the terms of the payment given in the tender document.  

 
42.0 Taxes : 
 

Taxes shall be deducted as applicable. 
 
43.0 Cost of Labour : 
 

The Contractor shall be deemed to have allowed in his Tender Price for the full cost of labour 
having due regard to the  provision of all labour legislation of the Central and State Government 
which are in force on the date of the  tender and which are applicable to labour engaged for the  
Contract. 

 
 
44.0 Retention Amount : 
 
44.1 The Employer is to retain from each payment due to the contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works. 
 
44.2 On Completion of the whole of the Works, half the total amount retained is repaid to the 

Contractor and balance half when the Defects Notice Period has passed and the Engineer has 
certified that all Defects notified by him to the Contractor before the end of this period have been 
corrected. The second half of the retention may be paid against submission of Bank Guarantee 
approved by the Engineer from any nationalized bank. 
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45.0 Liquidated damages :  
 
45.1 If the contractor fails to complete execution of works within the relevant time as specified in the 

Contract Data / Extended date, the contractor shall pay the employer the relevant sum as stated in 
the Contract Data as liquidated damages for every day or part of a day which shall elapse 
between the relevant time of completion and the date stated in Taking over certificate    

 
 
46.0 Advance payment : 
 
46.1 Deleted. 
 
 
47.0 Securities : 
 
47.1 The performance securities are to be provided to the Employer by the Start Date and are to be 

issued in a form and by a bank acceptable to the Employer.  
 
47.2 If there is no reason to call the performance security, the performance security is to be returned 

by the Employer within 14 days of the last Defects Correction Period. 
 
47.3 The Employer is to notify the Contractor of any claim made against the institution issuing the 

security. 
 
47.4 The Employer may claim against the surety if any of the following occurs for 42 days or more  
 

(a) the Contractor is in breach of the Contract and the Employer has notified him that he is  
(b) the Contractor has not paid an amount due to the Employer. 

 
48.0 Day works : 
 
48.1 Deleted 
 
 
49.0 Cost of repairs : 
 

Loss or damage to the Works or materials to be incorporated in the Works between the Start Date 
and the end of the Defects Correction periods is to be mended by the Contractor at the 
Contractor's cost if the loss of damage arises from the Contractor's acts or omissions. 

 
 
 
E. Finishing the Contract 
 
50.0 Completion : 
 

The Engineer is to issue a certificate certifying Completion to the Contractor and the Employer 
when he decides that the work is completed. 

 
 
51.0 Taking over : 
 

The Employer takes over the Works within seven days of the Engineer issuing a certificate of 
Completion. 
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52.0 Final account : 
 
52.1 The Contractor is to furnish to the Engineer a detailed account of the total amount which he 

considers is payable to him under the Contract before the end of the Defects Notice Period. The 
Engineer is to certify any final payment which is due to the Contractor within 56 days of 
receiving the Contractor's account if it is correct and complete.  If it is not, the Engineer is to 
issue a schedule which states the scope of the corrections or additions which are necessary.  If the 
Final Account is still unsatisfactory after it has been resubmitted, the Engineer is to decide on the 
amount payable to the Contractor. 

 
53.0 Operating and maintenance manuals : 
 

Deleted. 
 
 
54. Remedies and Powers due to Default of Contractor  : 
 
54.1 If the contractor shall become bankrupt or if the Engineer shall certify in writing to the Employer 

that in his opinion the contractor: 
 
a) has abandoned the contract, or 
 
b) without reasonable excuse has failed to commence the work or has suspended the progress of the 

works for twenty eight(28) days after receiving from the Engineer written notice to proceed, or 
 
c) has failed to remove materials from the Site or to pull down and replace work twenty eight(28) 

days after receiving from the Engineer written notice that the said materials or work had been 
condemned and rejected by the Engineer under these conditions, or 

 
d) despite previous warnings by the Engineer, in writing, is not executing the works in accordance 

with the contract, or is persistently or flagrantly neglecting to carry out his obligations under the 
Contract, or 

 
e) has to the detriment of good workmanship, or in defiance of the Engineer's instructions to the 

contrary, sublet any part of the contract, then all the events mentioned in this clause 54.1 shall 
for the avoidance of doubt be a breach of this contract and the Employer may, after giving 
fourteen(14) days notice to the contractor, enter upon the site and the works and expel the 
contractor there from without thereby voiding the contract, or releasing the Contractor from any 
of his obligations or liabilities under the contract, or affecting the rights and powers conferred on 
the Employer or the Engineer by the contract, and may himself complete the works or may 
employ any other contractor to complete the works. The Employer or such other contractor may 
use for such completion so much of the constructional plant, Temporary works and materials, 
which have been or are deemed to be reserved exclusively for the execution of works under the 
provisions of the contract, as he or they may think proper, and the Employer may, at any time 
sell any of the said constructional plant, Temporary works and unused materials and apply the 
proceeds of sale in or towards the satisfaction of any sums due or which may become due to him 
from the contractor under contract. 

 
 
54.2 Valuation at date of forfeiture : 
 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 
Employer, fix and determine ex-parte, or by or after reference to the parties, or such investigation 
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or enquiries as he may think fit to make or institute, and shall certify what amount,  
if any, had at the time of such entry and expulsion been reasonably earned by or would 
reasonably accrue to the contractor in respect of work then actually done by him under the 
contract and the value of any of the said unused or partially used materials, any constructional 
plant and any Temporary works. 

 
54.3 Payment after forfeiture: 
 

If the Employer shall enter and expel the contractor under this clause, he shall not be liable to pay 
to the contractor any money on account of the contract until the expiration of the Defects Notice 
period and thereafter until the costs of execution and maintenance, damages for delay in 
completion, if any, and all other expenses incurred by the Employer have been ascertained and 
the amount thereof certified by the Engineer. The contractor shall then be entitled to receive only 
such sum or sums, if any as the Engineer may certify would have been payable to him upon due 
completion by him after deducting the said amount. If such amount shall exceed the sum which 
would have been payable to the contractor on due completion by him then  the Contractor shall , 
upon demand pay to the Employer the amount of such excess and it shall be deemed a debt due 
by the contractor to the Employer and shall be recoverable accordingly. 

 
55.0 Property: 
 
55.1 All materials on the Site, Plant, Equipment owned by the Contractor, Temporary Works and 

Works are deemed to be the Property of Employer and are at his disposal if the Contract is 
terminated because of a fundamental breach of Contract by the Contractor. 

 
56.0 Frustration: 
 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer is to certify that the Contract has 
been frustrated.  The Contractor is to make the Site safe and stop work as quickly as possible 
after receiving this certificate and is to be paid for all work carried out before receiving it and for 
any work carried out after wards to which he was committed. 
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Section 3.  Contract Data 
 
Items marked "N/A" do not apply in this Contract 
The following documents are also part of the Contract : 

Clause Reference 
     (Conditions of contract) 

*The Contractor's Bid and Letter of Acceptance    [1] 
*The Instructions to bidder      [1] 
*The Conditions of Contract      [1] 
*The Technical Specifications 
*The Drawings 
*The Program        [25] 
*The Bill of Quantities       [35] 
The Engineer is : General Manger (Projects ) or any other officer nominated from time to time  by 

Chairman Cum Managing Director (CMD) of HSCC (India) Ltd. Plot 
6(A),Block-E, Sector-1,Noida, Distt. Gautam Budh Nagar, Uttar Pradesh-
201301. 

 
*The Start Date is as notified in the letter of Acceptance 
*The Intended Completion Date for the whole  
 work is Thirty days from Date of  Award.    [17] 
 
*The Contractor is to submit the program for  
 the works within 7 days of being notified of 
 the acceptance of his bid.      [25] 
 
*The contractor is to submit the updated program 
 at the interval of 15 days      [25.3]  
 
*The Site is located at AIIMS, New Delhi    [ 1] 
 
*The Defects Notice Period is ONE YEAR    [33] 
 
*The Defects Correction Period is 15 days.    [33,34] 
 
*The language  of  the Contract is English    [3] 
 
*The currency of the contract is the Indian Rupees. 
 
*The proportion of payments retained is 5%. Limited to     [44] 
 5% of contract value. 
 
*The liquidated damages for the whole of the 
 work are Rs. 1,000/- per day.      [45] 
 
 
*Maximum liquidated damages shall be 5% of the  
 contract price.        [45] 
 
*The amounts and currencies of the 
 performance guarantee are      [47] 
 
 Amount   :   5% of Contract price   
 Currency :   Indian Rupees 
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ANNEXURE - A 
 
 FORM OF AGREEMENT 
 
 
 
 
 
This Agreement made the ______  day of _____ 2013 between All India Institute of Medical Sciences 
(AIIMS), New Delhi  ( hereinafter called "The Employer" ) represented by M/s HSCC (India) Limited, 
E-6(A), Sector - 1, Noida (UP) - 201301 who enters into this Agreement of the one part and M/s 
___________________________________ (hereinafter called "the Contractor") of the other part. 
 
 
 
1.1 Whereas the Employer is desirous that certain Works should be executed by the Contractor, viz 

Construction of Canopy & allied works at CN Centre at AIIMS, Ansari Nagar, New Delhi and 
their maintenance during defect liability period ("the works") and has accepted a bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects therein. 

 
 

Now this Agreement witnesseth of follows : 
 
 
1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 
 
 
2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz : 
 
 
     (a)   The Letter of Acceptance ; 
 
     (b)   The said bid ; 
 
     (c)   The Instructions to bidders : 
  
     (d)    The Conditions of Contract ; 
 
     (e)   The Technical Specifications ; 
 
     (f)   The Drawings (if any) ;  
 
     (g)   The Priced Bill of Quantities ; 
 
     (h)   Any other relevant documents referred to this Agreement or in the aforementioned documents  
 
3. In consideration of the payments to be made by the Employer to the Contractor as herein after 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all respects with the provisions of the 
Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
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completion of the Works and the remedying of defects therein the Contract Price or only such 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
 
In Witness whereof, the parties hereto have caused this Agreement to be executed the day and year first 
before written. 
 
 
 
Signed, Sealed, and Delivered by the Said  _______________________________ 
 
 
 
Binding Signature of [ HSCC] on behalf of Director, All India Institute of Medical Sciences (AIIMS), 
New Delhi 
 
 
_________________________ 
 
 
 
 
 
Binding Signature of Contractor _________________________________________ 
 
in the presence of  
 
 
 
 
Witness (1) : 
 
 
 
 
 
Witness (2) : 
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 ANNEXURE - B 
 
 PROFORMA FOR PERFORMANCE BANK GUARANTEE 
 (On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank) 
 
To, 
 
M/s HSCC (India) Ltd., 
Plot No. 6(A), Block E, Sector 1, 
NOIDA - 201 301. 
 
Dear Sir, 
 
 
In consideration of  the All India Institute of Medical Sciences (AIIMS), New Delhi ( hereinafter  called 
Employer) which expression  shall include his successor and assigns represented by his Consultant M/s. HSCC 
(I) Ltd., Plot - 6 (A), Block - E, Sector - I, Noida, Uttar Pradesh - 201 301 (hereinafter called HSCC) having 
awarded to M/s _______________________________ (hereinafter referred to as the said Contractor or 
`Contractor' which expression shall whenever the subject to context so permits include its successors and 
assigns) a contract No.___________________________ in terms inter alia, of the HSCC Letter 
No._________________ dated_______ and the General Conditions of Contract and upon the condition of the 
contractor's furnishing security for the performance of the contractor's obligations and discharge of the 
contractor's liability under and in connection with the said contract upto a sum of Rs. 
_________________________ (Rupees _________________________________only) amounting to 
___________ percent of the total contract value. 
 
 
1.  We,___________________________________________(hereinafter called `The Bank'  which 

expression shall include  its successors and assigns) having our branch office at 
____________________________ and Registered/Head Office at _________________________ a 
company registered under the Companies Act, 1956) hereby jointly and severally undertake to 
guarantee the payment to the Employer in rupees forthwith on demand in writing and without protest 
or demur or any and all moneys any wise payable by the contractor to the Employer under in respect 
of or in connection with the said contract inclusive of all the Employer's losses and damages and 
costs,  (inclusive between attorney and client) charges and expenses and other moneys any wise 
payable in respect of the above as specified in any notice of demand made by the Employer to the 
Bank with reference to this guarantee upto an aggregate limit of Rs.______________(Rupees 
__________________ only). 

 
2. We_______________________Bank Ltd. further agree that The Employer shall be  sole judge of and 

as to whether the said contractor has committed any breach or breaches of any of the terms and 
conditions of the said contract and the extent of loss, damage, cost, charges and expenses caused to or 
suffered by or that may be caused to or suffered by The Employer/ HSCC on account thereof and the 
decision of The Employer that the said Contractor has committed such breach or breaches and as to 
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered by The 
Employer from time to time shall be final and binding on us. 

 
3. The Employer shall be at liberty without reference to the Bank and without affecting the full liability  

of the Bank hereunder to take any other security in respect of the Contractor's obligations and 
liabilities hereunder or to vary the contract or the work to be done thereunder vis-a-vis the Contractor 
or to grant time or indulgence to the Contractor or to reduce or to increase or otherwise vary the prices 
of the total contract value or to release or to forbear from enforcement of all or any of the security 
and/or any other security(ies) now or hereafter held by The Employer and no such dealing(s) 
reduction(s) increase(s) or other indulgence(s) or arrangements with the Contractor or release or 
forbearance whatsoever shall absolve the bank of the full liability to The Employer hereunder or 
prejudice the rights of The Employer against the bank. 
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4. This guarantee shall not be determined or affected by the liquidation or winding up, dissolution, or 

change of constitution or insolvency of the Contractor but shall in all respects and for all purposes be 
binding and operative until payment of all monies payable to The Employer in terms thereof.  

 
5. The bank hereby waives all rights at any time inconsistent with the terms of this guarantee and the 

obligations of the Bank in terms hereof shall not be any wise affected or suspended by reason of any 
dispute or disputes having been raised by the Contractor stopping or preventing or purporting to stop 
or prevent  any payment by the Bank to The Employer in terms hereof.  

 
6. The amount stated in any notice of demand addressed by The Employer to the Bank as liable to be 

paid to The Employer by the Contractor or as suffered or incurred by The Employer on account of any 
losses or damages or costs, charges and/or expenses shall be conclusive evidence of the amount so 
liable to be paid to The Employer or suffered or incurred by The Employer as the case may be and 
shall be payable by the Bank to The Employer in terms hereof.  

 
7. This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for all claims of 

The Employer and liabilities of the contractor arising up to and until midnight 
of________________________.  

 
8. This guarantee shall be in addition to any other guarantee or security whatsoever that The Employer 

may now or at any time any wise may have in relation to the Contractor's obligations/or liabilities 
under and/or in connection with the said contract, and The Employer shall have full authority to have 
recourse to or enforce this security in preference to any other guarantee or security which The 
Employer may have or obtain and no forbearance on the part of The Employer in enforcing or 
requiring enforcement of any other security shall have the effect of releasing the Bank from its full 
liability hereunder. 

 
9. It shall not be necessary for The Employer to proceed against the said Contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 
notwithstanding that any security which The Employer may have obtained or obtain from the 
contractor shall at the time when proceedings are taken against the said bank hereunder be outstanding 
or unrealised.  

 
10. We, the said Bank undertake not to revoke this guarantee during its currency except with the consent 

of The Employer in writing and agree that any change in the constitution of the said contractor or the 
said bank shall not discharge our liability hereunder.  

 
11. We___________________the said Bank further that we shall pay forthwith the amount stated in the 

notice of demand notwithstanding any dispute/difference pending between the parties before the 
arbitrator and/or that any dispute is being referred to arbitration.  

 
12. Notwithstanding anything contained herein above, our liability under this guarantee shall be restricted 

 to  Rs.______________(Rupees_________________________) and this guarantee shall remain in 
force till___________________ and unless a claim is made on us within 3 months from that date, that 
is before_________________all the claims under this guarantee shall be forfeited and we shall be 
relieved of and discharged from our liabilities thereunder.  

  
 
Dated____________________day of________________2006 
  
For and on behalf of Bank. 
 
Issued 
under 
seal : 
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TECHNICAL SPECIFICATIONS 

 
GENERAL :- 

 
1. Only   articles   as per list of approved make and classified as “First Quality"   by   the 

manufacturers shall be used unless otherwise specified.   All materials shall be tested as per 
provisions of the Mandatory Tests in CPWD specifications and the relevant IS specifications.  
The Engineer may relax the condition regarding testing if the quantity of materials required for 
the work is small.  Proper proof   of   procurement   of   materials   from authentic manufacturers 
shall be provided by the contractor to the satisfaction of Engineer.  

 
2. The  contractor  shall  rectify and make good any damage to existing works at their own cost and 

clear  the  site  thoroughly  of  all waste / surplus materials and rubbish  etc. left out of his  work 
and    dress   the   site around   the   building  to  the satisfaction of the Engineer before the work 
is considered as complete. 

 
3. Agency is required to visit the site & get the site information, General Layout, giving the tenderer 

a general idea of the nature and the extent of works to be executed.  The rates quoted  by  the  
tenderer  shall be  deemed  to  be  for  the execution of works taking into account the "Design 
Aspect" of the items and in accordance with the "Construction  Drawings" to  be  supplied to the 
Contractor during  execution  of  the works. 

 
4. The quoted rate shall be for finished items and shall be complete in all  respects including the cost 

of all materials, labour, tools & plants, all heights, locations, machinery etc., all taxes, duties, 
levies, octroi, royalty charges, statutory levies etc. applicable from time to time and any other 
item required but not mentioned here involved in the operations described above.  
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